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ANNEX B

DETAILED OUTSIDE PLANT INSTALLATION SPECIFICATIONS

RFP 08-001

PART 1 - GENERAL REQUIREMENTS

INDEX

1. INTENT 20. LINE & GRADE

21. TESTING

2. LOCATION 22. DECISIONS BY IRHTP PROJECT
COORDINATOR.

3. RIGHT OF WAY 23. ON-SITE REVIEW OR OBSERVATION

4.  ORDER OF CONSTRUCTION 24. IRHTP PROJECT COORDINATOR AND/OR
ENGINEERING TECHNICIANS.

5. INTERRUPTIONS OF SERVICE 25. TIME

6. CONSTRUCTION FACILITIES BY 26. DELAYS

CONTRACTOR. 27. CHANGES

7.  PLANS, POSITION, LINE & GRADE 28. EXTRA WORK

8. WORK INCLUDED 29. OWNERSHIP OF MATERIALS

9.  STARTING & COMPLETION TIME 30. OTHER CONTRACTS

10. INFORMATION FOR OSP COORDINATOR  31. IRHTP RIGHT TO DO WORK

11. PLANS & SPECIFICATIONS 32. IRHTP RIGHT TO TERMINATE
CONTRACT

12. STANDARDS & CODES 33. CONTRACTOR’S RIGHT TO STOP WORK
OR TERMINATE CONTRACT

13. RESPONSIBILITY OF CONTRACTOR 34. PAYMENTS WITHHELD

14. SUBCONTRACTS 35. FINAL REVIEW, ACCEPTANCE & FINAL
PAYMENT

15. CONTRACTORS/SUBCONTRACTORS 36. SUSPENSION OF WORK

EMPLOYEES 37. CLEANING UP.
16. PERMITS, REGULATIONS, EASEMENTS 38. DEFINITION OF TERMS
17. SAFETY

18.

19

BARRICADES & LIGHTS
THE OSP COORDINATOR/REP

PART 2 - SPECIAL CONSTRUCTION
INDEX

1.
2.
3.

GENERAL
COOPERATION WITH OTHERS
SURVEY MARKERS

PART 3 - EXCAVATION AND BACKFILL
INDEX

1.

A e B

GENERAL

DEFINITIONS

EXCAVATION FOR STRUCTURES
TRENCH EXCAVATION

ROCK EXCAVATION

RUBBLE EXCAVATION
SHEETING, SHORING & BRACING
DEWATERING

EXISTING UTILITIES

IRCITP

[y e

4. CONTINUITY OF UTILITY SYSTEMS.
5. CONTAMINATED SOIL
6. PAYMENT

10.
11.
12.
13.
14.
15.
16.
17.
18.

TREE REMOVAL

BACKFILL FOR STRUCTURES
TRENCH BACKFILL

SURFACE RESTORATION

STREET & DRIVEWAY REPLACEMENT
FIELD DRAIN LINES

FENCE REMOVAL & REPLACEMENT
AUGURING

PAYMENT
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PART 4 - PIPES AND STRUCTURES
INDEX

1. PIPE MATERIALS

PIPE JOINTS

JOINT PROTECTION & INSPECTION
PIPE INSTALLATION

CONNECTIONS BETWEEN DISSIMILAR
PIPE

6. PIPE CONFLICTS

LN

7. TRACER WIRE

8. PROOFING THE DUCT

9. MULTIPLE DUCT INSTALLATION
10. MANHOLES/HAND HOLES

11. PAYMENT

12. BEDDING REQUIREMENT

PART 5 -SPECIFICATIONS FOR BURIED INSTALLATION OF FIBER OPTIC CABLE

INDEX
1. GENERAL
2. MATERIAL & DEFINITION OF TERMS

3. PROTECTION OF MATERIAL
4. REPORTING CABLE DAMAGE
5. CABLE REPAIRS

6. DEPTH OF BURIAL
7. CABLE MARKING RIBBON
8. HAND HOLES (SPLICE BOXES)

9. CABLE PLOWING
9.1 GENERAL
9.2 PLOWING EQUIPMENT
REQUIREMENTS
9.3 PLOWING REQUIREMENTS
9.4 PLOWING PRECAUTIONS
9.5 CABLE PLACEMENT IN ROCK AREA
10. CABLE IN TRENCH
10.1 EXCAVATION
10.2 BACKFILL
10.3 TRENCHED ROAD & DRIVEWAY
10.4 TRENCHED IN ROCK
10.5 PLACING CABLE
11. CABLE PULLING
12. SUBSURFACE OBSTRUCTIONS

13. INSPECTION OF BURIED CABLE
14. HIGHWAY, RAILROAD & OTHER BORED
CROSSINGS.
15. STREAM & CANAL CROSSINGS
16. CABLE MARKERS
17. RIGHT OF WAY PROTECTION &
RESTORATION.
17.1 GENERAL
17.2 RESTORATION
18. COEXISTENCE ON HIGHWAY RIGHT OF
WAY.
19. FENCING
20. BUILDING SPECIFICATIONS
21. SPLICING

22. CONCRETE
22.1 DESCRIPTION
23. MATERIAL REQUIREMENTS
23.1 CONCRETE MATERIALS
23.2 CONCRETE CLASSES
23.3 PLACING
23.4 MEASUREMENT & PAVEMENT

PART 6 - SPECIFICATIONS FOR AERIAL PLACEMENT OF FIBER OPTIC CABLE

INDEX
1. GENERAL
2. PLACEMENT

PART 7 - SPLICING AND TESTING
INDEX

1. GENERAL

ACCESS TO WORK

MATERIAL

PRE-PLACEMENT CABLE TESTING
ULTIMATE RESPONSIBILITY
SPLICES

Sk wn

PART 8 - AS-BUILT DRAWING
INDEX
1. INTRODUCTION

—
L=y PR ——

3. LASHED AERIAL PLANT

7. LOSS SPECIFICATIONS

8. SPLICING AT ACTIVE LOCATIONS
9. TESTING

10. ACCEPTANCE CRITERIA

11. MARKERS

12. DOCUMENTATION

2. SPECIFIC REQUIREMENTS

Page 44 of 142



PART 1 - GENERAL REQUIREMENTS

1.

5.

INTENT

1.1. To supplement the provisions of the TECHNICAL REQUIREMENTS, SECTION 3.0 by
outlining special conditions applicable to project. In the following the term Contractor and Vendor
may be interchanged.

1.2. To set forth requirements of performance, type of equipment or structure desired, and

1.3. Standards of materials and construction.

1.4. To describe work set out in Contract Documents, unless otherwise specifically indicated.

1.5. To require performance of complete work in spite of omission of specific reference to any
minor component parts.

1.6. Contractor to provide for new materials and equipment, unless otherwise indicated.

LOCATION

2.1. Work is located in public right-of-way and easements across private, City, School and

2.1.1.1. Hospital owned properties as located in RFP.

RIGHT-OF-WAY

3.1. Contractor will obtain permits from departments and/or agencies of cities, state, county, and federal
government, railroads, or other entities that provide for the placement of facilities within their
respective rights of way, unless otherwise indicated.

3.2. Contractor will provide easements for construction on private lands.

3.2.1. All Easements must be IRHTP approved prior to implementation.
3.2.2. It is preferred that all easements be one time, up front payments with no recurring charges.

3.3. Confine movements of equipment and personnel, storage of materials, excavation, and all other
construction operations within the right-of-way provided.

3.4. Contractor will be held liable by Iowa Department of Transportation, City, Schools and adjacent
property owners for damages outside rights-of-way and easements; failure of Engineer to warn
Contractor about incidence of trespassing does not relieve liability.

3.5. Ingress and egress will vary according to right of way agreements. If necessary, the Contractor will
provide gates in fences and remove after completion.

3.6. On freeways, installation must be accomplished without entering the through traffic
roadway or ramps. No vehicles, equipment or materials shall be parked or stored upon any portion
of the median, through traffic roadway and ramps or shoulders thereof or within the clear zone.

ORDER OF CONSTRUCTION

4.1. Provide IRHTP Project Coordinator with proposed a schedule of construction showing start and

completion dates. Show each section of construction and the estimated time of completion, to
include project complete percentage. This schedule will be “on going process”. An update of the
aforementioned schedule will be provided to the IRHTP Project Coordinator every week by noon on
Friday. This base schedule of work shall detail the activities, tasks and manpower associated with
the project. Contractor shall provide to IRHTP a man-load schedule showing all tasks associated
with the project, the number of crews, and the crew sizes (number of personnel) available for each
task. The schedules shall contain sufficient detail to ensure that the IRHTP can measure project
progress at least weekly throughout the project duration. The schedules shall comply with the
requirements of the overall project schedule, and shall be updated by the contractor as necessary or
as required by IRHTP. Work schedules shall be provided by the contractor within five (5) working
days of contract award. Coordinate work with IRHTP Project Coordinator to assure orderly and
expeditious progress of the work.

4.2. Contractor shall establish schedule of working hours for construction, subject to approval of IRHTP
Project Coordinator.

INTERRUPTIONS TO SERVICE

5.1. Existing utilities will remain in continuous operation during construction.

IRLI¥
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6. CONSTRUCTION FACILITIES BY CONTRACTOR

6.1.

6.2.

6.3.

6.4.

Provide telephone at which Contractor can be reached by IRHTP Project Coordinator at all times

during the working day; provide liaison between telephone and construction personnel for

expeditious handling of messages.

6.1.1. Provide IRHTP Project Coordinator with at least two telephone numbers where Contractor’s
representative can be reached evenings, weekends and holidays in event of emergency.
Place on construction schedule.

Location of all construction facilities including storage yard, subject to approval by IRHTP

Project Coordinator; remove all construction facilities upon completion of work.

Provide and maintain suitable sanitary facilities for construction personnel for duration of

work; remove upon completion of work.

Provide fence, barricades, and/or watchmen to prevent access of unauthorized persons to site

where work is in progress.

7. PLANS, POSITION, LINE AND GRADE

7.1.

7.2.

7.3.

7.4.
7.5.
7.6.
7.7.

7.8.

Contractor shall provide IRHTP Project Coordinator with one set of plans and specifications
within 15 days after execution of contract unless otherwise stated in RFP.

Contractor shall provide IRHTP Project Coordinator with additional and supplemental plans as may

be required to show details of construction after approval of Contractors’ drawings and data on

materials and equipment.

Contractor will provide IRHTP Project Coordinator with such revised plans and specifications as

may be required to show any authorized changes or extra work.

Construct to lines and grades shown on plans or as specified hereinafter.

Contractor will establish required benchmarks and base lines as shown on plans.

Contractor to provide detailed survey and staking for location, and elevation of construction.

Contractor shall provide, without extra compensation, all people and necessary tools to make
all test holes and exploration, at any time, for purpose of determining location of existing
structures beneath ground surface that might conflict with work of Contractor.

Contractor shall preserve all monuments, reference points, stakes and benchmarks set by other

entities. In case of destruction by Contractor’s negligence or carelessness, he will be charged with

resulting expense of replacement, and responsibility for any mistake or loss of time caused thereby.

8. WORK INCLUDED

8.1.

9.1.
9.2.

Furnish all plans, materials, labor and equipment to construct as set out in the attached plans and/or
RFP.

STARTING AND COMPLETION TIME

Commence work within 20 calendar days after date set forth in written Notice to Proceed.
Complete work within time set out in Notice of Hearing and Letting.

10. INFORMATION FOR IRHTP PROJECT COORDINATOR

10.1.

10.2.

After award of contract, submit the following information and drawings for IRHTP Project
Coordinator’s review: manufacturer’s specifications and catalog data for material and such other
data as requested by Engineer.
Within 15 days after award of contract, provide construction schedule showing start and
completion of various portions of work and construction plans.
10.2.1. Purchase orders and subcontracts without prices.
10.2.2. All materials test reports.
10.2.3. Proposed equipment and method for boring/jacking; details of boring/jacking pit.
10.2.4. Proposed equipment and method for trenching.
10.2.5. Proposed equipment and method for plowing.
10.2.6. Construction plans, unless otherwise indicated:
10.2.6.1.Location of facility in relationship to established landmarks.

L

P

o
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10.2.6.2.Public or private r/w. Furnish a copy of permit and/or easement in IRHTP’s
name, unless otherwise indicated.

11. PLANS AND SPECIFICATIONS

11.1.

11.2.

Contractor will furnish 2 sets of plans and specifications to the IRHTP Project Coordinator after
award of contract unless otherwise stated in RFP.

Contractor will provide one set of plans and specifications for each foreman or superintendent in
charge of each crew on job.

12. STANDARDS AND CODES

12.1.
12.2.

Do work in accordance with best present-day installation and construction practices.

Conform to and test materials in accordance with applicable sections of latest revisions or

tentative revisions of following codes and standards unless specifically noted to the contrary.

12.2.1. American Association of State and Highway Transportation Officials (AASHTO)

12.2.2. American National Standards Institute (ANSI)

12.2.3. American Society for Testing and Materials (ASTM)

12.2.4. Towa Department of Transportation (IDOT); latest edition of standard specifications and
addenda.

12.2.5. Federal Specifications (FS)

12.2.6. Occupational Safety and Health Act of 1970 (Public Law 91-596) (OSHA)

12.2.7. Towa Occupational Safety and Health Act of 1972 (Chapter 88, Code of Iowa 1995)
(OSHA).

12.2.8. Standard and codes of the State of Iowa and applicable local standards, codes and
ordinances of the particular city where construction is taking place.

12.2.9. Other standards and codes that may be applicable to acceptable standards of the industry
for equipment, materials and installation under contract.

13. RESPONSIBILITY OF CONTRACTOR

13.1.
13.2.
13.3.
13.4.

13.5.

13.6.

13.7.
13.8.
13.9.

Protection of Contractor’s work. .

Protection of all property from injury or loss resulting from Contractor’s operations.

Replace or repair objects sustaining any such damage, injury or loss to satisfaction of the IRHTP
Project Coordinator.

Without limiting GENERAL REQUIREMENTS of Contract Documents, protect flagpoles,
sidewalks, streets, pavements, fences, pipe, conduit, utilities, trees, and shrubs and structures.
Cooperate with IRHTP Project Coordinator and representative of utilities in locating underground
utility lines and structures; incorrect, inaccurate or inadequate information concerning location of
utilities or structures shall not relieve Contractor of responsibility for damage thereto caused by
Contractor’s operations.

Contractor will locate underground lines of third parties in the cable route area. Contractor will
call Iowa One Call (800-292-8989) prior to any work commencement. Contractor will contact any
utilities not participating in the One Call Service, directly. Contractor will hold a single locate
“precon meeting” for all utilities. It will be the Contractors responsibility to document the name,
address, phone and fax number of all persons present at meeting plus the locate confirmation
number by project. All the aforementioned documentation will be supplied to the IRHTP as part
of the “as built” package. Contractor will be responsible for hand digging any crossing such as
pipeline, drainage tile, cable or any other buried facility prior to working in the area. Since all
drawings are generally diagrammatic and not all utilities are included on them, the Contractor will
take every precaution necessary to avoid damage to any underground facility.

Keep cleanup current on a daily basis with construction operations.

Comply with all federal, state, and city laws and ordinances.

Contractor shall assume full responsibility for safekeeping of all materials and equipment and for
all unfinished work until final acceptance by IRHTP. Materials and equipment that are damaged
or destroyed from any cause shall be replaced at Contractor’s expense.

13.10. Contractor shall issue written receipts for all such property and account to IRHTP for any damage

to or loss of such property while in its custody or control.
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14.

15.

16.

17.

13.11. If IRHTP is providing warehousing with security for cable, conduit and other OSP materials on a
temporary basis; it will be the responsibility of the contractor to arrange for their own storage
facilities, and delivery of material from IRHTP warehouses. Should a contractor elect to provide
their own storage facilities in their particular area, then contractor will be solely responsible for
any materials supplied to that facility by IRHTP. IRHTP may require the Subcontractor to furnish
Builders Risk Insurance for this material at the contractor's expense. Security for the job site areas
is the responsibility of the contractor. Subcontractor is to comply with the security requirements
of owner’s site security and other applicable entities.

13.12. Contractor shall indemnify and hold harmless IRHTP against any liens filed for non-payment of
Contractor’s bills in connection with contract work. Contractor shall furnish IRHTP satisfactory
evidence that all persons who have done work or furnished materials, equipment, or service of any
type, under the contract have been fully paid prior to acceptance by IRHTP.

13.13. Contractors/subcontractors shall pay time and material charges of IRHTP personnel, when
contractor has made a commitment to be on site by a certain time and is either late or no show.

13.14. Liquidated damages in the amount of Two Hundred Dollars ($200.00) per consecutive calendar
day will be assessed for each day that the work shall remain uncompleted after the end of the
contract period with due allowance for extensions of the contract period due to conditions
beyond the control of the Contractor/subcontractor.

SUBCONTRACTS

14.1. Contractor shall not assign, sub-let or transfer the whole or any part of work herein specified
without written consent of IRHTP. Assignment, sub-letting or transfer shall not relieve the
Contractor from its responsibilities set forth herein.

14.2. Detailed specifications are separated into titled parts for convenience or reference and to facilitate
letting of contracts and subcontracts. Such arrangement shall not obligate IRHTP Project
Coordinator to establish limits on contracts between Contractors and subcontractors.

CONTRACTOR’S/SUBCONTRACTOR’S EMPLOYEES

15.1. Contractor shall personally supervise subcontracted work or provide a capable superintendent
satisfactory to IRHTP Project Coordinator. Superintendent shall be authorized to receive
instructions from IRHTP Project Coordinator/representative.

15.2. Incompetent or Incorrigible employees shall be dismissed by the Contractor or its representative
when requested by IRHTP Project Coordinator. Such dismissed persons shall not be permitted to
return to work on contracted IRHTP project without written consent of IRHTP Project
Coordinator.

15.3. Contractor shall give preference to local labor in execution of this contract, insofar as is
practicable.

15.4. Contractor/subcontractor shall furnish the names, social security numbers, and addresses of all the
employees on each job site by month, day, and year on a weekly basis.

15.5. Contractor/subcontractor shall have the name of their company clearly displayed on all their
owned or leased vehicles and/or equipment.

15.6. Contractor/subcontractors shall have business cards with their respective companies name, phone,
and fax numbers listed.

15.7. Contractor/subcontractor shall at all times be deemed to be representing and/or performing as an
independent contractor and not as an agent or employee of IRHTP.

PERMITS, REGULATIONS, EASEMENTS

16.1. In execution of work specified herein, Contractor/subcontractors shall conform to regulations and
ordinances of any governmental body that may apply in execution of specified work.

16.2. Contractor shall obtain such permits, licenses, and easements as may be required for construction
of work unless otherwise indicated.

SAFETY
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18.

19.

20.

21.

17.1. NO JOB IS SO URGENT THAT WE CANNOT TAKE TIME TO PERFORM

OUR WORK SAFELY.

17.2. Safety is the foremost concern in any contract operation. UNSAFE ACTS OR OPERATIONS
WILL NOT BE TOLERATED to the point of shutdown and termination of contractor.

17.3. Compliance with all Federal, State, and Local laws, ordinances, and regulations concerning health
and safety as well as IRHTP standards is mandatory.

17.4. A weekly safety meeting involving the IRHTP field superintendent(s) will be held each Monday.
The previous week and anticipated hazards will be discussed, with preventive measures outlined.
For new types of activities, a hazard analysis form will be filled out and discussed with the
contractor. Previous hazard analysis (as applicable to present work) will also be reviewed at this
time. During the week the IRHTP representative will inspect the work sites. Any violations will
immediately be brought to the attention of the contractor’s supervision and corrected. Continued
violations will be reason for termination of contractor. The IRHTP insists on having a quality,
productive, and safe project.

17.5. Hard hats will be worn by all personnel in installation areas at all times. No exceptions.

17.6. During work in right-of-ways of interstate, secondary, and other roadways, and on all state
projects, hard hats and reflective vests will be worn. No exceptions.

17.7. Traffic cones, flagmen, warning signs will be inspected each day at each work site.

17.8. Contractor will provide evidence that a written Confined Space Procedure, complying with the
latest OSHA standards, will be adhered to. The contractor will provide a copy of their written
procedure to IRHTP prior to any work that may involve entering a confined space.

17.9. All excavations left unattended or open shall be properly barricaded or plated (steel plate if in the
street) until temporarily backfilled or complete restoration has been performed. During any non-
working hours, contractor shall place steel plates over any open trenches that would pose a threat
to vehicular traffic. The steel plates shall be of sufficient thickness to withstand the weight of a
vehicle and anchored in place to prevent movement. Open trenches and holes, not exposed to
vehicular traffic will be encircled by flexible orange snow fence and shall also  be covered with
plywood (or equal) and anchored in place. Plywood (or equal) shall be of sufficient thickness to
withstand the weight of the anticipated traffic.

BARRICADES AND LIGHTS

18.1 Erect and maintain barricades and lights and/or provide watchmen in conformance with current
Manual of Uniform Traffic Control Devices (MUTCD), for protection and warning of pedestrians
and vehicles; all barricades, lights and/or watchmen at expense of Contractor.

18.2 IRHTP Project Coordinator/representative will not allow work to proceed until all signs,
barricades and lights are in place; requirements for type of signs and number of signs will be
strictly enforced; improper signage during construction will constitute “improper work” and
IRHTP Project Coordinator will cause Contractor to suspend work.

18.3 All signs, barricades, and other traffic control devices used on the project shall be furnished,
installed and maintained by Contractor; all traffic control devices shall be maintained in a state of
good repair and shall be cleaned and washed periodically as needed.

THE IRHTP PROJECT COORDINATOR OR REPRESENTATIVE

19.1 IRHTP Project Coordinator or Representative shall make general observations of work as an agent
of IRHTP. IRHTP Project Coordinator or Representative’s general observation shall not be
construed that it shall direct or control operations of Contractor/subcontractor.

LINE AND GRADE

20.1. Contractor shall provide benchmarks, base lines and other reference points. Contractor shall
provide competent men and tools, stakes and other materials as required establishing temporary or
permanent reference marks in connection with the work. Contractor shall perform such detailed
measurements as required to properly lie out and construct work.

TESTING CABLE
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22.

23.

24,

25.

26.

21.1. The Contractor/Subcontractor shall be responsible for on reel verification of cable quality prior to
placement.

21.2. One hundred percent (100%) of the cable's fiber count shall be tested at 1310 nm with an OTDR
or approved acceptance sheet by manufactory or proof of testing by others. Test results will be
recorded on a form supplied by IRHTP. Completed test forms on each reel shall be handed over
to the IRHTP Project Coordinator.

21.3. Subcontractor assumes responsibility for the cable after testing. This responsibility covers all
fibers in the cable.

21.4. The Subcontractor shall supply all tools, test equipment, consumables and incidentals necessary to
perform quality testing.

21.5. The cable ends shall be sealed upon completion of testing.

DECISIONS BY IRHTP PROJECT COORDINATOR

22.1. IRHTP Project Coordinator shall make decisions, in writing, on claims between Contractor and
IRHTP within a reasonable time after presentation. Such decisions shall be regarded as final
except for appropriate legal recourse.

ON-SITE REVIEW OR OBSERVATION

23.1. All materials used and all work done by Contractor shall be subject at all times to review,
observation, test and approval by IRHTP Project Coordinator/representative. Contractor shall
furnish samples of materials for observation and test as requested by IRHTP Project Coordinator.
Contractor shall furnish any information required concerning nature or source of any proposed
materials or equipment.

23.2. Construction, fabrication and manufacture of equipment or materials specified herein may be
observed by IRHTP Project Coordinator at plant or factory.

23.3. Materials, equipment or work that does not satisfactorily meet specifications may be condemned
by IRHTP Project Coordinator by written notice to Contractor. Condemned materials, equipment
or work shall be promptly removed and replaced.

23.4. Defective materials, equipment or work may be rejected by IRHTP Project Coordinator at any
time prior to final acceptance by IRHTP even though said defective items may have been
previously overlooked.

IRHTP PROJECT COORDINATOR AND/OR ENGINEER TECHNICIANS

24.1. OSP Engineers and/or engineer technicians may be appointed by IRHTP Project Coordinator or
IRHTP to insure that work is performed in accordance with plans and specifications.

24.2. TRHTP Project Coordinator and/or engineer technicians shall have authority to notify Contractor
in writing of work that is not being properly performed. Contractor shall be liable for any work
determined by IRHTP Project Coordinator as not being properly performed.

24.3. IRHTP Project Coordinator and/or engineer technicians shall have authority to permit deviation
from plans and specifications.

TIME

25.1. Contractor shall commence work within time specified and shall complete work within time
specified in contract.

25.2. Contractor shall work normal working hours defined as 2 hour after sunrise and 2 hour before
sunset unless it is an emergency situation or change has been approved by IRHTP Project
Coordinator.

DELAYS

26.1. Delays caused by injunction or legal actions, damages by elements, or other causes beyond control
of Contractor (of which IRHTP shall be sole judge) shall entitle Contractor to a reasonable
extension of time within which to complete work.

26.2. Application for extension of time shall be made to IRHTP by Contractor and shall state reasons
for request for extension of time.
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27.

28.

29.

30.

26.3. No extension of time shall be valid unless made in writing by IRHTP.

26.4. Normal weather conditions shall not form the basis of request for extension of time.

26.5. Abnormal weather conditions shall form basis of request for extension of time only to the delay in
excess of that resulting form normal weather conditions.

OWNERSHIP OF MATERIALS

27.1. All materials and work covered by partial payments shall become sole property of IRHTP, but this
provision shall not be construed as relieving Contractor from sole responsibility for all materials
and work for which payments have been made, for restoration of damaged work, or as a waiver of
rights of IRHTP to require fulfillment of all terms of contract.

OTHER CONTRACTS

28.1. IRHTP reserves right to let other contracts in connection with this work. Contractor shall afford
other contractors reasonable opportunity for introduction and storage of their materials and
execution of their work, and shall properly connect and coordinate its work with theirs.

28.2. When proper execution of Contractor’s work depends upon work of another contractor, it shall
inspect other work and report any defects in writing to IRHTP Project Coordinator. Contractor’s
failure to inspect and report shall constitute an acceptance of other contractor’s work except for
defects that may develop after completion.

28.3. To insure proper execution of its subsequent work, Contractor shall measure work already in place
and shall at once report in writing to the IRHTP Project Coordinator any discrepancy between the
executed work and drawings.

IRHTP RIGHT TO DO WORK

29.1. If Contractor neglects to prosecute work properly or fails to perform any provision of this contract,
IRHTP, after three (3) days’ written notice to Contractor, may, without prejudice to any other
remedy it may have, make good such deficiencies and may deduct the cost thereof from the
payment then or thereafter due the Contractor, provided, however, that IRHTP Project
Coordinator shall approve both such action and amount charged to Contractor.

IRHTP’S RIGHT TO TERMINATE CONTRACT

30.1. IRHTP, upon certification of IRHTP Project Coordinator that there is sufficient cause to justify
termination of contract, may, without prejudice to any other right or remedy, and after giving
Contractor seven (7) days’ notice may terminate employment of Contractor for any of following
reasons:

30.1.1. Contractor makes a general assignment for benefit of its creditors, or is adjudged
bankrupt.

30.1.2. Receiver is appointed on account of Contractor’s insolvency.

30.1.3. Contractor persistently or repeatedly fails or refuses, except when extension of time to
complete is granted, to provide enough skilled people or proper materials.

30.1.4. Contractor fails to make prompt payment to subcontractors/suppliers for materials or
labor.

30.1.5. Contractor persistently disregards laws and ordinances or instructions of IRHTP Project
Coordinator.

30.1.6. Contractor violates a provision of contract.

30.2. If IRHTP terminates employment of Contractor, it shall take possession of premises and all
materials, tools and appliances thereon. It shall finish work by whatever method it may deem

expedient. In such case Contractor shall not be entitled to receive any further payment until work
is finished.

30.3. If unpaid balance of contract price exceeds expense of finishing the work including compensation
for additional managerial and administrative services, excess shall be paid to Contractor. If
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expense exceeds unpaid balance, Contractor shall pay difference to IRHTP. Expense incurred by
IRHTP as herein provided, and damage incurred through Contractor’s default, shall be certified by
IRHTP Project Coordinator.

31. CONTRACTOR’S RIGHT TO STOP WORK OR TERMINATE CONTRACT

31.1.

If IRHTP Project Coordinator fails to Issue any certificate for payment within fifteen (15) days
after it is due, or if IRHTP fails to pay to Contractor with thirty (30) days of its maturity and
presentation, any sum certified by IRHTP Project Coordinator, then Contractor may, upon seven
(7) days simultaneous written notice to IRHTP and IRHTP Project Coordinator, stop work or
terminate this contract. If Contractor elects to terminate this contract by written notice it shall
recover from IRHTP payment for all work executed to date of notice and any loss sustained upon
any plant or materials plus a reasonable profit.

32. PAYMENTS WITHHELD

32.1.

IRHTP Project Coordinator may withhold or nullify the whole or a portion of payment certificate,
based on subsequently discovered evidence, to such extent as may be necessary to protect IRHTP
from loss on account of:

32.1.1. Defective work not remedied.

32.1.2. Claims filed or reasonable evidence indicating probable filing of claims.

32.1.3. Failure of Contractor to make payments properly to subcontractors/suppliers or for
materials or labor.

32.1.4. A reasonable doubt that contract can be completed for balance then unpaid.

32.1.5. Damage to another contractor.

32.1.6. Claims of IRHTP for liquidated damages.

32.1.7. Payments shall be made for amounts withheld when above grounds are removed.

33. FINAL REVIEW, ACCEPTANCE AND FINAL PAYMENT

33.1.

33.2.
33.3.

33.4.

33.5.

When work has been satisfactorily completed, IRHTP Project Coordinator will certify
Contractor’s final estimate stating that work has been completed in accordance with terms and
conditions thereof with qualifications, if any, as stated. Balance found to be due Contractor
according to the terms of payment shall be paid by IRHTP as specified in contract, provided,
however, that any state laws which designate manner of final payment shall be followed in lieu of
manner of final payment outlined above. Prior to receipt of final payment, Contractor shall file
with IRHTP a receipt in full from each manufacturer, subcontractor, and dealer for all equipment
and materials used on the work and a complete release of all liens, including tax liens, which may
have arisen from this contract and required statements form Contractor and all subcontractors of
sales and use tax paid. In lieu thereof, IRHTP, at its option, may accept from Contractor a
statement showing balance due on all accounts.

Notify Engineer when project is considered to be complete and ready for final review.

IRHTP will not make more than 2 trips to any one site for inspections. If site requires more than 2
trips, Contractor will pay time, material & vehicles charges for additional inspections.  This
paragraph inclusive of item 13.13 in RESPONSIBILITY OF CONTRACTOR.

When Engineer has certified that he has reviewed the work of Contractor and stated that it is
complete and in substantial conformance with the plans and specifications.

When Contractor has submitted to IRHTP and Engineer documents called for in Chapter 3, Annex
C, Link Segment OSP Completion Check List.

34. SUSPENSION OF WORK

34.1. IRHTP may suspend work, or any part thereof, at any time, by giving ten (10) days’ written notice
to Contractor. The work shall be resumed by Contractor within ten (10) days after date fixed in
written notice from IRHTP to Contractor to do so.

34.2. If work, or any part thereof, shall be suspended and if IRHTP does not give written notice to
Contractor to resume work within one (1) year of date of suspension, Contractor may abandon
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suspended portion of work. Contractor will be entitled to estimates and payments for all work
done on the portions so abandoned, if any.

35. CLEANING UP

35.1.

Contractor shall keep premises free form accumulations of waste material or rubbish caused by its
employees or work. After completion of work it shall remove all its rubbish and all its tools,
scaffolding and surplus materials from work site. It shall leave its work “broom clean” or its
equivalent, unless more exactly specified. In case of dispute the IRHTP may remove rubbish and
charge cost to Contractor as IRHTP Project Coordinator shall determine to be just.

36. DEFINITION OF TERMS

38.1 AREA The Numerical designation given to Merged Area HCP Districts and selected
numbers given to other Part 1 End Points.

38.2 BER  Bit Error Rate is a quality measurement for digital transmissions.

38.3 CAPACITY The sizing of the transmission links in terms of digital data rate requirements and
refers to the traffic-handling capacity.

384 CUTOVER OR ACCEPTANCE OF SERVICE The date on which a specific element
of the network has been accepted by the IRHTP and placed into service and the lease
commences.

38.5 dB The abbreviation for decibel used to define relative signal strength.

38.6 ELEMENT A specific connection including all electronics, equipment and facilities
required to provide Gigabit service.

38.7 FACILITIES Transmission lines or circuits available to provide service.

38.8° FAREND  Refers to the network end point connected to an IRHTP access point.

38.9 FCPC Type of optical fiber connector with low connection loss and high reflection
loss characteristics.

38.10 F.O.T. Fiber Optic Termination equipment

38.11 IRHTP Iowa Rural Hospital Telecommunications Program

38.12 INTERPRETATION Words used in the present tense shall include the future, the future
tense shall include the present, the plural shall include the singular, and the masculine shall
include the feminine.

38.13 LINK-SEGMENT A link-segment is a fiber optic facility that extends from a predetermined
point to another predetermined point. For example, the fiber that extends from the “A” Location
(the HCP) to the appropriate end point (Z) location. The link-segment includes the appropriate
electronics necessary to make it operational.

38.14 MEDIA Channels of communications, i.e., digital signal transport facilities.

38.15 MERGED AREA (refers to locations-educational institutions) Each Iowa County is assigned to
a geographic cluster of counties and each geographic cluster of counties is identified as a separate
merged area. However, individual counties may be divided between or among more than one
merged area.

38.16 MTBR A statistical method for estimating failures of electronic equipment (Mean Time
Between Failure)

38.17 MTTR A statistical method for estimating electronics and facilities repair time (Mean Time to
Repair)

38.18 NEAR END Refers to the IRHTP access point used to connect an individual network
element.

38.19 nm Abbreviation for nanometers, a measure applied to the wavelength of light transmitted
over an optical fiber.

38.20 ORDERWIRE A voice circuit with equipment connecting a far (remote) end point and the
near end point for maintenance activities.

38.21 PART I All Part I Elements for the entire IRHTP.

38.22 PARTIEND POINT A State provided facility at which Part I link and Part II links are
terminated. Regional switching functions are provided. Serves as the Point of Presence for the
county in which it is located.

38.23 PART II END POINT A State provided facility at which Part I and Part II links are terminated.
Switching (secondary) is provided. Serves as the Point of Presence for the county in which it is
located.
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38.24

38.25
38.26
38.27
38.28

38.29
38.30

38.31
38.32

38.33

PART III END POINT The communications connection between secondary switching centers
and individual accredited nonpublic schools, public schools and city, regional, HCP’s and
county libraries.

POP Point of Presence is the IRHTP part I or Part II in a specific municipality that may be

used as an IRHTP access point for interconnecting network elements.

REGIONAL SWITCHING CENTERS The Part I end points providing interconnectivity for
Part IT end points and future Part IT and Part III and other IRHTP end points.

RESPONSE Refers to the time expended from receipt of trouble, through the testing process
and dispatch of the repair technician if required.

RFP Request for Proposal.

SHALL Is always mandatory.

SINGLE MODE Single mode designates an optic fiber which passes only the fundamental or
lowest order mode at the light wavelength of interest (namely, 1310nm and 1550 nm for this
RFP)

SITE Connection within or adjacent to a new IRHTP end point.

SONET Synchronous Optical Network is an American and international transport system
utilizing the STS - 1 (Synchronous Transport Signal, level 1) as a root base.

SONET LIGHTWAVE SYSTEM A digital (SONET based) network element consisting of
OC-(n) fiber optic transmission equipment, fiber facilities, batteries, rectifiers, alarm system, and
capable of being independently switched and utilizes the overhead for control.

IRCITP
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PART 2 - SPECIAL CONSTRUCTION

1.

GENERAL

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.
1.10
1.11

1.12.

1.13.

1.14.

Procedures outlined below are not intended to fully cover all special procedures or emergencies

which may arise during construction but are offered as an aid to Contractor in planning work;

Contractor will cooperate with City, Hospitals, Schools, and Engineer to minimize inconvenience,

construction delays and interruptions to continuous operation of existing fiber facilities.

Determine location of all underground utilities before starting excavation work; locations of

underground appurtenances are approximate and not guaranteed by IRHTP. (Reference 13.6,

Responsibility of Contractor in PART 1 OF DETAILED SPECS)

Remove and replace all signs and other appurtenances that interfere with construction operations;

replace damaged signs at no cost to IRHTP.

Limit construction operations to all provided property, rights-of-way and easements. Provide

barricades, lights, signs and detours as necessary to reroute traffic around construction areas.

(Inclusive of 17.0, Safety & 3.0, Right of Way in PART 1 OF DETAILED

SPECIFICATIONS.)

Arrange with operating utilities for relocation or temporary removal of utilities in conflict with

construction and for service needed during construction at no cost to IRHTP.

Dispose of materials removed during construction at locations as approved by Engineer.

1.6.1. Dispose of waste products containing prescribed materials at approved landfill.

1.6.2. Dispose of surfacing, broken concrete or rubble, excess excavated materials and spoil.

1.6.3. Place excess excavated material at locations designated by Engineer.

Notify businesses and residents two days in advance, when construction will disrupt or block access

to property.

Provide snow fence along boundaries of construction area as specified hereinafter and as directed by

IRHTP Project Coordinator.

1.8.1. Install snow fence when area is prepared for excavation; install on steel posts with maximum
spacing of 8’; maintain until work is complete.

1.8.2. Provide snow fence around all open trenches or open structures when left unattended.

1.8.3. Provide snow fence to keep livestock away from construction activities.

Backfill trench as construction progresses.

. Cleanup and provide surface restoration as work progresses.

. Submit complete detailed construction procedure schedule after award of contract for planning,

scheduling and controlling construction of project.

Contractor will be expected to provide adequate personnel and equipment to perform work within

specified time of construction.

Extensions of contract period will be given consideration upon written request of Contractor;

request must include valid supporting data and bona fide reasons for requesting extension; IRHTP

expects work to be complete and ready for final acceptance within completion time specified.

Protect survey markers of lot corners.

COOPERATION WITH OTHERS

2.1.

2.2.
2.3.
2.4.
2.5.
2.6.

Advise all utilities prior to excavating in area where construction might affect underground gas,
electrical, telephone, cable or water service.

Advise telephone company of proposed construction schedule as it relates to telephone service.
Advise power company of proposed construction schedule as it relates to electrical power.

Advise gas company of proposed construction schedule as it relates to gas service.

Advise water company of proposed construction schedule as it relates to water service.

Advise cable television company of proposed construction schedule as it relates to cable television.

CONTINUITY OF EXISTING UTILITY SYSTEMS

3.1.

3.2

Prepare detailed construction procedure schedule after award of contract: show definite and positive
action to be taken to minimize disruption to utility systems.

Meet with all utilities to determine operability of isolation to determine area for which service would
be shut off for each utility.
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4.

SURVEY MARKERS

4.1. Contractor responsible for hiring registered land surveyor to inventory existing pipe, pins and

registered survey lot corners disturbed by construction; land surveyor responsible for setting
reference markers required to re-establish location of existing pipe, pins and registered survey lot
corners; land surveyor will not be required to certify pins or pipe replace as being lot corners;
replace all markers disturbed by construction including where more than one pipe, pin or other
marker are present at a location, replace all markers in same location as removed; provide drawing
to IRHTP showing locations where markers were found and reset; dimensional data not required on
drawing; each pipe, pin or marker replaced must be the identical marker removed at that location

CONTAMINATED SOIL FINDS

5.1. If during course of construction evidence of deposits of contaminated soils are found, cease

operations affecting find and notify IRHTP who will notify lowa Department of Natural Resources;
no further disturbance of deposits will ensue until notification by IRHTP that work may proceed;
IRHTP will issue notice to proceed only after contaminated soils have been identified and
procedures for remedial action have been determined and approved by lowa Department of Natural
Resources and IRHTP; compensation to Contractor, if any, for lost time or changes in construction
due to changed conditions will be in accordance with change order provisions of specifications.

PAYMENT

6.1. No separate payment will be made for work covered under this part of the specifications. Include all

P

costs in appropriate unit prices.
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PART 3 - EXCAVATION AND BACKFILL

1. GENERAL

1.1. Excavation for trenches as specified herein; provide pipe/fiber as specified and shown on Standard
Drawings for pipe/fiber installation.

1.2. Protect existing pavement from damage during construction if not shown on plans for removal; if
damage occurs, replace in kind at no cost to IRHTP.

1.3. Remove, replace and repair items such as fences, storm drains, signs, hanging wires and other
obstructions to accommodate construction equipment or to facilitate excavation; cost to remove and
replace is incidental to construction.

1.4. Haul away and stockpile excavated material suitable for backfill; haul remainder of excavated
material to an authorized waste site.

1.5. Remove soil not suitable for backfill; waste at disposal area specified in PART 2, SPECIAL
CONSTRUCTION, Section 1.6 & 5.0; removal is incidental to construction, include cost in unit
prices.

1.6. Where new work crosses existing utilities or utility services, excavate in advance of construction;
determine crossing arrangement including exact construction line and grade. As specified in PART
1 - GENERAL REQUIREMENTS, Section 13.4 - 13.6, Responsibilities of Contractor.

1.7. Bore or jack under existing streets, utilities and structures except as noted on plans or as modified by
IRHTP Project Coordinator.

2. DEFINITIONS

2.1. Earth: all materials including clay, silt, sand, gravel, hardpan, rock, shale, debris, junk, and brick,
which can be removed by use of suitable excavating equipment and pneumatic tools.

3. EXCAVATION FOR STRUCTURES

3.1. Includes excavation for manholes and other appurtenances.

3.2. Excavate as required to firm, undisturbed soil for laying conduit. In the case of hand holes/manholes
excavate six (6”) inches below bottom of structure and fill with six (6) inches of %4” river rock at
no expense to IRHTP.

3.3. Provide sheeting, shoring, and bracing where required to hold walls of excavation or to protect
existing structures or utilities.

3.4. When unstable material is encountered which will not, in opinion of IRHTP Project Coordinator,
provide suitable foundation, remove and replace with granular stabilizing material as directed by
IRHTP Project Coordinator in writing, cost incidental to construction.

4. TRENCH EXCAVATION

4.1. Keep width of trench as narrow as possible and still provide adequate room for backfilling and
jointing.

4.2. Keep sides of trench as nearly vertical as practicable; comply with federal and state safety
regulations.

4.3. Maximum desirable width of trench at top of fiber; as shown on Standard Drawings.

4.4. Excavate by hand:

4.4.1. Under and around utilities.
4.4.2. Where overhead clearance prevents use of machine.
4.4.3. To protect trees and shrubs where shown on plans.

4.5. Remove top 18” of topsoil and store in segregated stockpiles for backfill prior to trench excavation.

4.6. The trench shall be as straight as practical. The bottom of the trench shall be smooth and free from
any sharp edges. The trench shall be kept clear of debris and loose rock. All changes in trench
grade shall be gradual.

4.7. The length of open trench shall not exceed 100’ feet at the end of each working day. Any open
trench, bore pit, or pothole shall be fenced, covered or otherwise barricaded to protect the general
public at all times. Exceptions are subject to approval by the IRHTP. Good judgment and care
must be exercised to prevent persons from falling into the open trench, or other damages
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10.

ROCK SAWING

5.1. Solid rock is defined as a consolidated rock that cannot be plowed to specified depth. Frozen
ground is not considered solid rock.

5.2. Where solid rock is encountered, the cable will be protected by steel, PVC conduit, high-density
polyethylene conduit (HDPE) at the desecration of the IRHTP or its authorized representative.

ROCK EXCAVATION (NOT RECOMMENDED)

6.1. Use of explosives; submit detailed plans outlining all proposed blasting operations, locations,
methods and use of mats and other safety measures.
6.1.1. Obtain written approval from IRHTP and Engineer before using explosives.
6.1.2. Provide Special Hazard Insurance covering liability for all blasting operations.
6.1.3. Use thoroughly experienced demolition personnel.

RUBBLE EXCAVATION

7.1. Rubble, as specified and defined herein, may be encountered along route.
7.2. Removal: as specified for rock.
7.3. Use of explosives: as specified for removal of rock.

SHEETING, SHORING, AND BRACING

8.1. Minimum shoring requirement; equivalent construction procedure to use of “sand box” to provide 8’
vertical protection; provide stacked sand boxes as required to maintain construction within
construction limits.

8.2. Construct sheeting, shoring and bracing to hold walls of excavation where shown on plans or at other
locations, to provide safety for workmen, to protect existing utilities or structures or to permit
construction in the dry, sheeting operations which in the opinion of IRHTP Project Coordinator
cause excessive vibration will not be allowed.

8.3. Leave sheeting and shoring in place when removal, in the opinion of IRHTP Project Coordinator,
might damage new facility, existing utilities or structures.

8.4. Sheeting, shoring and bracing is incidental to construction; include cost in appropriate unit cost.

DEWATERING

9.1. All work must be done in a dry environment; obtain IRHTP Project Coordinator’s approval on
methods of dewatering.

9.2. Provide for handling of water encountered during construction.

9.3. Lay no pipe/fiber in or pour no concrete on excessively wet soil.

9.4. Prevent surface water from flowing into excavation; remove water as it accumulates.

9.5. Divert stream flow away from areas of construction.

9.6. Do not pump water onto adjacent property without approval of IRHTP Project Coordinator.

9.7. Dewatering is incidental to construction; include cost in appropriate unit cost.

EXISTING UTILITIES

10.1. Hold a preconstruction meeting 3 days prior to beginning construction. Document meeting with a
sign-in sheet detailing names, addresses, phone & fax numbers of company representatives present.
Take minutes of meeting and hand documentation in with as built package.

10.2. Locations of utility lines, mains, cables and appurtenances are the responsibility of contractor;
confirm locations of underground utilities by excavating ahead of work; Contractor fully
responsible for damage to utilities during construction.

10.3. Protect services during construction.

10.3.1. If utility services are in direct conflict with line and /or grade of new facility; notify IRHTP
immediately; provide all necessary shut-down, repair, and relocation where conflicts occur;
furnish labor, equipment, pipe and fittings; repair and relocation will be paid by contractor;
when broken due to carelessness, repair is incidental to construction.

IRCITP
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11.

12.

13.

14

10.3.2. Support and protect, by timbers or other means, all utility pipes, conduits, poles, wire and
other apparatus not to be moved; protective measures subject to approval of IRHTP Project
Coordinator.

10.3.3. No utility or utility service will be moved to accommodate equipment employment; method
of operation or for convenience of Contractor when utility or utility services does not
conflict directly with line and grade of work.

TREE REMOVAL

11.1. Remove trees only in conflict with alignment of trenches or location of structures.
11.2. Removal includes grubbing and removing stump and roots, removal from site, disposal of debris

and backfilling.
11.3. Tree and bush removal is incidental to construction; include cost in applicable unit price.

BACKFILL FOR STRUCTURES

12.1. Backfill after concrete, masonry, or glue has cured, and waterproofing, if specified, has been
inspected and approved by Engineer.

12.2. Backfill with material removed form excavation; use no debris, frozen earth, large clods, stones or
other unsuitable material.

12.3. Backfill simultaneously on all side of structure; save structure from damage at all times.

12.4. Terminate at original grade or at elevation shown on plans; dispose of excess excavation as
directed by Engineer.

12.5. Prepare backfill for surface restoration as specified for adjacent trench.

TRENCH BACKFILL

13.1. Backfill trench immediately after contractor has recorded sequence marking on cable or location of
connections and appurtenances or at IRHTP Project Coordinator’s direction; backfill with select
material excavated from trench.

13.2. Use no large stones, large clods, organic matter, rubbish, frozen or unsuitable materials in backfill;
furnish extra soil from site to complete backfilling at no extra cost to IRHTP; remove and dispose
of unsuitable material; backfill simultaneously on both sides of pipe to prevent displacement.

13.3. Hand place and carefully compact backfill to 1” over top of facility.

13.4. Backfill 1’ over top of facility in layers not to exceed 18”; where compacted backfill shown on
plans, compact to minimum 95% maximum density.

13.5. Backfill above PVC pipes:

13.5.1. Backfill with pipe bedding material to minimum 6 above top of pipe; do not drop pipe
bedding material from equipment bucket more than 2’ above pipe; all pipe bedding material
including backfill material is incidental to construction.

13.5.2. Above pipe bedding material, backfill with excavated material, except frozen material,
shale, and other non-suitable material; do not drop backfill material from equipment bucket
more that 2° above bottom of trench until backfill material is in place 18 above bedding
backfill material.

13.5.3. Consolidate bottom 6 of trench backfill with hand tools and tampers; do not use vibratory
plate compactor until above bottom 18 of trench backfill.

13.5.4. Cable marking ribbon shall be installed above all trenched direct-buried HDPE/conduits.
The ribbon shall generally be placed at a depth of 12” inches below grade and directly
above the fiber/HDPE/conduits.

13.5.5. Splice boxes/hand holes will be placed at all splice locations. Hand holes will be placed at
intervals of approximately 1000’ feet, change of direction, greater than 15% and as shown
on construction drawings and typical drawings. Hand holes may be moved to locations
more practical when necessary upon approval by the IRHTP.

SURFACE RESTORATION

14.1. All trenches: replace 18” of topsoil removed during excavation.
14.2. Grade tops of trenches to smooth, uniform lines without large lumps, clods or debris.
14.3. Dispose of all brush and rubbish as directed by IRHTP Project Coordinator.
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14.4. Sod/seed all areas disturbed by construction unless otherwise shown on plans or as directed by
IRHTP Project Coordinator.

14.5. Prepare site for seeding by disking, harrowing and had raking or other means following site

grading; work soil to depth of 3”.

14.6. Precede seeding with uniform application of commercial grade fertilizer at rate per acre of 20 Ibs.
of nitrogen, 40 1bs. of phosphorous and 20 Ibs. of potassium (400 Ibs. of fertilizer grade 5-10-5 per
acre, or approved equal); cultivate area 3” deep and work with harrow within 24 hours before
seeding; smooth surface to eliminate clods and lumps before seeding.

14.7. Seeding in street parkings, lawns and developed areas (Type 1):

14.7.1. Seed at rate of 85 1bs. per acre with following mixture proportioned by weight.

SEEDING PERCENT
Kentucky Bluegrass 35%
Annual Rye 25%
Perennial Rye 20%
Creeping Red Fescue 10%
Chewing Fescue 10%

14.8 Seeding in City rights-of-way, railroad rights-of-way, pastures, farm fields and creek banks
(Type 2):
14.9  Seed at rate of 1.25 Ibs. per 1000 SF with the following mixture proportioned by weight:

SEEDING PERCENT
Brome grass 60%
Alfalfa 20%

Red Clover 12%
Alsike Clover 8%

14.10 Add rye to seed mixture at rate of 1 bushel per acre if seeded between August 15 and October 15;
add oats at rate of 1-1/2 bushels per acre if seeded between April 1 and May  30.

14.11 Inoculate alfalfa and clover seed not more than 8 hours before sowing.

14.12 Seed between dates of August 15 and October 15 or between dates of April 1 and May 30.

14.13 Cover seed by rolling with cultipacker, or by dragging or hand raking.

14.14 Mulch all seeded areas: mulch: dry oat straw at rate of 4000 lbs. per acre; stabilize mulch with
tiller designed to anchor mulch to soil.

14.15 Water seeded area sufficiently to saturate seed bed; continue watering all areas until growth is
established.

14.16 Contractor is responsible for turning over to IRHTP full stand of grass; replant or redevelop bare
spots or areas not attaining full stand of grass during first growing season.

14.17 No separate payment will be made for work covered in this part of the specifications. Contract unit
prices shall include all cost for restoral.

15. STREET & DRIVEWAY REPLACEMENT

15.1 Replace surface with new surfaces to match construction for type, size and surface texture unless
otherwise specified.
15.2 Gravel or crushed stone:
15.2.1 Place 6” compacted crushed stone in top of trench; conform to IDOT Class A crushed
stone; place and compact in two lifts.
15.2.2 Place additional compacted crushed stone beyond trench limits to widths shown on plans to
restore to existing conditions; minimum thickness: 2.
15.2.3 No separate payment will be made for work covered in this part of the specifications.

16. FIELD DRAIN LINES
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16.1

16.2

16.3

16.4

Field drain lines may be encountered along route of new sewer; notify IRHTP Project Management
if drain conflicts with facility construction.

Where new facility crosses under field drain lines, replace with a length of Schedule 40 PVC pipe;
match size of existing drain line; cut 1/8” to %4 wide slots at 12” centers transverse to pipe for slots
on bottom; replacement paid for by contractor.

Where new facility parallels field drain lines, replace damaged field drain lines; match size and
material of existing drain line.

No separate payment will be made for work covered in this part of the specifications.

17. FENCE REMOVAL AND REPLACEMENT

17.1 Remove fence for construction access as required within easements.
17.2 Miscellaneous fence removal and replacement is incidental to construction; restore fence to

original or better condition; replace wooden fence posts with new posts unless directed otherwise
by Engineer.

17.3 No separate payment will be made for work covered in this part of the specifications.

18. DIRECTIONAL BORING

18.1 This includes all labor, equipment, and materials to install a minimum of one 1-1/4 inch  diameter

18.2

18.3

18.4

18.5

HDPE using directional boring techniques. The running line of the duct shall be kept straight and
level unless otherwise specified in the final construction drawings. Any changes, either vertical or
horizontal, shall be gradual and not to exceed 1.5” deviation in less than 6” (inches). Special care
shall be taken to insure that the duct connection between bores be kept straight and level. When
installing inner-ducts, conduits shall be color coded or marked to aid in identifying the respective
ducts. This color-coding shall be observed during connection to assure duct continuity.

This unit also includes any pothole excavation for whatever purpose along with the pothole
restoration.  The barricading and safeguarding of pothole excavations shall comply with
BACKFILL & EXCAVATION section. Backfill and restoration of excavation shall comply with
Federal, State or local governing agency requirements.

Entrance of HDPE conduits into manholes and hand holes/splice boxes shall be in a level and
straight line to facilitate installation of fiber optic cable.

Every effort shall be made to maintain a minimum of twelve (12”) inches of clearance between
IRHTP conduit and other utilities.

The boring machine shall be grounded at all times during operation. The grounding method shall
comply with the manufacturer’s guidelines and requirements. Adequate barricades shall be erected
to limit access to boring machine operation personnel only.

19. PAYMENT

19.1 No separate payment will be made for work covered in this part of the specifications.

1R[]
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Include all costs in appropriate unit prices.
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PART 4 - PIPES AND STRUCTURES

1. PIPE MATERIALS

1.1.  Polyvinylchloride pipe (PVC):

1.2. Steel casing pipe: 0.25” under roadway; use for casing pipe where shown on plans.
1.3. HDPE

1.4. Plenum raceway

2. PIPE JOINTS

2.1. Polyvinylchloride (PVC) schedule 40: couplings and/or integral bell.
2.2. HDPE connectors: approved by the manufacture.

2.3. Steel pipe

2.4. Plenum connectors approved by the manufacture.

3. JOINT PROTECTION & INSPECTION

3.1. Carefully protect joints from injury while handling and storing pipe.

3.2. Use no deformed, gouged or otherwise impaired joints.

3.3. Clean bell and spigot surface of dirt and foreign matter before jointing pipe.
3.4. Use cleaner or primer.

3.5. Make joints in strict accordance with manufacturer’s recommendations.

4. PIPE INSTALLATION

4.1. All inner-duct, HDPE or conduit shall be tagged or color-coded.

4.2. Before laying pipe, verify all measurements at site; make necessary field measurements to
accurately determine pipe make-up lengths or closures.

4.3. Keep pipe free of all dirt and foreign material

4.4. Use no defective pipe; check each length for defects and hairline cracks at ends prior to lowering
into trench.

4.5. Lower pipe carefully into trench.

4.6. Pull joints together with equipment recommended by pipe manufacturer; do not use backhoe or
similar equipment to push joints together.

5. CONNECTIONS BETWEEN DISSIMILAR PIPE
5.1. Provide manufactured adaptor or coupling.
6. PIPE CONFLICTS

6.1. Where pipe parallels an existing facility maintain at least 1 foot of separation.

6.2. Where pipe crosses an existing facility maintain at least 1 foot of separation.

6.3. Provide all necessary shut-down, repair and relocation of existing facilities where conflicts occur;
furnish labor, equipment, pipe and fittings; repair and relocation will be paid by contractor. When
existing facility is damaged to carelessness repair is incidental to construction.

6.4. Conflicts as specified in EXCAVATION AND BACKFILL.

7. TRACER WIRE INSTALLATION

7.1. Tracer wire shall be placed with all HDPE conduit installed unless armored or traceable cable is
used. The tracer wire shall be provided by the contractor. The contractor that installs the HDPE
conduits shall install, splice, and test (for continuity) the tracer wire. If the tracer wire is not placed
or is broken during installation, the contractor shall notify IRHTP Project Management
immediately. The area of the route that does not have tracer wire installed shall be identified on the
as built documents submitted by the contractor. IRHTP will have the tracer wire installed by the
subcontractor that installs the fiber optic cable or by other means. If the tracer wire is installed by a
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8.

10.

11.

contractor other than the contractor that installs the HDPE conduits, the IRHTP will charge the
HDPE installation contractor reflecting IRHTP cost to have the tracer wire installed.

7.2. On multi-duct installation install a 5/8” x 8’ copper clad ground rod in the hand hole located on
public r/w. Place a #12 insulated copper locate wire from the ground rod to the FOTS room or to
the outside of the building directly below the pull box and terminated on one side of a Reliance
5533 insulated indoor/outdoor terminal block with copper connectors. Run a #12 copper wire from
this terminal block to the master ground bar in the FOTS room or place a ground rod on the outside
of the building. Locate block in an accessible location. This is for locate “purposes only”. This is
not for grounding purposes. Note on as-built where ground is placed and tag locate wire as “locate
wire”.

PROOFING THE DUCT

8.1. All inner-duct, conduit/multi-duct will be proofed upon completion to verify continuity and
integrity of the duct by pulling a solid rubber mandrel or a mandrel of other solid material such as
steel or aluminum. The mandrel shall be at least 6” long and 1” in diameter. An IRHTP
representative must be present to witness all duct proofing operations, duct that is not proofed in the
presence of an IRHTP representative shall not be considered complete. The preinstalled mule tape
of polypropylene rope may be used for this purpose but the tape or rope must be reinstalled upon
completion of proofing. The reinstalled tape or rope must be free of damage, equal to its original
integrity and free of other defects that would render it unsuitable for cable pulling.

MULTIPLE DUCT INSTALLATION

9.1. This item includes all labor, equipment and certain materials required to install four (4) 1.25” 1.D.
HDPE conduits in controlled access roadways and other locations as provided by in the utility
accommodation policy. The HDPE conduits will be of different colors and will be plowed in place
in such a manner that the duct to contain the IRHTP cable will be on top. The duct containing the
IRHTP cable will be pre-inserted with a .25” nylon rope. All ducts shall have continuity. Refer to
Appendix 1.17 on Sleeves.

9.2. Hand holes will be installed every mile to facilitate pulling, preferably at highway mileposts.
However, hand holes may be moved to locations more practical when necessary upon approval by
the IRHTP. All ducts shall enter and exit the hand holes. Should mid-assist points become
necessary when pulling the cable, the ducts shall be spliced together in a watertight condition.
Upon completion of cable placement hand holes will be duct plugged and gopher proofed.

MANHOLES/HAND HOLES
10.1. Use non-shrink grout between pipe and manhole block out.
PAYMENT

11.1. No separate payment will be made for work covered under this part of the specifications. Include
all costs in applicable unit prices for items to which work pertains.

11.2. Pipe in Place, LF:

11.2.1. Unit price includes furnishing pipe, handling, laying pipe bedding if required, materials,
trench excavation, dewatering, connections between dissimilar pipes, connections to
existing system, connections of existing pipes and appurtenances, sheeting, shoring and
bracing, backfilling, service connections, tree and brush removal, surface restoration
including seeding, fencing, and miscellaneous associated work.

11.2.2. Length will be measured along centerline of pipe with no deduction for manholes, including
manholes.

11.3. Standard Manholes, Each Unit price includes furnishing, installing, excavating, concrete, frame and
cover, connections of or to existing facilities, backfill and miscellaneous associated work for
manholes 0 - 10° deep.

11.3.1. Diameter of manhole as shown on plans as specified.

11.4.Hand holes, Each Unit price includes furnishing, installing, excavating, frame and cover,
connections of or to existing facilities, backfill and miscellaneous associated work.
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12. BEDDING REQUIREMENTS

12.1.Bedding for manholes/hand holes: lay manholes/hand holes on 6 deep bedding material (3/4”river
rock); fill around perimeter of manholes/hand hole to minimum depth of 6” deep bedding material
(3/4”’river rock). Compact all bedding material by vibration.

13. PAYMENT

13.1. No separate payment will be made for work covered under this part of the specifications. Include
all costs in applicable unit prices for items to which work pertains.
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PART 5 - SPECIFICATIONS FOR BURIED INSTALLATION OF FIBER OPTIC

CABLE
1. GENERAL
1.1. This specification covers the buried installation of a fiber optic cable by various methods for the

1.2.

1.3.

IRHTP Network. Methods of direct burial are plowing, trenching or boring. Sections designated by
the Contractor and crossings such as roads and streams shall be installed with external protection as
specified herein. Installation of hand holes for use as pull boxes and splice boxes is covered herein,
as is any work required at regenerator sites.

As required, the cable shall be removed from the reel by approved methods and pulled through the
pipe crossings or under other utilities and replaced on the reel to continue the installation operation.
The cable will be installed in various lengths up to 12 kilometers as determined by the Contractor.

Hand holes will be installed per the applicable Standard Drawing at intervals or locations called for
in the specifications or drawings. Bends of small radii and twists that might damage cable shall be
avoided. During the placing operation, cable shall not be bent in a radius less than 20 times the
outside diameter of the cable.

MATERIAL
2.1. IRHTP Compatible/Specified Material: Contractor will furnish the materials listed below:
2.1.1  Armored Fiber Optic Cable meeting SMF-28/GR/253 fiber specifications
Single Jacket
Loose Tubes, Three tubes of 12 fibers each (Dri-Core)
36 total fibers
Color coded Buffer Tubes
2.1.2 Non-Armored Cable (Kevlar)
Kevlar Cable must be in duct and must include a #10 AWG tracer wire inside the duct.
2.1.3  All rack mounted bulkheads or FDP’s shall be equipped with SC style connectors
2.1.4 Warning Tape
2.1.5 Hand Holes
2.1.6  S.I.P. Peds
2.1.7 Sign Post & Signs
2.1.8  Ground Rods & Clamps, Bare #6 Wire
2.1.9 PVC Pipe - Schedule 40
2.1.10 GIP
2.1.11 BIP
2.1.12 Cable Lubricant
2.1.13 Pulling Rope - 600 Ib test
DEFINITION OF TERMS
3.1. Road Gravel. Material used for restoration of all gravel surfaces shall conform to IDOT spec. 4120,
Class A road stone, Standard Specifications for Highways and Bridge Construction.
3.2. Erosion Control Fencing. Erosion control materials must conform to Section 4169 of the Standard
Specifications for Highway and Bridge Construction.
3.3. Rip Rap. When riprap is needed it shall be Class "E". It shall conform to IDOT spec. 4130 Rip Rap
Standard Specification for Highway and Bridge Construction.
3.4. Pea Gravel. Pea gravel used for bedding under manholes shall comply with IDOT Spec. 4131
Porous Backfill Standard Specifications for Highway and Bridge Construction.
3.5. Asphalt. Material used for asphalt restoration shall conform to IDOT Spec. 4126 of Standard
Specifications for Highway and Bridge Construction.
3.6. Concrete. Concrete for sidewalk, curb and gutter replacement shall be class "C" 3000 Ib. and shall
conform to IDOT Spec. 2403 of Standard Specifications for Highway and Bridge Construction.
LW
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3.7. Cable Lubricant. Contractor shall supply a cable lubricant approved by the Contractor for
installation of fiber optic cable.

3.8. Pulling Rope. Contractor shall supply pull rope with 600 LB proper tensile strength.

3.9. Bridge Attachments. Pipe for bridge attachments shall be hot-dipped galvanized rigid steel.
Attachments to steel bridges will be accomplished by the use of approved galvanized beam clamps
and hangers. Drilling steel bridge structures is not allowed. The attachment to concrete bridge
structures will be accomplished by the use of expanding anchor bolts in drilled holes. The use of
driven or explosive set anchors will not be permitted when not shown on plans. Exposed ducts shall
be supported at intervals of 6' or less. Approved expansion joints will be installed at all bridge struc-
ture joints and in no case will exceed 100 LF intervals. Weep holes of 1/4" diameter will be drilled
at 20" intervals, and 12" above ground level.

3.10. Duct Plug. Contractor shall supply a “JACKMOON PLUGS” blank plugs and Simplex to seal all
conduit and casing openings.

3.11. Hardware Cloth. Contractor shall supply 2 x 2” mesh - 19-gauge wire for use over pea gravel and
under manholes.

PROTECTION OF MATERIAL

4.1. Contractor shall be responsible at all times for protecting the exposed portions of the cable from
damage, including intrusion of water. Cable ends will be left at splice locations with sufficient pro-
tection to prevent water from entering the cable ends. The contractor shall replace or repair at the
IRHTP's option, and damage that occurs to the cable as a result of insufficient or improper pro-
tection of the cable.

REPORTING CABLE DAMAGE

5.1. The cable shall be carefully inspected by the IRHTP during the plowing or trenching operation prior
to its installation in the project to be certain that it is free from defects. Cable damage due to the
contractor negligence will be the responsibility of the contractor. Every instance of damaged cable
observed at any time shall be immediately called to the attention of the Contractor; whether prior to
installation, during construction, or during test or observation subsequent to installation. The
method of repair or correction of such damage shall be in accordance with the written instructions of
an authorized IRHTP's representative. The contractor shall make repairs or corrections promptly.

CABLE REPAIRS

6.1. Minor damage to the outer jacket of the cable observed prior to or occurring during construction
shall be repaired in accordance with instructions from an authorized IRHTP’s representative.

6.2. Cable damage in excess of minor damage to the outer jacket, which is observed prior to or during
construction, shall be corrected as follows:

6.2.1. The damaged section of cable shall be enclosed in (1) a buried housing located as specified
by the IRHTP or in (2) a buried cable splice enclosure if approved by the IRHTP, buried to
the same depth as that specified for the cable. If the shield has been broken or the conductor
insulation damaged, the cable shall be restored to the equivalent of new condition. This may
require cutting out the damaged section of cable if required by the IRHTP. It may also
require the replacement of an entire section between two existing hand holes. Determination
of the method of correction will be at the IRHTP's sole discretion.

6.3. Damage to cable discovered after burial, either through test or observation, shall be repaired as
follows:

6.3.1. The damaged section of the cable shall be repaired as approved by the IRHTP. This may
require cutting out the damaged section and replacing it with a short section of new cable with
splices made in (1) buried hand holes or (2) buried cable splice enclosures, if approved by the
IRHTP, which are buried to the same depth as required for the cable. It may also require the
replacement of an entire section between two splice points. Determination of the method of
correction will be at the IRHTP's sole discretion.
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7. DEPTH OF BURIAL (Refer to Appendix 1.18)

7.1.

7.2.

7.3.

7.4.

7.5.

7.6

7.7.

7.8

7.9.

Except where otherwise specified, the cable shall be placed to a minimum depth of 36 inches unless
otherwise approved by the IRHTP. Greater cable depth will be required at the following location.
Where cable route crosses roads, the cable shall be placed at a minimum depth of 48" below the
pavement or 36" below the paralleling drainage ditch, whichever is greater; unless the controlling
authority requires additional depth in which case the greatest depth will be maintained.

Where the cable route crosses railroad rights-of-way the cable shall be placed at a minimum depth of
60" below the railroad surface or 36" below the paralleling drainage ditch, whichever is greater;
unless the controlling authority requires additional depth in which case the greatest depth will be
maintained.

Where cable crosses existing sub-surface pipes, cables, or other structures. At foreign object
crossings the cable will be placed to maintain a minimum of 12" clearance from the object or the
minimum clearance required by the objects owner, whichever is greater.

Where cable crosses small gullies, ditches, and washes, the cable will be placed at a minimum depth
of 48” below the flow line of the waterway unless IRHTP specifically waives this requirement. Such
determination shall be made by the Contractor's field representative and recorded on the as-built
drawings. In no case shall the cable be placed at less than the 36" minimum depth.

. Where cable crosses large/major gullies, ditches, streams, rivers, washes or areas prone to flooding,

the cable will be placed at a minimum depth of 10’ below the flow line of the waterway unless
IRHTP specifically waives this requirement. Such determination shall be made by the IRHTP field
representative and recorded on the as-built drawings. In no case shall the cable be placed at less
than the 36" minimum depth.

Additional cable depth required to satisfy the preceding items shall not be construed as Extra Work.

. Where rock excavation is required, a minimum depth of the cable of 24 inches may be allowed, with

IRHTP's written approval, when the cable has additional protection of Contractor-provided PVC or
HDPE conduit. Otherwise, the minimum depth for placement in rock will be 36".

Where there is a layer of soil over rock, the minimum depth that the contractor may be allowed, shall
be the shallower of: 1) the minimum depth of trench in rock, measured to the soil-rock interface; or
2) the minimum depth in soil, measured to the surface.

7.10. At other locations as may be specified by the IRHTP.

8. CABLE MARKING RIBBON

8.1.

9.1.

9.2.

9.3.

9.4.

9.5.

The cable marking ribbon shall be installed above all direct-buried cable and conduit. The ribbon
shall generally be placed at a depth of 12 inches below grade and directly above the cable or conduit.

HAND HOLES (SPLICE BOXES)

At all splice locations, hand holes will be placed as splice vaults. Hand holes may also be placed at
the end of conduit runs to serve as pull boxes for the cable, at the option of the Contractor.

Hand holes will be set at all regeneration stations, at entrances to terminal stations, and at other
locations required by the Contractor and/or shown on the drawings.

Hand holes shall be of the type shown on the applicable Standard Drawing. Hand holes shall be
installed in accordance with the Standard Drawing.

Hand holes shall be spaced to allow sufficient length (75°) of cable at each end of the reel to be
coiled in the hand hole.

After placing the hand hole, contractor shall backfill to a level even with the top of the hand hole.
The excavation shall be left in the above condition until after the splice has been completed by
others. Upon notification by IRHTP that the hand hole is ready, the contractor shall complete the
backfill of hand hole pit in accordance with the drawings and with Clause 22.0 of these
Specifications.

10. CABLE PLOWING

10.1. General

10.1.1. The contractor shall be familiar with general guidelines covering the construction of
buried communications cable.
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10.1.2. The equipment and construction methods used by the contractor shall be such as to cause
minimum displacement of the soil.

10.1.3. Damage to banks, ditches, driveways and roads caused by the equipment shall be
immediately repaired to the satisfaction of the IRHTP and public authorities having
jurisdiction over highway and road rights-of-way.

10.1.4. Where cable is buried near the edge of pavements, the contractor shall take particular care
to avoid damaging the pavement. If such damage does occur, repairs shall be made
immediately to meet the complete satisfaction of state or local authorities having
jurisdiction over the pavement.

11. PLOWING EQUIPMENT REQUIREMENTS

11.1.

11.2.
11.3.

11.4.

11.5.

The plowing equipment shall be subject to the approval of the Contractor and the public authorities
having jurisdiction over highway and road rights-of-way.

Plowing shall be performed by a prime mover with hydrostatic type steering and a static plow.

The design of the plowshare shall be such that the buried cable passing through the plow will not
bind and shall not be bent in a radius less than 20 times the outside diameter of the cable. The feed
chute must be a removable gate for the purpose of inspection and to allow the cable to be removed
from or inserted into the feed chute at any intermediate point between splice locations. The cable
path inside the feed chute must have low friction surfaces and be free of burrs and sharp edges to
prevent damage to the cable as it passes through. Any welds must be smoothed. Internal guide
rollers shall not be used.

The equipment shall be capable of extending the plow in order to maintain the required minimum
depths under all terrain conditions.

The reel carrier shall be of adequate size and be configured so that the reel sizes being used can be
safely handled.

12. PLOWING REQUIREMENTS

12.1.

12.2.

12.3.

12.4.

12.5.

12.6.

12.7.

12.8.

The slot made in the soil by the cable plows shall be closed immediately by driving a vehicle track
of sufficient weight over the plow slot, to thoroughly compact the plow slot or by other suitable
means approved by the Contractor.

Start and finish pits and pits at points of intersection, as needed must be excavated in advance of
plowing cable. Ends of casings and crossings of foreign utilities shall be exposed prior to start of
cable plowing operations.

The contractor shall exercise particular care in the use of trenching equipment and shovels in
joining trenches to the slots made by the plow to be certain that the cable is not damaged.

To avoid possible damage to buried cable from exposure to traffic, livestock and other hazards,
trenching of laterals, trenching around culverts, construction of aerial inserts and similar operations
shall be completed as soon as practicable behind the plowing operation, but never more than 48
hours behind the plowing operation unless additional protective measures, as approved by the
contractor, are employed. Notwithstanding this provision, the contractor remains responsible for
the cable throughout the placing and acceptance intervals.

Care is to be exercised during the plowing operation, to feed the cable into the ground through the
plow loose and at no tension. Equipment and construction methods shall be such as to assure
compliance with this requirement. The contractor shall furnish competent supervision at all times
at the site of plowing operations to assure compliance with this requirement.

If during the plowing operation, the plow should strike a buried object or rock that stops the
equipment and necessitates removal of the plow from the ground, the precautions detailed in
Section 9.4 shall be observed to avoid damage to the cable. Should it be necessary to back the
plow to remove it from the ground, the cable shall be uncovered by hand a sufficient distance back
for inspection by the IRHTP to determine whether the cable has been damaged.

Where casing pipe or foreign utility is encountered, the cable shall be unrolled and placed in a
figure 8 configuration. After the cable is pulled through the casing pipe(s) or under the foreign
utility (ies), it shall be replaced on the reel and the plowing operation restarted. EXTREME CARE
must be used whenever the cable is handled so that it will not be kinked or damaged in any manner.
The plowing precautions detailed in Section 9.4 shall be strictly observed.

13. PLOWING PRECAUTIONS
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14.

15.

16.

13.1. Failure to observe precautions concerning proper operation of the prime mover and plow
contributes to unnecessary cable damages. The following precautions shall be reviewed with
equipment operators and shall be strictly observed.

13.1.1.  The tractor shall always be started slowly and speed increased gradually after all cable
slack is removed from the cable delivery system.

13.1.2.  Plow attitude and depth shall be changed gradually. Such changes shall be made only
while prime mover is moving.

13.1.3.  Should it be necessary to raise the plow share to the surface when the plow is not moving,
the cable to the rear of the feed chute shall be excavated and slack pulled so that the cable
is not kinked over the feed chute exit.

13.1.4. Do not plow with the share set at extreme forward rake angles without a share
specifically designed for this purpose.

13.1.5. When rigging for off-set plowing, the cable shall be re-routed over the cable feed systems
to conform with the new configuration.

13.1.6.  Abrupt changes in terrain along the cable path shall be graded off ahead of the plow.
Such grading must be approved by IRHTP and IDOT.

13.1.7.  The plowing operation shall be observed continuously for obstructions, proper feeding of
cable, maintaining proper depth, etc.

13.1.8.  Under no circumstances shall the plow be backed or the share moved to the rear with
cable in the chute.

13.1.9. At no time shall the plow be wobbled either vertically or horizontally to break through
an obstruction.

13.1.10. At no time shall the plow deviate from the normal route to seek an "on grade" crossing
level for farm roads. Unless the road is bored, contractor shall level the plow train path
in order to make a level crossing of the road. Subcontractor shall repair the road after
passage, including repaving or gravelling, as required

13.1.11. No practice will be allowed that will cause an abrupt change in direction of the plowed
in cable.

CABLE PLOWING IN ROCK AREAS

14.1. Solid rock is defined as a consolidated rock that cannot be plowed to specified depth. Frozen
ground is not considered as solid rock.

14.2. Where solid rock is encountered, the cable will be installed by the trench method described in
Section 10.0, while also being protected by steel PVC conduit, high-density polyethylene conduit
(HDPE), at the discretion of the Contractor.

PLACING CABLE AT REEL ENDS

15.1. The cable will be placed to provide sufficient cable for splicing at ground level. This should be a
minimum of 75 feet. Inside the regenerator station buildings, sufficient cable will be allowed to
connect to the equipment.

CABLE IN TRENCH
16.1. Excavation

16.1.1. The trench shall be as straight as practicable. The bottom of the trench shall be smooth
and free from any sharp edges. The trench shall be kept clear of debris and loose rock.
All changes in trench grade shall be gradual.

16.1.2. The length of open trench shall not exceed 100' at the end of each working day. Any open
trench shall be fenced. Exceptions are subject to approval by the IRHTP. Good judgment
and care must be exercised to prevent livestock or persons from falling into the open
trench.

16.1.3. Driveways, lanes, or roadways, which are open cut, shall be opened just prior to the
conduit and/or cable placing. In no case shall the driveway, lane, or roadway be left
impassable at the end of the day. The general public safety is paramount and appropriate
steps shall be taken to ensure safety at all times.
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16.2.

16.3.

16.4.

16.5.

Backfill

16.2.1. The trench shall be backfilled and compacted to the satisfaction of the IRHTP or local
authorities, promptly behind the pipe and/or cable placing, except at splice locations. In
general, the backfill shall consist of the earth removed from the trench.

16.2.2. Where a carrier, pipe, conduit, duct, or cable is placed by trenched construction beneath a
roadway or a driveway or within five feet of the edge of an existing or proposed pavement
or base course, the backfill within the roadway shall be placed and compacted in not more
than 6" lifts, from the top of the installation to the ground line. The backfill shall be of
suitable material free from boulders, frozen clods or roots or excessive sod or other
vegetation. The fill shall be carefully hand tamped under and around the installation in lifts
not to exceed 4" in loose thickness.

16.2.3. In areas inaccessible to tamping-type rollers where compaction is required, a mechanical
tamper of a size suitable for the work involved shall be used.

16.2.4. Pneumatic tampers shall be operated at pressures no less than those recommended by the
manufacturer.

16.2.5. Compaction of backfill shall be to the satisfaction of the IRHTP, and consistent with good
highway construction methods.

16.2.6. On public right-of-way all backfilling must conform to the requirements of the authority
having jurisdiction.

Trenched Road and Driveway

16.3.1. Generally all hard surfaced areas will be bored. The backfill at crossings of driveways,
lanes, or roadways shall be the same as 10.2.

16.3.2. Pavement replacement shall match existing paving in type of pavement appearance, wear
surface, and durability to the maximum extent practical. Replacement shall match existing
structure and shall include curbing, walkways, or any other concrete structure damaged
during construction. Pavement repair shall be subject to approval by the IRHTP and must
conform to the requirements of the local governing authority having jurisdiction including
required cutbacks, or "T" topping. Pavement repair not installed in accordance with the
requirements of these Specifications shall be removed and replaced.

Trench In Rock

16.4.1. See Section 9.5 for a definition of solid rock.

16.4.2. Where solid rock is encountered, the trench may be excavated using a rock saw or other
rock cutting equipment. The excavation, backfill and road crossings in solid rock areas
shall conform to sections 10.1, 10.2 and 10.3 of these specifications unless specifically
exempted in this section.

Placing Cable
16.5.1. The cable will be placed to provide sufficient cable for splicing at ground level. This

should be a minimum of 75 feet. Inside the regenerator station buildings, sufficient cable
will be allowed to connect to the equipment.

17. MULTIPLE DUCT INSTALLATION

17.1.

17.2.

This item includes all labor, equipment and certain materials required to install four (4) 1.25" I.D.
HDPE conduits in controlled access roadways and other locations as provided by in the utility
accommodation policy. The HDPE conduits will be of different colors and will be plowed in place
in such a manner that the duct to contain the IRHTP cable will be on top. The duct that will contain
the IRHTP cable will be pre-inserted with a .25" nylon rope. All ducts shall have continuity.

Hand holes will be installed every mile to facilitate pulling, preferably at highway mile posts.
However, when necessary and upon approval by the IRHTP, hand holes may be moved to locations
more practical. The duct containing the IRHTP cable shall enter and exit hand holes and the empty
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18.

19.

20.

21.

ducts shall pass around the hand hole on the field side rejoining the IRHTP duct as soon as
practical without causing severe bending.

17.3. Should mid-assist points become necessary when pulling cable, the ducts shall be spliced together
in a water-tight condition. Upon completion of cable placement hand holes will be duct plugged

and gopher proofed.

CABLE PULLING

18.1. The optical fiber cable provides high capacity transmission channels. To ensure that the cable's
qualities and characteristics are not degraded, excessive pulling tensions or excessively short
bending radii should be avoided. The maximum pulling tension is 600 Ibs. and the minimum
bending radius is: dynamic (cable in movement) = 20 times outside diameter of the cable and static
(cable in place) = 10 times outside diameter of the cable. These rules should be followed at all
times when placing excess cable in hand holes for splicing and slack coils.

18.2. When pulling fiber, a break-away swivel, along with a Slip Clutch Capstan Winch that shows the
dynamometer reading at all times shall be used.

18.3. Cable lubrication shall be used to reduce the pulling tension on longer segments of the cable
placement operation. Contractor approved lubricants shall be used.

18.4. At each pulling hand hole a 35' coil of fiber will be left coiled in the bottom of the box. At each
splice location 75' will be left on each cable end for splicing. Tags will be placed on fiber showing
the direction of the cable. The cable ends will be sealed watertight to keep water from entering the
cable.

SUBSURFACE OBSTRUCTIONS

19.1. Contractor is responsible to locate and avoid all subsurface obstructions. It is the contractor's
responsibility to verify the locations of subsurface obstructions shown on the drawings as well as
any additional obstructions not identified on the drawings. Contractor shall notify owners and
operators of foreign pipelines or other utilities at least 48 hours prior to excavation near the utility.
Contractor shall keep a log of all telephone contacts to notify foreign utilities of excavation. Such
log shall include date, time of day, name of individual contacted, name of Company contacted,
telephone number, and confirmation number.

19.2. When crossing buried pipes, cables, and other utility lines, the cable shall be placed under the
foreign utility line with a minimum separation of 12 inches. However, if the foreign utility line is
55 inches or more deep, the cable may be placed over the utility at the normal placing depth unless
the utility owner specifically requires placing of facilities below their lines. In this situation the
new facilities will be placed a minimum of 12" below the existing line (see Section 6.0).

INSPECTION OF BURIED CABLE

20.1. The installed cable will be tested as a part of the cable splicing operation. Contractor shall be
liable for the cost of any and all repairs or replacement necessary to correct any defect in the
installed cable which can be attributed to actions by the contractor which are disallowed by these
specifications, by the Cable manufacturer or by good industry practice, as determined by the
IRHTP. The term "defect" as used in the preceding sentence shall mean any defect that the IRHTP
determines to have an effect on current or future operations of the completed fiber optic
communication system.

HIGHWAY, RAILROAD AND OTHER BORED CROSSINGS

21.1. All crossings of state or federal highways and railroads rights-of-way shall be made by boring and
placing a pipe casing. The cable shall be placed through the pipe casing. Country roads and other
roadways shall be bored, trenched or plowed, as directed by the IRHTP and approved by the
appropriate local authority.

21.2. All work performed on public right-of-way or railroad right-of-way shall be done in accordance
with requirements and regulations of the authority having jurisdiction there under.

21.3. At anytime the pipe casing bored under the roadway exits below the prescribed depth, a backhoe
will be used to gradually return the bored ditch to plowed grade.

21.4. In no case shall the completed crossing be less than 48" deep at its shallowest point.
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21.5.

21.6.

21.7.
21.8.

Certain roadways may be allowed to be crossed by trenching. In those cases, it shall be the
contractor's option to split conduit and place it around the cable in lieu of placing whole conduit
and pulling the cable through the conduit. Contractor shall split the casing and install it around the
cable in a manner approved by the Contractor. Split conduit will be secured after cable placement
in such a fashion as to prohibit collapsing to less than its un-split diameter. Split conduit shall be
sealed or plugged to prevent entry of dirt, water and rodents.

In areas that the cable is being laid in conduit, the ends of the conduit shall be capped or plugged to
prevent entry of dirt, water and rodents.

Under railroads rights-of-way, the bore shall extend from toe of fill to toe of fill.

In no case shall an encasement extend less than toe of slope to toe of slope except along freeway
rights-of-way in which locations the encasement shall extend from right of way to right of way.

22. STREAM AND CANAL CROSSINGS

22.1. General

22.1.1. In general, the cable shall be placed by direct bury methods (plow or trench) with additional
conduit protection when directed by the IRHTP, across small streams and washes. Stream
or river crossings may be made on non-freeways, through conduit attached to a highway or
railroad bridge. Where required by local authorities, irrigation canals will be bored in the
same manner as a road crossing.

22.2. Buried Crossings

1R[]

P

22.2.1. Lake, canal, stream and river crossings shall be installed and restored in accordance with
the Standard Drawings and the applicable Construction Drawings, and in accordance with
the requirements of the permit, if any, and in accordance with the requirements of
respective Federal, State and Local agencies, including those agencies concerned with
water pollution and the protection of sport fisheries. Cable shall be laid across lakes,
canals, streams and rivers as nearly level as practicable. Extreme care shall be taken to
prevent damage to the cable during these installations.

22.2.2. The cable is to be installed in accordance with Clause 6.0, Depth of Burial. The banks of
stream crossings shall be graded as necessary to provide the required burial depth under the
stream and to provide a proper pathway for the plow train or trencher to traverse the bank
and make a smooth transition to the stream bottom. Transitions from normal depth to
stream-crossing depth shall be made smoothly without sharp bends in the cable. All cuts in
banks and diversion berms shall be re-graded to match existing facilities and re-compacted
to not less than 90% of maximum cf density at plus or minus 5% of optimum moisture
content as determined by ASTM D698.

22.2.3. The banks of all canals, streams and rivers shall be restored to their former condition and
bank protection materials or bulkheads will be installed where required. The methods of
restoration and erosion control shall be as required by the landowner or agency having
jurisdiction and as approved by IRHTP. IRHTP reserves the option to change the erosion
control method in the field. Banks will be reseeded and mulched with grass seed and
mulching material as required by the local governing authority. Berms will be constructed,
where practicable, to divert water away from the trench line and disturbed bank areas.
Costs for restoration of banks and installation of bank protection material and bulkheads
shall be included in the price for completing the work.

22.2.4. As nearly as possible, the beds of all lakes, canals, streams and rivers shall be restored to
their former elevation and grade, and spoil, debris, piling, cofferdams, false work,
excavation, construction materials and obstructions resulting from installation of the cable
shall be removed from the crossing to prevent interference with normal water flow and
interference with any normal use of such canals, streams and rivers and shall be disposed of
in a manner and at locations satisfactory to IRHTP. Underwater spoil shall be spread to a
height not to exceed six inches above the bed of lakes, canals, streams and rivers.

22.2.5. Contractors shall not begin work on lake, canal, stream or river crossings before obtaining
approval from the IRHTP.

22.2.6. It is the intent of these specifications to require contractor to install the cable underneath the
bed of the lake, canal, stream, river or water course at a depth of ten feet below the flow
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22.2.7.

22.2.8.

line that shall prevent flood waters from affecting the cable by reason of the scouring action
of the water. Particular attention shall be given to the location of sag bends in the cable so
that they shall be located back in the lake, canal, stream or riverbanks beyond any point that
would be affected by a change due to erosion of the banks.
Contractor shall give all notices and comply with all laws, ordinances, rules and regulations
bearing on the conduct of the Work as drawn.
Unless specified otherwise, at individual stream crossings, the contractor shall be required
to:
22.2.8.1. Grade banks of stream crossings by pulling the spoil back from the
bank. Subcontractor shall not push the spoil out into the stream to
grade the approaches.
22.2.8.2. Refrain from the use of cofferdams or from diverting the stream in any
way in order to construct a stream crossing.

22.3. Attachment to Bridges (Non-Freeway)

22.3.1.

Pipe for bridge attachments shall be hot-dipped galvanized rigid steel. Attachments to steel
bridges will be accomplished by the use of approved galvanized beam clamps and hangers.
Drilling steel bridge structures is not allowed. The attachment to concrete bridge structures
will be accomplished by the use of expanding anchor bolts in drilled holes. The use of
driven or explosive set anchors will not be permitted when not shown on plans. Exposed
ducts shall be supported at intervals of 6' or less. Approved expansion joints will be
installed at all bridge structure joints and in no case will exceed 100 LF intervals. Weep
holes of 1/4" diameter will be drilled at 20" intervals, and 12" above ground level.

22.4. Bored Canal Crossings

22.4.1.

Irrigation canals requiring boring shall be bored in accordance with Paragraph 13.0,
Highway, Railroad and Other Bored Crossings.

23. CABLE MARKERS

23.1. Location

23.1.1.

23.1.2.
23.1.3.

23.1.4.

Cable markers will be furnished by the IRHTP and shall be placed within 48 hours of cable
installation. Cable markers shall be placed at all change in directions, splices, fence line
crossings, at road and stream crossings, and at other points on the route not more than 1,000
feet apart.

Cable markers shall be located as directed by the IRHTP.

In addition, on highway (non-freeway) right-of-way, the markers shall be located at the
highway right-of-way line. Markers shall always be located so that they can be seen from
the location of the cable.

In addition, in freeway right-of-way, the markers shall be placed not more than 1000 feet
apart in rural areas and 500 feet apart in urban areas. Signs will be required on each side of
all transversing public roads on streets at a point where the freeway right of way line
intersects the transversing public road or street right of way line. Signs shall be placed
within the right of way fence line, at line of sight.

24. RIGHT-OF-WAY PROTECTION AND RESTORATION

24.1. General

24.1.1.

24.1.2.

24.1.3.
IRLIT

The contractor shall protect the right-of-way and minimize the damage from construction
operation.

Good soil erosion practices shall be practiced during all construction operations.

Depending on the location of the work, the Federal Environmental Protection Agency, the
State Environmental Protection Agency or others may stipulate construction practices and
crew behavior requirements in or around environmentally sensitive areas, such as cultural
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24.2.

resource sites. Contractor shall adhere to any such stipulated construction practices and
crew behavior requirements.

Restoration

24.2.1. Contractor shall keep the premises where work is being performed in a neat, clean, and
orderly condition, and on completion of the work hereunder, contractor shall remove from
the premises all of its tools and equipment, and any debris shall be removed and disposed
of by contractor.

24.2.2. The right-of-way shall be restored to its original or better condition within 24 hours or as
soon as practicable, in the IRHTP’s opinion, following cable placing operations.

24.2.3. Where the cable is plowed in place, restoration shall be accomplished by driving a tractor
or heavy truck over the plow furrow until the plowed area conforms to the surrounding
terrain. A vibratory roller having a weight of three tons and a width of 4-6' may also be
used.

24.2.4. In arecas where open trench methods were used and backfill mounded over the trench,
grading or filling will be required for final restoration of the right-of-way.

24.2.5. All rock and debris brought to the surface and left after backfilling shall be removed and
disposed of, as directed by the IRHTP.

24.2.6. Improved landscape, lawns, shrubs, and hedge removed or damaged on the right-of-way
shall be replaced. Lawns shall be repaired by re-soding with like grasses.

24.2.7. The contractor shall promptly repair or replace any other property damaged during
construction.

25. COEXISTENCE ON HIGHWAY RIGHT-OF-WAY

25.1.

25.2.

25.3.

25.4.

The cable route will parallel public highways and the cable will be laid within the highway right-of-
way.

All work performed on public road right-of-way shall be completed in accordance with
requirements and regulations of the authority having jurisdiction. It is the contractor's
responsibility to be aware of, and comply with, all regulations and requirements pertaining to his
work. The contractor shall be familiar with the location of "scenic enhancement areas" and with
special requirements for construction on highway rights-of-way in such areas.

Unless otherwise specified on the drawings or by the Contractor, the cable shall be installed as
close as practicable to the highway Right-of-Way line. If terrain or man-made obstruction(s) block
the route, contractor shall modify the route with approval of IRHTP and the proper governmental
authorities to avoid the obstruction.

Generally, the cable shall be buried in accordance with section 6.0, Depth of Burial. At particular
locations, the cable depth will be controlled by depths of the facilities crossed (i.e. drainage, bridge
structures, buried cables and/or other facilities.)

26. FENCING

26.1.

26.2.

26.3.

The temporary fencing erected around contractor's excavations located outside of city limits shall
be type 47 field fence or as approved by IRHTP. Temporary fencing around excavations inside the
city shall be installed utilizing safety fencing to the satisfaction of the IRHTP.

Contractor, having first ascertained from IRHTP that permission has been secured from the
landowner and/or tenant, shall build suitable temporary fencing and/or wire gaps in the fences
crossing the route of the cable and maintain the same so that livestock shall be prevented from
entering or leaving the property. Before cutting such fences to make these gates, contractor shall
brace the fence to prevent damage. Gates shall be so constructed that they can be securely closed,
and where necessary contractor shall furnish a watchman to maintain gates to prevent livestock
from entering or leaving property and shall also furnish watchmen in any instance where required to
do so by Contractor. Such temporary fences or gates shall be provided with suitable fasteners and
shall be kept closed at all times except when necessary to be opened for construction purposes.
Following the completion of the cable construction, temporary gates shall be removed. All fences
which have been cut or removed during the construction work shall be repaired by contractor in a
first class and substantial manner and to match the original style of the fence, so far as possible.
Where there is any doubt in the opinion of the IRHTP as to the usability of old fence material,
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contractor, at its own expense, shall furnish new wire and suitable post to rebuild said fence. Fence
repairs shall be subject to approval of both the property owner and IRHTP.

27. BUILDING SPECIFICATIONS
27.1. Installation Requirements

27.1.1. Installation shall comply with the latest edition of The National Electrical Code and
other national, state and local codes as applicable.

27.1.2. Pull boxes will be required after 180 degrees of directional change and after every 120
feet of vertical rise (10 floors). Pull boxes will be mounted securely to the building
structure and will not depend on the conduit for support. Pull boxes shall have
removable covers and will be installed in such as way that the covers will be
accessible.

27.1.3. Relocating and/disconnecting of any existing equipment within the building shall be
coordinated with building management.

27.1.4. All metallic conduits shall be bonded to the building ground system.

27.1.5. All conduits shall be sealed (plugged), after cable installation at the point of interface
and will be clearly marked to facilitate location.

27.1.6. Pull boxes should be clearly marked "IRHTP" on the cover for identification.

27.2. Material Requirements

27.2.1. Materials will comply with those standards as established by UL or NEMA and shall
be commercial grade. All materials will be new and free from defects.

27.2.2. Conduits shall be one and one quarter inch (1 1/4") EMT (Electrical Metallic Tubing).
EMT fitting shall be gland or set screw type, and each conduit shall be equipped with a
graduated pull tape or rope. The exact requirements for location of conduit within the
building shall be verified with the building owner.

27.2.3. Large radius sweeps shall be provided where required for offset or change in direction
of conduit. The minimum radius recommended is 36", and the minimum radius
acceptable is 24". If it is not possible to provide 24" minimum radius sweeps, pull
boxes providing the same radii capability will be required.

27.2.4. Pull through pull boxes will be typically 6" high x 6" wide x 24" long with the conduit
entering at each end. Pull boxes shall meet code requirements and will generally be
placed to improve ease of pulling cable and inner-duct.

27.2.5. The cable will be secured at pull boxes on vertical runs with IRHTP-approved split
Kellum grip as determined by the IRHTP representative.

28. SPLICING

28.1. Direct Buried Splices - At points where the IRHTP determines a buried splice should be
placed, the contractor will excavate, secure, fence, and protect a splice pit to accommodate
placing the cable splice (by others) at the same depth as the cable installation. The splice
pit will be left open until the splice is completed at which time contractor will return and
complete backfill and restoration work as required by the authority with jurisdiction in the
area. Slack cable footage will be coiled and placed vertically in line with the cable route at
sufficient depth that the highest point in the loop and splice closure is a minimum of 36"
below the surface. The coil diameter will be a minimum of 30". The contractor shall
backfill with selected fines to a level 6" above the closure and coil and continue the backfill
as required.

28.2. Splicing at Hand holes - At points where branch splicing occurs, as shown on drawings, or
directed by IRHTP, the contractor will place a hand hole as per the specifications and
manufacturer's suggested methods. Contractor will secure, fence and protect the hand hole
excavation and maintain a safe open pit to allow a splice to be completed (by others) and
placed in the hand hole. After splice is placed, contractor will return and complete backfill
and restoration work as required by the authorities with jurisdiction in the area.
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28.3. At all splicing locations contractor shall also install a SIP 40 pedestal, an §' ground rod and
connect the two via a #6 ground wire. Contractor shall also install a 1-1/4" HDPE conduit
at 36" depth between the hand hole/splice pit and the SIP 40 for use by others.

29. CONCRETE
29.1. Description

29.1.1. This section covers the material requirements and placing of Portland cement concrete
for roadways, driveways, sidewalks and other planned concrete works.

29.1.2. Concrete shall consist of a mixture of Portland cement, water, fine aggregate, coarse
aggregate and approved additives, when required, mixed in the proportions as specified
below or approved by Contractor.

29.1.3. Where permits apply to Work, concrete shall conform to the permit requirements.

30. MATERIAL REQUIREMENTS
30.1. Concrete Materials

30.1.1. Portland cement shall conform to the requirements of AASHTO MS85 and shall be
Type II (low alkali).

30.1.2. Aggregate shall conform to the requirements of the IDOT for the specific use.

30.1.3. Water used in mixing or curing shall be reasonably clean and free of oil, salt, acid,
alkali, sugar, organic vegetation, or other substance injurious to the finished product.
Water may be tested in accordance with and all requirements of AASHTO T-26.
Water known to be of potable quality may be used without test.

30.1.4. Air-entraining mixtures, when required, shall conform to the requirements of AASHTO
M-154 (ASTM C-260).

30.1.5. Reinforcing steel for concrete reinforcement shall meet Grade 60 requirements for of
ASTM A-615. Welded wire fabric for concrete shall conform to AASHTO M-55
(ASTM A-185). All bars and welded wire fabric shall be properly bundled and tagged
with weather resistant tags.

30.1.6. The Subcontractor shall submit a supplier's mix design and material certifications for
the mix being supplied one (1) week in advance for review and approval. No concrete
shall be used on the project before mix design has been submitted and approved.

30.2. Concrete Classes

30.2.1. Concrete shall be of the class specified and as appropriate for the item for which it is
being placed. Water content shall be controlled to produce a slump between two (2)
and four and one-half (4 1/2) inches.
30.2.2. Classes of concrete and minimum strength and cement content shall be as follows:
30.2.2.1. Encasement Concrete. Class 3000 S&G shall be as sand/gravel mix with not
less than 5.5 sacks (516 1bs) Portland cement per cubic yard to produce a
twenty-eight (28) day compressive strength of 3000 psi. This class may be
used for bedding concrete and encasement concrete inmost locations.

30.2.2.2. Sidewalk and Driveway Concrete. Class 3000 CA shall be fine
aggregate/coarse aggregate mix with not less than 5.5 sacks (516 1bs) of
Portland cement to produce a twenty-eight (28) day compressive strength of
3000 psi. This class may be used for bedding, encasement concrete,
sidewalks, and driveways.

30.2.2.3. Paving Concrete. Class 4000 CA shall be a fine aggregate/coarse aggregate
with not less than 6.5 sacks (610 Ibs) of Portland cement to produce a
twenty-eight (28) day compressive strength of 4000 psi. This class may be
used in structures or roadway pavement. The mix proportions including air
entrainment and other additives shall meet the requirements of Highway
Department of the State in which concrete is being placed.

30.3. Placing
IRLIT
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30.3.1. The Subcontractor shall notify the Contractor at least twenty-four (24) hours in
advance of placing concrete to permit proper inspection and approval of forms and
reinforcement by the Contractor.

30.3.2. Concrete and reinforcing steel shall be placed at the locations and in accordance with
the details shown on the Plans.

30.3.3. No concrete work shall be done when the air temperature is below forty (40) degrees F,
or if freezing weather is predicted before final set of the concrete, unless special means
of heating and/or protecting the work are used for a period of at least seventy-two
hours after it is poured. Concrete shall not be placed on frozen sub-grade.

30.3.4. Where splices in reinforcing steel are necessary, the bars shall be lapped twenty-four
(24) times their least diameter.

30.3.5. Concrete shall be of workable consistency with slump between two (2) and four and
one-half (4 1/2) inches when placed. It shall be compacted by spading or by
mechanical vibrator to prevent honeycomb. The concrete shall be spouted so that the
total free drop will not exceed six (6) feet. No concrete shall be used which has
partially set before final placing or which has segregated in transport. Re-tempering
will not be permitted.

30.3.6. All concrete shall be placed monolithically so that fresh concrete shall not be placed
against concrete that has taken initial set except where construction joints are required.

30.3.7. All surface concrete shall be cured for a period of seven (7) days with a water saturated
covering or by other approved methods that will keep all surfaces continuously wet.

30.4. Measurement and Pavement

30.4.1. Concrete shall not be measured and paid as a separate item but shall be subsidiary to
the cost of applicable item for which the concrete is placed.

30.4.2. The furnishing and installation of reinforcing steel shall not be measured separately but
shall be considered subsidiary to concrete work.
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PART 6 - SPECIFICATIONS FOR AERIAL PLACEMENT OF FIBER OPTIC

CABLE
1. GENERAL
1.1 General. All IRHTP owned poles and/or cable will be identified with ID tags. All cables will meet

1.2

1.3

all standards set up by NESC, agencies of cities, state, county, federal government, railroads or other
entities which provide for the placement of IRHTP facilities within their respective rights of way.

Lengths. Use the longest lengths to facilitate construction costs, placement, and splicing. Entire
reels can be placed without splice points to minimize transmission loss and reduce splicing costs.

As-builts.  Will reflect span measurements, size, class & ownership (percent of ownership if
applicable) of all poles joint use and IRHTP owned. All IRHTP owned/leased poles shall be
identified with ID tags and size of messenger. If over-lashing is used: who owns messenger and/or
other cables (type, size, gauge if applicable) involved in over-lashing. The clearance height at mid-
span at the completion of construction, all sequence numbers at each pole will be recorded as well
as: location of all MGN grounds, size and lead of guying and size and type of anchor.

2. PLACEMENT

2.1

Minimum Bending Radius

141.

142. 143. Bend

(Under

Minimum
Radius
Tension)

Nominal Cable Diameter Minimum Bend Radius (No

Tension) Installed

143.1

143.2 Inches | 143.3 143.4 Inches 143.5 143.6 Inches

Millimeters

Millimeters

Millimeters

6.0-10.0

Vi -3/8

10.0

4.0

15.0

4.0

10.1-15.0

4/10 - 6/10

15.0

6.0

22.5

9.0

15.1-20.0

10/16 - 8/10

20.0

8.0

25.0

10.0

20.1-23.0

13/16 - 9/10

23.0

9.0

25.0

10.0

23.1-25.0

15/16 - 1.0

25.0

10.0

30.0

12.0

2.2

23

24

P

Figure — Eighting Cable. If the cable must be unreeled during installation, use the “figure - eight”
configuration to prevent kinking or twisting. Fiber optic cable should not be coiled in a continuous
direction except for lengths of 30 meters (100 ft) or less. The preferred size of the “figure - eight” is
about 4.5 m / 15 feet in length, with each loop about 1.5 m/ 5 feet to 2.4 m /8 feet in diameter. Do
not cut the cable under any circumstances without consulting the IRHTP field engineer on the job.

Dip Pole. At a dip pole, form a minimum of a 100-foot expansion loop using “snowshoes”. Identify
the cable with a caution tag. Protect the cable on the pole with “U guards,” 18” inches below the
strand to just above ground level.

Planning and Preparation.

2.4.1 Poles. Determine the ability of existing pole lines and guys to support the new cable plant, as
well as any restrictions imposed by the pole owner. The guying should remove all of the
lateral stress on each pole so that the pole simply supports the weight of the cables, hardware
and equipment attached to it. Stated another way the facility being constructed should be
supported independent of all other facilities on the pole line. Obtain a written contract from
the owner of poles with IRHTP as the owner of the facility being placed on the pole line.
Contract will state all the fees associated with the attachment either on a one time or annual
basis. The written contact with owner of poles will also state the pole/strand replacement
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policy/cost involved. Obtain all necessary permits from the governing bodies involved.
Contact the Iowa One Call system when placing new poles and anchors.

2.4.2 Clearances and Separations. On a case-by-case basis determine the clearances between the
proposed fiber optic cable and the existing facilities. Be certain that the proposed facility is
constructed according to the National Electrical Safety Code (NESC) and the appropriate
local safety codes. See Example 1.29. The fiber optic cable should occupy the uppermost
available communication space on the pole due to its small weight and resultant sag.

ITEM URBAN
FEET AT
MAXIMUM SAG
Where cables guys, line, or drop wires run along and within the limits of :
a) Public highways, streets, and roads 18’
b) Public alleys 15.5°
c) Ways accessible to pedestrians only 12’
Where cables, guys, line or drop wires cross over private property or ground
a) Accessible to pedestrians only 9.5’
b) Accessible to people on horses or loaded farm vehicles 16°
Where cables, guys, line or drop wires cross over:
a) Public highways, streets and roads 18’
b) Public alleys +15.5°
c) Driveways in general unless height of loaded vehicles or equipment
using drive requires extra clearance. +15.5°
d) Farm driveway - accessible to combines 18’
e) Driveways---residential garages 15.5°
f) Ways accessible to pedestrians only. 12’
g) Obstacles (billboards, roofs) 2’
h) Flat roofs which may be used by tenants or workmen. 9.5’
i) Railroads --- cable on messenger 27
j)  Waterways (rivers, canals, etc.) provide clearance specified by
proper authorities and on work plans. (Human with fishing pole) 14°
+ Secure additional clearance on new construction when warranted at
specific locations.

MINIMUM CLEARANCE ABOVE GROUND FOR TELEPHONE FACILITIES

TYPE OF CROSSING WIRES & CABLE TELEPHONE CABLES, MESSENGER,
DROPS, AND GUYS
CROSSING OVER
CROSSING UNDER

Open supply wires 0-750 volts & supply cables having effectively
grounded sheath or messenger - all voltages.

a) Line wires 4

b) Service wires 2’ 4
Open supply, line or service wires

a) 750 - 8700 volts 6’

b) 8700 - 50,000 volts 6’
Foreign guys, span wires, lightning protection wires 2’ 2’
Foreign communication wires, cables, and fire alarm wires 2’ 2’
Trolley contact conductors.

a) 750 volts or less 4

b) 750-8700 volts | 6’

* Clearance for (a) may be reduced to 4 feet if crossing is more than 6’ from communication pole.

Note:  The above clearances apply where the crossing span length of the upper conductor or wire does not
exceed 175
feet. For greater span lengths, increase clearances in accordance with NESC.
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3. LASHED AERIAL PLANT

3.1 General. Fiber optic cables must be installed without loose lashing, twisting, or weaving along the

strand.

3.2 Suspension Strands

3.2.1 Suspension strands are susceptible to fatigue failure near pole-mounted
clamps if left under critical stringing tensions without supporting a load.

suspension
Refer to the

table below for the rated breaking strength and the type of  steel used.
DIAMETER
146 RATINGS 147 EHS 148 UG
6M Vi 5/16”
10M 5/16” 3/8”
16M 3/8” 7/16”
20M 7/16” 2

“M” indicates the approximate breaking strength in thousands of pounds. “UG” or EHS indicates the tensile
strength of the steel used in the messenger.

3.2.2 Refer to the table below for the minimum tensions stringing tensions for a particular cable

weight using different messenger grades. Messenger tensions
tensions required for each span to reduce cable strain.

listed are the minimum

Minimum & Critical Messenger Tensions in Pounds Prior to Aerial Installation of Fiber Optic Cable
Maximum 0.18 Ib/ft, 0.80 Inches Diameter Cable, (Using EHS Messenger, Not UG)

149 Messenger 150 Span
Up to 200’ 200 - 300’ 300 -400° Critical Tension
6M EHS 4~ 1200 Ibs 1600 lbs — 2000 Ibs
10M EHS 5/16” 1500 Ibs 1800 Ibs 2400 Ibs 3000 lbs
16M EHS 3/8” 1800 Ibs 2200 lbs 2600 lbs 6000 lbs
Maximum 0.16 1b/ft, 0.68 Inches Diameter Cable
(Using UG Messenger, Not EHS)
6M UG 5/16” 1600 1bs --- --- ---
10M UG 3/8” 1800 Ibs 2200 Ibs 2500 Ibs ---

3.2.3  When specifying a strand for fiber optic cable, the two most important

considerations

are; (1) strength of strand and (2) excess cable stretch does not occur. When the diameter
of a strand is enlarged to increase its strength, its weight and the effect of wind and ice
loading is affected, which increases cable strain. Normally the “best” stand is not the
question, but rather if the normal strand is satisfactory. Technically, the smallest EHS
messenger with a satisfactory strength is “best”. When installing a dedicated suspension
strand for fiber optic cable, standard hardware (eyebolts, clamps, etc) should be used.

3.3 Overlashing.
3.3.1 Considerations

33.1.1
L
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3.3.1.2 Size of the existing messenger

3.3.1.3 Messenger- EHS or UG?

3.3.1.4 Weight & diameter of the existing copper (or fiber) cable(s)

3.3.1.5 [Initial messenger tension (If not available, what is the present messenger tension?
Measured at what temperature?)

3.3.1.6  Age of the existing copper (or fiber) cables

3.3.1.7 Loading conditions. In the Midwest IRHTP will consider only a heavy loading.

3.3.1.8 Size of the fiber cable being installed (cable, weight, O.D., etc).

3.4 Bonding and Grounding

3.5

3.6

3.7

3.4.1 If dielectric aerial cable is used, maintain the dielectric properties by using non-metallic
lashing materials.

3.4.2 If using a metallic messenger or non-dielectric aerial cable on a joint use pole and/or a
separate pole line form a continuous bond between all metallic items being placed and the
MGN (multi-grounded neutral) used by the power company and/or any other entity
occupying the same pole line use. The purpose behind the aforementioned is to
eliminate different electric potentials between independently owned facilities occupying the
same pole line. No communication cable on a MGN system will have less than 4 grounds per
mile. A non-dielectric aerial cable must occupy the communication space as defined by the
National Electrical Safety Code. A dielectric fiber optic cable may occupy either the supply
or the communication space on joint use construction. No communication cable shall occupy
the space between what is defined as the communication and the supply space. Refer to
NESC Section 224, par. 4 & 230F. Quote from NESC: Section 235C, E3; Note that a fully
dielectric fiber optic cable carried on a nonmetallic messenger is considered as a supply
neutral meeting Rule 230E1 (if located in the supply space) or an ordinary communication
cable (if located in the communication space). Such cables must be located either in the
supply space or the communication space, not in the safety zone between the two spaces.

Drip Loops Definition. A smooth-curve type loop form at each pole. The use of the 3” drip loop at
each pole is required by the IRHTP for two reasons: 1) the extra slack provides for expansion and
contraction by the messenger, 2) it provides extra slack if object falls on the messenger. Example:
Prevents cable damage if a tree falls on the strand. Do not exceed the minimum bending radius of
the cable. If contact is likely between the loop and the pole a cable guard will be required. Refer to
Example for drip loop. Each drip loop will have the cable sequence numbers recorded and the
IRHTP cable will be identified with an IRHTP ownership tag.

Lashing. Fiber optic cables must be installed without loose lashing, twisting, or weaving along the
strand. Contractor will replace any cable showing a deformation. Example: Rippling, or kinking.
REQUIREMENTS: Contractor will provide one wrap of lashing  wire per linear foot when lashing
IRHTP fiber optic cable to messenger. Cable will be double lashed in 3 different circumstances: 1)
over-lashing over existing aerial cables, 2) right of ay to right of way over railroads, 3) right of way
to right of way over roadways. Cable will be lashed up on a span by span basis. All lashing wire
should be terminated at each pole with a lashing wire clamp. Lashing wire will be terminated by
placing a cable spacer between the fiber optic cable and strand. Locate the lashing wire clamp 2
inches from the strap and spacer. Pull out enough lashing wire for termination on to the lashing wire
clamp. Wrap the lashing wire 3 times around only the strand between the lashing wire clamp and the
planned location of the first wrap around both the strand and the fiber optic cable. Lashing wire
should follow the spiral of the strand wires.

Splicing and Slack Storage. All cables will be butt spliced. All slack-cable loops will be placed a
minimum of 4 feet from the pole using snowshoes. The minimum cable coil required at a splice
location will be from the strand to ground level plus 20 feet on each side of the splice. In no case
shall the splicing be done from a bucket. All splicing will be done on the ground in a protected
environment (tent, van, or trailer). A minimum of a 100 foot cable coil (placed in snowshoes) will
be required in the following circumstances: 1) railroad crossings, highway crossings, 3) Interstate
crossings, 4) main thoroughfares in cities.
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PART 7 - SPLICING AND TESTING

1.

GENERAL. This document addresses the IRHTP requirements for splicing, testing, documenting and
enclosing fiber optic cable for use as part of the IRHTP system.

ACCESS TO WORK.

2.1 The Cable installer is required to provide their access to all splice locations.

2.2 Access to splice points at all locations other than the freeways can be made from the shoulder of the
road. In no case is access from freeways allowed from the shoulder of the road or ramps. No
stopping or parking is allowed on the freeway.

2.3 The Cable installer shall be responsible to repair any damages that it may cause to the right-of-way.

2.4 The cable will be stored in hand holes at all splice locations. The Cable installer shall be responsible
to access the cable at the splice locations and shall have equipment for removal of loose dirt and
water or the removal of other obstructions to the performance of the Cable installer's work.

MATERIAL. The Cable installer shall be required to supply all material, tools, test equipment,
splicing equipment, consumable items, and incidentals necessary to access the cable at the splice
locations, perform quality splicing, termination, and testing to include, but not necessarily be limited to
the following:

3.1 Enclosure, inner-closure, splice trays, heat shrink sleeves and encapsulate.

3.1.1 The splice closure shall be the Raychem FOSC 450 Fiber Optic Gel Closure or equivalent.
3.1.2 Wire tags with clear heat shrink tubing for #6 insulated ground wire such as Panduit
#HSDL9-50-31 or approved equal.

3.2 #6 green insulated ground wire, mechanical lugs and bolts, nuts and washers for grounding
terminations and cable sheath bonds.

PRE-PLACEMENT CABLE TESTING. In order to minimize the amount of rework in the right-of-
way, which may be required and to check for fiber optic cable defects, the Cable installer shall be
responsible for on reel verification of cable quality prior to placement.

4.1 One hundred percent (100%) of the cable's fiber count shall be tested at 1310 and 1550nm with a
Tektronix TFP2 or equivalent Optical Time Domain Reflectometer (OTDR), a stabilized light
source and optical power meter, or, equivalent test equipment. Test results will be recorded on a
form supplied by the IRHTP. Completed test forms on each reel shall be handed over to the IRHTP
field engineer.

4.2 Cable ends shall be sealed upon completion of testing.

ULTIMATE RESPONSIBILITY. The Cable installer shall be ultimately responsible for providing
installed fiber cable in which each fiber meets the specifications set forth in this standard.

SPLICES.
6.1 All splices shall be placed in hand holes. There are to be no direct buried splices.
6.1.1  Cable and closure preparation shall conform to the manufacturer's standards and installation
manuals.
6.1.2  Hand holes and pedestals shall be compatible with existing IRHTP components

6.2 All fibers are to be spliced according to the splice assignment sheets provided by the IRHTP.

6.3 All fibers are to be fusion spliced and placed in a Raychem FOSC 450 Fiber Optic Gel enclosure
according to the manufactures technical installation instructions and a workmanlike manner.

L
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6.4 All spliced fibers shall be protected by using the appropriate organizer tray and associated incidental
items. If fiber optic heat shrink sleeves are used, a heat oven shall be used to shrink all sleeves. Care
must be exercised to prevent damage to exposed fibers by overheating.

6.5 To insure acceptable splices prior to closing and encapsulating the splice case, the Cable installer
shall monitor the splicing while it is being performed using an OTDR or a splicer with some type of
optimizing capability, such as an LID unit or an optimizing alignment screen, or equivalent.

6.6 Splice Grounds (Refer to Example 1.26 - 1.27)

6.6.1 A number six (#6) insulated ground wire shall be installed from the SIP (pedestal) through
the existing conduit to the splice enclosure and terminated at both ends. SIP termination
nuts shall have a 3/8 inch head.

6.6.2 The ground wire at the SIP shall be identified with major direction associated with the
running line of each of the links, e.g., WEST, on heat-shrink ID tags.

6.7 The IRHTP reserves the right to accept a splice at any time and waive the above requirements on a
case by case basis as relates to splice loss. A waiver at any time shall not be construed to be a
relinquishment of any requirements as spelled out in this specification.

6.8 Vendor must verify that all fibers are compatible end-to-end. That is fiber number 24 at location A
is fiber number 24 at location Z.

LOSS SPECIFICATIONS.
7.1 The maximum acceptable loss for the cable shall be:

7.1.1  0.35dB/km @ 1310 nm
7.1.2  0.25 dB/km @ 1550 nm

7.2 The maximum acceptable loss per splice shall be:

7.2.1  Maximum splice loss in one direction shall be 0.2 dB.
7.2.2  Maximum bi-directional average splice loss shall be 0.2 dB.

7.3 Maintenance splice loss allocation. Each link shall have sufficient reserve loss margin at acceptance
to accept the loss associated with six (6) future maintenance splices and still meet the link
unallocated gain margin.

SPLICING AT ACTIVE LOCATIONS.

8.1 The Cable installer shall be notified of fibers in the area that are active. It shall be the Cable
installer's responsibility to coordinate and supervise all work so that there is no interruption of
service on these active fibers during cable/closure prep, splicing, testing, and so on at end points.

8.2 The Cable installer shall notify the IRHTP or its authorized representative at least five (5) working
days prior to the commencement of any work at splice points with active fibers.

8.3 The Cable installer shall have a responsible supervisor monitoring all work being done at all splice
locations having active fibers present.

8.4 Unless IRHTP or another governing agency (such as the ICN) grants an exception, all splicing on
fiber sheaths containing active fibers will be done between the hours of midnight (00:00) and 6:00
AM local.

8.5 The Cable installer shall have all the materials required to make a temporary and or a permanent
repair in the event a fiber is damaged in the course of work. The materials shall be at the site of the
work prior to any work beginning. The Cable installer shall notify the IRHTP immediately in the
event an active fiber is damaged.
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10.

11.

12.

8.6 In the event that active fibers are damaged by the Cable installer, the Cable installer shall supply all
resources necessary and directed by the IRHTP to reestablish service on the active fibers. All costs
relating to the damage of the active fibers shall be the responsibility of the Cable installer.

TESTING

9.1 All test equipment shall be calibrated within ninety (90) days prior to testing. A sticker with the date
of calibration shall be fixed to the equipment. A calibration certificate shall be presented to the
IRHTP or its authorized representative upon request.

9.2 Each span shall be tested bi-directionally from end point to end point. Each span trace shall be
recorded so that each splice can be clearly expanded (long range, mid range or high resolution).
Some spans will need all three traces. A span map shall be filled out recording each splice loss from
each direction and the optical length between splices as well as any other information required by the
span map.

9.3 The Cable installer shall be required to perform the following tests:

9.3.1 Damaged Cable. In the event it is suspected that the cable has been damaged by the Cable
installer at any time, the Cable installer will be required to test the cable with an OTDR. A
hard copy of the OTDR test shall be submitted to the IRHTP representative. The Cable
installer shall be prepared to test the damaged cable within 24 hours of notification by the
IRHTP's representative.

9.3.2 End to End Bi-directional OTDR Span & Splice Test. Each fiber of each span is to be
tested bi-directionally at 1310 nm and or 1550 nm as directed by IRHTP from end point to
end point and record of results submitted to IRHTP for acceptance.

9.3.3 Cable Sheath. The cable sheath of each installed reel of cable shall be tested for
continuity and the results recorded on the span map.

ACCEPTANCE CRITERIA. The acceptance criteria shall satisfy, as applicable, the requirements of
this standard which includes:

10.1 Verifying, and documenting, that at least a 3 dB unallocated margin of gain exists, at 1310 nm, on
each link.

10.2. All as-built drawings as specified in the Iowa Communications Network As-Built Drawing
Conventions and Symbols Standard.

MARKERS. All splice hand holes shall be marked with an IRHTP Cable signs (furnished by IRHTP) at
the top of the post and an IRHTP Splice sign mounted on the post just below the IRHTP Cable sign.

DOCUMENTATION
12.1 Splice Identification

12.1.1 Link Splices. Splices interconnecting one or more links will be defined by IRHTP by the
characters LS (link splice) and two or more identification characters, e.g., LS-13A.

12.1.2 Backbone Splices. Splices placed at the end of reels are referred to as backbone splices and
numbered by the Cable installer in sequence for a given link, e.g., B1210-1, B1210-2, and
SO on.

12.1.3 Maintenance Splices. Splices that are required because of a maintenance or repair to the
cable are referred to a maintenance splices and shall be identified as Maintenance Splice,
MS"LINK #"-"x", with "x" identifying the time sequence that the splice was made, e.g.,
MSI1210-1 is the first maintenance splice made on Link 1210. The Cable installer will
assign MS identification codes to maintenance splices all unaccepted links. On accepted
links, the Cable installer will identify the time sequence that the splice was made and
request a splice identification code from the IRHTP.
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12.2  Documentation Package

12.2.1 The following hard copy documentation package shall be submitted to the IRHTP on the
applicable forms within five (5) working days after completion of the span splicing and
testing, or a minimum, of thirty days prior to the commencement of acceptance testing.
Each package shall be neatly organized, with dividers in a separate loose leaf, 3 ring
binder or other IRHTP approved binder. All forms shall be completely filled out. All
forms and OTDR shall be legible and reproducible. All sheets/forms shall have a revision
log and be titled and dated.

12.2.1.1 A splice identification sheet.

12.2.1.2 A span map for each span.

12.2.1.3  The splice assignment sheets.

12.2.1.4 Reproducible copies of each span trace.
12.2.1.5 Reproducible copies of splice traces.
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PART 8 - AS-BUILT DRAWING

1.

1.1

1.2

1.3

1.4

1.5

1.6.

1.7

INTRODUCTION

Delivery Method. Two sets of legible, reproducible as-built drawings on 11 X 17 inch, white paper,
in a hard cover binder shall be provided for each link. If available, it would be desirable to also have
a set on a 3.5 inch diskette in a format compatible with the IRHTP's computer aided design (CAD)
system. The IRHTP's current CAD system is an AutoCAD, Release 2002 or newer.

Symbols and Conventions. The as-built drawings are to use symbols and conventions specified in
this document. If not specifically stated, the symbols and conventions to be used are those
considered required by good engineering drawing practices. The vendor is to provide to the IRHTP,
any symbol, icon, model, block, and so on that is used on, or as part of, the as-built drawings
provided for any part of the IRHTP. These symbols, icons, models, blocks, and so on, are to be
provided as defined in section 1.1.0.

Consistency. A key requirement is for the symbols, conventions, practices, scale, and so on, to be
consistent from one drawing to the next.

Governing/Authorization Agency Permits. Where there is a governing agency permit associated
with one or more as-built drawings, there shall be correlation between the method of showing project
from and to points on the permit and the as-built drawings. For example, where an lowa Department
of Transportation (IDOT) permit uses highway stationing (HWY STA.), the as-built drawings, which
includes these particular permit points will, as a minimum, show HWY STA. numbers at the start
and end of the particular drawing.

Link As-Built Drawings. The IRHTP consists of a series of spans, segments, and links. The specific
start and end point of each span, segment, and link has been or will be defined by the IRHTP or its'
authorized representative. Each link is identified by a unique set of characters. A set of as-built
drawings is to be provided for each link.

1.5.1 Each as-built drawing shall use the unique link identifier as part of the tile, e.g., Link 1234,
and will be included in the drawing number, e.g., DWG 1234-08 of 20.

1.5.2 Drawing Revisions. As part of the title and status blocks, each drawing shall list the reason(s)
that an individual drawing was changed.

1.5.3 The first sheet of a set of link drawings shall be numbered DWG 0. It is a title page and shall

contain:

1.5.3.1 Link name/title.

1.5.3.2 A revision table for each of the link drawings listing the current revision of each
drawing.

1.5.3.3 Cable specifications.

1.5.3.4 To-from information, including start and end point identification such as mile post
numbers, highway station numbers, and or other readily recognizable identifiers.

1.5.3.5 A table listing each splice associated with the link, and, the drawing number
containing that splice.

1.5.3.6 A revision record for DWG 0.

Scale. While drawings scale is specified as "none", to achieve consistency, the typical landscape
drawing has 14 to 15 inches of running line, covering about 0.5 miles. Where appropriate, a single
17 X 11 sheet may contain 2 drawings. No specific scale is required for the direction perpendicular
to the running line except that it shall be consistent and, reasonable distance differences shall be
obvious. Individual drawings may deviate from the above scale requirements for the sake of clarity.

Link Drawing Order/Sequence. Each set of link drawings shall read from left to right. That is, when
the major direction of the link is east/west, the left side or edge of a drawing will show the match
line for a more westerly/lower numbered drawing. When the major direction of the link is
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1.8

north/south, the left side or edge of a drawing will show the match line for a more southerly/lower
numbered drawing.

Highway Plan Drawings. If available, highway plan drawings from IDOT may be used as part of an
as-built drawing for additional information.

SPECIFIC REQUIREMENTS

2.1

2.2

23

24

2.5

2.6

2.7

P

Highway Location Signs/Markers. When available, drawings shall show highway mile post numbers
and highway stationing numbers.

Street, Road, Highway Identification

2.2.1 The highway marker number, e.g., county E-16, I-80, and so on, will be shown on all county,
state, or federal highways that are on a drawing.

2.2.2  Most counties in Iowa have or are in the process of acquiring Extended 911 capability.
Individual addresses are a requirement for this capability. Therefore, most, if not all, lowa
counties have assigned names to all county roads which are to be included on the drawings.

2.2.3 Multiple Identifiers: Where there is more than one identifying name and or number for a
street, road or highway, all identifiers shall be shown on the drawing, e.g., V-24, OLD
HOME ROAD, and so on.

County, Township, Range, Section(s). As a minimum, the first and last drawing of a set of link as-
built drawings shall show the county, township name and identifier, range identifier and section
number(s) peculiar to that particular drawing. When the county, township, or range changes in a link
drawing sequence, the previous and the new county, township, range, or section shall be shown. The
city, county, state boundary symbol shown on the LEGEND AND SYMBOL sheet is to be used.
The preference is to have the county, township, range, and section specified on each drawing.

Fiber Cable Specifications. The fiber cable specification shall be shown on each page. See example
drawings and the LEGEND and SYMBOL sheet.

Link Continuity. The first and last page of each set of link drawings shall show the
connections/splices to the connecting link(s). The connecting links shall be shown with their
respective link identification.

Revision Log. Each drawing shall include a revision table that is used once a drawing has been
distributed and or released, whether it be a pre release, bid issue, as-built, and so on. The reason for
the change shall be included in the table.

SPLICE IDENTIFICATION

2.7.1  Link Splices. Splices interconnecting one or more links will be defined by the
IRHTP by the characters LS (link splice) and two or more identification
characters, e.g., LS-A.

2.7.2  Backbone Splices. Splices placed at the end of reels are referred to as backbone
splices and numbered in sequence for a given link, e.g., B1210-1, B1210-2,and so on.

2.7.3 Maintenance Splices. Splices that are required because of a maintenance or repair to the
cable are referred to a maintenance splices and shall be identified as Maintenance Splice,
MS"LINK #"-"x", with "x" identifying the time sequence that the splice was made, e.g.,
MS1210-1 is the first maintenance splice made on Link 1210. The cable installer will
assign MS identification codes to all unaccepted links. On all links that have been accepted
by the IRHTP, the cable installer will identify the time sequence that the splice was made
and request a splice identification code from the IRHTP.

IRCITP
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SID

IRHTP Representative: Date:

ANNEX C
LINK-SEGMENT COMPLETION CHECKLIST
RFP 08-001

A LOCATION - (HCP end)

ROUTE

Cable was installed in a workmanship like manner.

Any exposed cable or jumpers are in accordance with applicable codes
Fiber Optic Cable is properly tagged and identified

Conduit was installed in accordance with HCP instructions

FDP or Bulkheads mounted properly and securely

All FDP or Bulkhead connectors were covered with dust covers

Grounding was accomplished in a workmanship like manner

All building penetrations were properly sealed.

All firewall or building partition penetrations were properly sealed
Restoration Phase I (Initial) was performed to the best of the contractor’s ability.
All construction debris and dirt was removed to the satisfaction of the HCP
Locate wire pedestal location is readily identifiable and connected

Cable was installed in accordance with IRHTP specifications

All hand holes and tubs have been readjusted for settling

All open ends of duct installed along the route have been sealed with appropriate duct plug material

Any pavement cracked during the cable installation process has been repaired.

Were pictures that were taken of pre-existing pavement conditions compared to final route reconnaissance
and reviewed by HCP, Property owners, and the appropriate governmental entity?

Restoration Phase I (Initial) was performed to the best of the contractor’s ability.

CABLE TESTING

Test equipment was calibrated within ninety (90) days prior to testing. A sticker with the date of calibration
was affixed to the equipment. A calibration certificate was presented to the IRHTP or its authorized
representative upon request.

Each span was tested bi-directionally from end point to end point. Each span trace was recorded so that each
splice can be clearly expanded (long range, mid range or high resolution). (Some spans will need all three
traces.) A span map was filled out recording each splice loss from each direction and the optical length
between splices as well as any other information required by the span map.

Each fiber of each span was tested bi-directionally at 1310 nm and or 1550 nm as directed by IRHTP from
end point to end point and record of results submitted to IRHTP for acceptance.

Locate wires, cable sheathes, and/or locate wire terminals have been tested for continuity end-to-end
Boring Traces, As-built or red-line construction drawings have been handed off to IRHTP Representative

Z LOCATION — (Network endpoint or meet point)

Cable was installed in a workmanship like manner.

Any exposed cable or jumpers are in accordance with applicable codes
Fiber Optic Cable is properly tagged and identified

Conduit was installed in accordance with ICN instructions

Bulkheads mounted properly and securely

All unconnected bulkheads are covered with dust covers

Grounding was accomplished in a workmanship like manner

Tubs and hand holes have been properly closed

All duct and conduit seals have been replaced

Locate wire terminations are readily identifiable

HCP Name: By:

IR(JTP
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CHAPTER 4
EVALUATION CRITERIA
RFP 08-001

4.1 Award Process.

4.1.

1 An evaluation committee assigned by personnel within the IRHTP will review the bid proposals.
The evaluation committee will consider all information provided when making its
recommendations and may consider relevant information from other sources.

4.1.2 The evaluation committee will make its recommendation to the IRHTP Project Coordinator

indicating the committee’s choice. The Project Coordinator will select the Vendor(s) to receive
the award. The Project Coordinator is not bound by the committee’s recommendation. All
Vendors submitting Bid Proposals will receive notification of the award.

4.1.3 All applicable contracting requirements imposed by this RFP and Iowa law shall be met by the

Vendor. The successful Vendor must, in a timely manner, enter into a Contract with the IRHTP
to implement the service contemplated by this RFP. Failure of a successful Vendor to agree to
the terms of a Contract within a timely manner may be grounds for the IRHTP to award to the
next compliant Vendor.

4.1.4 The IRHTP will accept the most cost effective solution presented, whether that be a lump sum

bid for all sites statewide, or a combination of site-by-site bids. The final list of sites in any
merged area may be modified by the acceptance of IRUs if available.

4.2 Evaluation Criteria — Part I.

4.2.1

422
423

4.2.4

4.2.5

1R[]

[y e

A Bid Proposal will not be evaluated if all of the Mandatory Requirements identified in Chapter 3
and Attachment 4 are not met and/or fulfilled.

The IRHTP may award a Contract to the most responsible Vendor meeting the requirements of
this RFP and which, in the sole discretion of the IRHTP, provides the best value to the project
after considering price and compliance with the provisions of Chapter 3.

The IRHTP is not required to accept a low site-by-site bid if the low bid for a site raises the cost
of either the lump sum price for a statewide bid or the total cost of a complete Merged Area bid or
the consideration of an IRU opportunity.

The IRHTP may award a statewide contract or a complete Merged Area Contract reserving the
right to substitute an IRU cost for any particular site-by-site location when it is in the best interests
of IRHTP to do so. (See Attachment 5 IRUs) In that event, IRHTP will delete the particular sites
from the statewide list of sites in the final contract or in the final Merged Area contract.

In the event an IRU for a particular site is considered by the IRHTP, the apparent winning vendor
will have first right of refusal to provide construction at same cost as the IRU if he so desires.
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4.3 Evaluation Criteria Scoring — Part I

Overall Project Experience
IRHTP will take into consideration the number of like construction projects
completed thus far by the vendor.

Cost Breakdown

Grasp of the Project and Design
Contractor demonstrates a clear understanding and grasp of the project.
Response is clearly written and organized.

Vendor’s Capabilities
Vendor has the necessary manpower and resources to accomplish the
Work on schedule. Technical ability.

Credibility
Vendor’s current reputation with established organizations and within the industry.

Vendor Agrees To:
a. Submit invoices in accordance with USAC requirements.
b. Proactively engage with the final audit team at no additional cost
¢. Submit all final construction drawings in the prescribed AutoCAD format.
d. Provide machine generated traces documenting all boring depths
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4.4 Evaluation Criteria Scoring — Part 11

Overall Project Experience
IRHTP will take into consideration the number of like
construction projects completed thus far by the vendor.

Cost Breakdown

Grasp of the Project and Design
Vendor demonstrates a clear understanding and grasp of the project.
Response is clearly written and organized.

Vendor’s Capabilities
Vendor has the necessary manpower and resources to accomplish the work on schedule.
Technical ability.

Credibility
Vendor’s current reputation with established agencies and within the industry.

Vendor Agrees To:
a. Submit invoices in accordance with USAC requirements.
b. Proactively engage with the final audit team at no additional cost
c¢. Submit all weekly reports at the COB each workweek
d. Provide update briefings when requested at no additional cost
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ATTACHMENT 1-PART I
OUTSIDE PLANT — SAMPLE AGREEMENT
CONTRACTUAL TERMS AND CONDITIONS
RFP 08-001

SECTION 1. TERM. This Agreement is effective [EFFECTIVE DATE WILL BE LISTED], and will
continue through (project completion).

SECTION 2. DOCUMENTS INCORPORATED BY REFERENCE.

2.1 Incorporation of Bid Proposal Documents. The IRHTP RFP 08-001 and the Vendor’s bid proposal in
response to this RFP, together with any clarifications, attachments, appendices, amendments or other writings
of the IRHTP or the Vendor (collectively bid proposal) are incorporated into this Agreement by this reference
as if fully set forth in this Agreement.

2.2 Contractual Obligations of Vendor. The terms and conditions of the bid proposal and of the RFP are
made contractual obligations of the Vendor.

2.3 Contents of Agreement. The parties acknowledge that this Agreement consists of this document as well
as the RFP and the bid proposal and that the parties are obligated to perform as set forth in the RFP and the
bid proposal to the same extent that they are obligated to perform the specific duties set forth in this
document.

2.3.1 Order of Preference. In the case of any inconsistency or conflict between the specific
provisions of this document, the RFP or the bid proposal, any inconsistency or conflict shall be
resolved as follows:

2.3.2  First, by giving preference to the specific provisions of this Agreement.
2.3.3  Second, by giving preference to the specific provisions of the RFP.
2.3.4  Third, by giving preference to the specific provisions of the bid proposal.

2.4 Intent of References to Bid Documents. The references to the parties' obligations, which are contained
in this document, are intended to change, supplement or clarify the obligations as stated in the RFP and the
bid proposal. The failure of the parties to make reference to the terms of the RFP or bid proposal in this
document shall not be construed as creating a conflict and will not relieve the Vendor of the contractual
obligations imposed by the terms of the RFP and the bid proposal. Terms offered in the bid proposal, which
exceed the requirements of the RFP, shall not be construed as creating an inconsistency or conflict with the
RFP or this document. The contractual obligations of the IRHTP cannot be implied from the bid proposal.

SECTION 3. DEFINITIONS. The following words shall have the meanings set forth below. Words in the
singular shall be held to include the plural and vice versa, and words of gender shall be held to include the
other gender as the context requires. For the purposes of this Contract, the following terms and all other
terms defined in this Contract shall have the meanings so defined unless the context clearly indicates
otherwise.

3.1 “THA” shall mean the Towa Hospital Association
3.2 “IRHTP” shall mean the lowa Rural Health Telecommunications Program
3.3 “Vendor” shall mean [Vendor will be listed].

SECTION 4. SCOPE OF WORK.
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Scope of Work. The fiber optic cable facility to be constructed pursuant to and as a result of this
Agreement by the Vendor is described and attached hereto as Schedule A and made a part hereof by this
reference.

The Vendor shall prepare and deliver specifications to the IRHTP which will detail the design, technical
and functional capabilities, look and feel, and other attributes related to the project, all as more fully
described in Schedule A.

Amendments to Scope of Services and Specifications. The parties agree that Schedule A, Scope of
Services, and the specifications, may be revised, replaced, amended or deleted at any time during the term of
this Agreement to reflect changes in service or performance standards upon the mutual written consent of the
parties.

Industry Standards. Services rendered pursuant to this Agreement shall be performed in a professional
and workmanlike manner in accordance with the terms of this Contract and with generally acceptable industry
standards of performance for similar tasks and projects. In the absence of a detailed specification for the
performance of any portion of this Agreement the parties agree that the applicable specification shall be the
generally accepted industry standard. As long as the IRHTP notifies Vendor promptly of any services
performed in violation of this standard, Vendor will re-perform the services, at no cost to IRHTP, such that
the services are rendered in the above-specified manner.

Non-Exclusive Rights. This Agreement is not exclusive. The IRHTP reserves the right to select other
Vendors to provide services similar or identical to the Scope of Services described in this Agreement during
the term of this Agreement.

SECTION 5. COMPENSATION.
5.1 Payment Terms — Progress Payments

5.1.1  USAC and IRHTP will disburse funds based on monthly submissions (i.e., invoices) of actual
incurred eligible expenses, and will respond to vendor invoices in accordance with its current bi-
monthly invoicing payment plan. This invoice process will permit disbursement of funds to ensure that
the selected Participants’ network projects proceed, while allowing USAC and the FCC to monitor
expenditures in order to ensure compliance with the program and prevent waste, fraud, and abuse.

5.1.2  Upon award of contract for a link-segment, the Vendor will assist the IRHTP project
coordinator in the development of a USAC Network Cost Worksheet. (NCW) This work sheet will list
the primary tasks to be completed for each link-segment. When specific line items are completed on
each NCW, the Vendor may submit it for a progress payment. As soon as the line item completion is
approved by the IRHTP project coordinator the vendor will be paid 15% of the line item amount by
the specific HCP served by the link-segment. The Vendor will acknowledge receipt of the 15%
payment and forward appropriate forms to USAC for payment of the remaining 85%. USAC will
honor requests for payment twice each month.

The invoices when submitted must certify by signature that all construction specifications were met
during the covered period on the specified segment and show the contract number and project/site
number on each invoice. If the IRHTP disputes the amount of any invoice, the IRHTP will notify the
Vendor of the dispute within 10 days of receipt of the invoice. IRHTP may withhold payment of the
disputed amount until the dispute is resolved

5.1.2.1 Retainer - Payment tied to Performance. The IRHTP shall withhold 10% of the fee
for the project until the IRHTP has provided Final Acceptance of the project and as-built
drawings are received and approved by the IRHTP. Upon Final Acceptance, the Vendor shall
submit an invoice to the IRHTP requesting payment of the remaining 10% of the fee for the
project. The invoice shall contain appropriate documentation as necessary to support the fee
included on the invoice and shall comply with all applicable rules concerning payment of such
fees.
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5.1.2.2 Monitoring. The IRHTP shall monitor the Vendor’s compliance with the scope of
work and deadlines established for the project.

5.1.2.3 Review. Once the IRHTP has verified 100% completion of the project, the IRHTP
shall review the Vendor’s performance history under the Agreement and shall submit the
Vendor’s Invoice to USAC for payment of the 10% retainer. The retainer will be paid only
upon Final Approval of the project, satisfactory restoral of any infrastructure or landscape
disturbed by the cable installation process, site and route cleanup, and receipt of the as-built
drawings

5.2 Delay of Payment Due To Vendor's Failure. If the IRHTP in good faith determines that the Vendor has
failed to perform or deliver any service or product as required by this Contract, the Vendor shall not be
entitled to any compensation under this Contract until such service or product is completed or delivered. In
the event of partial performance, the IRHTP may withhold that portion of the Vendor’s compensation, which
represents payment for the unsatisfactory services.

5.3 The IRHTP shall audit the invoices presented to the IRHTP to ensure that they are proper, current and
correct. The Vendor has 30 days from the date of invoice to present and resolve any discrepancies with the
IRHTP. The IRHTP shall notify the Vendor of any and all discrepancies that the audit(s) reveals.

SECTION 6. INSURANCE.

6.1 Coverage Requirements. The Vendor, and any subcontractors performing the services required under
this Agreement, shall maintain in full force and effect, with insurance companies of recognized responsibility,
at its own expense, insurance covering its work during the entire term of this Agreement and any extensions
or renewals thereof. The insurance shall be of the type and in the amounts as reasonably required by the
IRHTP. The Vendor’s insurance shall, among other things, insure against any loss or damage resulting from
or related to the Vendor’s performance of this Agreement. All such insurance policies should remain in full
force and effect for the entire life of this Agreement and shall not be canceled or changed except with the
advance written approval of the IRHTP.

6.2 Types of Coverage. Unless otherwise requested by the IRHTP, Vendor shall, at its sole cost, cause to
be issued and maintained during the entire term of this Agreement (and any extensions or renewals thereof)
the insurance coverage’s set forth below, each naming the State of lowa and the IRHTP additional insured or
loss payees, as applicable:

Type Amount
WORKERS COMPENSATION AND EMPLOYER LIABILITY As Required By lowa Law
GENERAL LIABILITY (including contractual liability) written on an occurrence
basis
GENERAL AGGREGATE $3 million
PRODUCT LIABILITY $1 million
PERSONAL INJURY $1 million
COMPREHENSIVE AGGREGATE $1 million
EACH OCCURRENCE $1 million

Automobile Liability, including any auto, hired autos and non owned autos $1 million
COMBINED SINGLE LIMIT

6.3 Coverage for HCP Property on ICN Controlled Premises. The policies shall provide coverage for
damages to the HCP’s property, or on premises under the control of the ICN and/or the State of Iowa.
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6.4 Claims Made Coverage. All insurance policies required by this Agreement must provide coverage for
all claims arising from activities occurring during the term of the policy regardless of the date the claim is
filed or expiration of the policy.

6.5 Notice Regarding Cancellation. Certificates of insurance, which provide that the IRHTP will be notified
at least thirty (30) days prior to cancellation of the coverage required by this Agreement must be provided by
the Vendor and any subcontractors to the IRHTP at the time of execution of the Agreement or at a time
mutually agreeable to the parties.

6.6 No Limitation of Liability. The receipt of insured certificates by the IRHTP does not constitute approval of
the coverage contained in the certificates, and the Vendor remains responsible for determining that its insurance
coverage meets each and every requirement of this Agreement. Acceptance of the insurance certificates by the
IRHTP shall not act to relieve the Vendor of any obligation under this Agreement. Only companies authorized
to transact business in the State of lowa shall issue the insurance policies and certificates required by this Section.
It shall be the responsibility of the Vendor to keep the respective insurance policies and coverages current and in
force during the life of this Agreement.

6.7 Warranty. The Vendor warrants that it has examined its insurance coverage to determine that the State
of lowa and the IRHTP can be named as additional insured without creating an adverse effect on the Vendor's
coverage.

6.8 Waiver of Subrogation Rights. The Vendor shall obtain a waiver of any subrogation rights that any of
its insurance carriers might have against State of lowa and the IRHTP. The waiver of subrogation rights shall
be indicated on the certificates of insurance coverage supplied to the IRHTP.

SECTION 7. CONFIDENTIAL INFORMATION.

7.1  During the course of this Agreement each party may disclose, to the other either directly or indirectly,
certain data that is proprietary which shall be referred to as "Confidential Information" of the disclosing party
and which must remain confidential. Confidential Information may include without limitation, among other
things, such items as security information, user information, data, knowledge, trade secrets and other
proprietary information, methodologies, developments, software, software documentation, inventions,
processes, and other nonpublic information in oral, graphic, written, electronic or machine readable form.

7.2 All written or electronic Confidential Information shall be clearly marked as Confidential Information
by the party providing the Confidential Information at the time of disclosure to the other party.

7.3 If the Confidential Information is disclosed orally, and reduced to writing, the receiving party must
treat the information as Confidential Information.

7.4  The Vendor shall limit such identification to information it reasonably believes it is entitled to
confidential treatment pursuant to FCC, USAC or other applicable law.

7.5  The obligations of this Agreement do not apply to Confidential Information which:

7.5.1  Was rightfully in the possession of the receiving party from a source other than the disclosing
party prior to the time of disclosure of the Confidential Information to receiving party.

7.5.2  Was known to the receiving party prior to the disclosure of the Confidential Information from
the disclosing party;

7.5.3  Was disclosed to the receiving party without restriction by an independent third party having
a legal right to disclose the Confidential Information;

7.54  Becomes public knowledge, other than through an act or failure to act by the disclosing Party;
7.5.5  Is publicly available or in the public domain when provided;

7.5.6 s independently developed by the disclosing party; or
IRLIT
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7.5.7  Isdisclosed pursuant to law, subpoena or the order of a court or government authority.
7.6  The parties shall have the following duties relating to the Confidential Information:

7.6.1  The Vendor shall designate one individual who shall remain the responsible authority in
charge of all data collected, used or disseminated by the Vendor in connection with the performance of
this Agreement. The Vendor shall accept responsibility for providing adequate supervision and
training to its agents and employees to ensure compliance with the terms of this Agreement. The
private and confidential data shall remain the property of the IRHTP at all times.

7.6.2  The Confidential Information of either party shall be held in strict confidence by the receiving
party and shall not be disclosed or used by the receiving party without the prior written consent of the
disclosing party, except as provided in this Agreement or as may be required by law pursuant to
available confidentiality restrictions.

7.6.3  The parties shall use their best efforts to protect the Confidential Information in its
possession.

7.6.4  The parties shall restrict disclosure of the Confidential Information solely to those of its
employees, agents, consultants and attorneys with a need to know in order to accomplish the purpose
of this Agreement.

7.6.5  The parties shall protect the Confidential Information from disclosure to or access by
unauthorized persons.

7.6.6  The parties shall use the Confidential Information solely for the purpose of this Agreement
and for no other purpose.

7.6.7  The parties shall not duplicate the Confidential Information in any form, except as may be
necessary to accomplish the purpose of this Agreement.

7.6.8  The parties shall advise each of its employees, agents, consultants and attorneys who receive
the Confidential Information of the obligations of confidentiality and restrictions on the use set forth
herein.

7.6.9  The parties shall immediately return the Confidential Information and all copies thereof, to
each other upon the earlier of the expiration of the need therefore or the termination of this Agreement
in order to accomplish the purpose.

7.7  The provisions of this Agreement shall apply to all Confidential Information disclosed by the parties to
each other over the course of this Agreement. The parties' obligations under this provision shall survive
termination of this Agreement and shall be perpetual.

7.8  The Vendor shall indemnify the IRHTP for a violation of this Section. The Vendor shall notify the
IRHTP prior to the destruction of these materials and shall provide the IRHTP with the opportunity for
proper destruction of these materials.

7.9  No Confidential Information will be exported to any country in violation of the United States Export
Administration Act and the regulations there under.

SECTION 8.  VENDOR WARRANTIES.

8.1 Construction of Warranties Expressed in this Agreement with Warranties Implied by Law. All
warranties made by the Vendor in all provisions of this Agreement and the bid proposal by the Vendor,
whether or not this Agreement specifically denominates the Vendor's promise as a warranty or whether the
warranty is created only by the Vendor's affirmation or promise, or is created by a description of the materials
and services to be provided, or by provision of samples to the IRHTP, shall not be construed as limiting or
negating any warranty provided by law, including without limitation, warranties which arise through course of
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dealing or usage of trade. The warranties expressed in this Agreement are intended to modify the warranties
implied by law only to the extent that they expand the warranties applicable to the goods and services
provided by the Vendor.

8.2 The Vendor warrants that all the concepts, materials produced, the work product and the information,
data, designs, processes, inventions, techniques, devices, and other such intellectual property furnished, used,
or relied upon by the Vendor or the IRHTP will not infringe any copyright, patent, trademark, trade dress, or
other intellectual property right of the Vendor or others. Any intellectual property provided to the IRHTP
pursuant to the terms of this Agreement, shall be wholly original with the Vendor or the Vendor has secured
all applicable interests, rights, licenses, permits, or other intellectual property rights in such concepts,
materials and work.

8.3 The Vendor represents and warrants that the concepts, materials and the IRHTP’s use of same and the
exercise by the IRHTP of the rights granted by this Agreement shall not infringe upon any other work, other
than material provided by the IRHTP to the Vendor to be used as a basis for such materials, or violate the
rights of publicity or privacy of, or constitute a libel or slander against, any person, firm or corporation and
that the concepts, materials and works will not infringe upon the copyright, trademark, trade name, literary,
dramatic, statutory, common law or any other rights of any person, firm or corporation or other entity.

8.4 The Vendor warrants that all of the services to be performed hereunder will be rendered using sound,
professional practices and in a competent and professional manner by knowledgeable, trained and qualified
personnel.

8.5 The Vendor warrants that the deliverables under this Agreement will operate in conformance with the
terms and conditions of this Agreement.

8.6 The Vendor warrants that it has full authority to enter into this Agreement and that it has not granted and
will not grant any right or interest to any person or entity that might derogate, encumber, or interfere with the
rights granted to the IRHTP.

8.7 The Vendor warrants that all obligations owed to third parties with respect to the activities contemplated
to be undertaken by the Vendor pursuant to this Agreement are or will be fully satisfied by the Vendor so that
the IRHTP will not have any obligations with respect thereto.

8.8 The Vendor warrants that it is the owner of or otherwise has the right to use and distribute the software,
the materials owned by the Vendor and any other materials, and methodologies used in connection with
providing the services contemplated by this Agreement.

8.9 The Vendor expressly warrants to the standards in the industry all aspects of the goods and services
provided by it or used by the Vendor and the IRHTP in performance of this Agreement.

8.10 The Vendor unconditionally warrants that all equipment supplied and installed for the purpose of
fulfilling its obligations under this Agreement are fit for the purpose intended, that it complies with industry
standards and that the equipment is compatible with the State’s equipment.

SECTION 9. INDEMNIFICATION BY VENDOR. The Vendor agrees to defend, indemnify and hold the
IRHTP, and the State of lowa, its employees, agents, board members, appointed officials and elected
officials, harmless from any and all demands, debts liabilities, damages, loss, claims, suits or actions,
settlements, judgments, costs and expenses, including the reasonable value of time expended by the Attorney
General's Office, and the costs and expenses and attorney fees of other counsel required to defend the IRHTP
or the State of lowa related to or arising from:

9.1 Any violation or breach of this Agreement including, without limitation, any of the Vendor’s
representations or warranties; or

9.2 Any acts or omissions, including, without limitation, negligent acts or omissions or willful misconduct
of Vendor, its officers, employees, agents, board members, contractors, subcontractors, or counsel employed
by Vendor in the performance of this Agreement, or any other reason in connection with the goods and
services provided under this Agreement; or
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9.3 Claims for any violation of any intellectual property right including but not limited to infringement of
patents, trademarks, trade dress, trade secrets, or copyrights arising from the any of the goods or service
performed in accordance with this Agreement; or

9.4 The Vendor's performance or attempted performance of this Agreement; or
9.5 Any failure by the Vendor to comply with all local, State and Federal laws and regulations; or

9.6 Any failure by the Vendor to make all reports, payments and withholdings required by Federal and State
law with respect to social security, employee income and other taxes, fees or costs required by the Vendor to
conduct business in the State of lowa.

9.7 The Vendor’s duty to indemnify as set forth in this Section shall survive the expiration or termination of
this Agreement and shall apply to all acts taken in the performance of this Agreement regardless of the date
any potential claim is made or discovered by the IRHTP.

SECTION 10. TERMINATION.

10.1 Termination For Lack Of Authority or Funding. Notwithstanding anything in this Agreement to the
contrary and subject to the limitations, conditions and procedures set forth below, the IRHTP shall have the
right to terminate this Agreement without penalty and without any advance notice as a result of any of the
following:

10.1.1 The Legislature or Governor fails, in the sole opinion of the IRHTP, to appropriate funds
sufficient to allow the IRHTP, the HCP’s, or any state agency or department charged with
responsibility to perform any of the IRHTP’s obligations under this Agreement, to either meet its
obligations under this Agreement or to operate as required to fulfill its obligations under this
Agreement; or

10.1.2 If funds are de-appropriated, not allocated or if the funds needed by the IRHTP, in the
IRHTP’s sole discretion, are insufficient for any other reason; or

10.1.3 If the IRHTP’s, or USAC’s authorization to conduct its business is withdrawn or there is a
material alteration in the programs or any other program the IRHTP administers; or

10.1.4 If the IRHTP’s duties are substantially modified.

10.1.5 Written Notice of Cancellation. The IRHTP shall provide Vendor with written notice of
cancellation pursuant to this Section.

10.2 Termination for Cause. The IRHTP may terminate this Agreement upon written notice for the
substantial breach by Vendor of any material term if such breach is not cured by Vendor within the time
period specified in the IRHTP’s notice of breach or any subsequent notice or correspondence delivered by the
IRHTP to Vendor. If a cure is feasible and an opportunity to cure is provided, the notice shall specify the
exact date by which the condition must be cured. Following expiration of the opportunity to cure or notice
from the IRHTP, the IRHTP may seek any legal or equitable remedy authorized by this Agreement or by law.
Substantial breach events include but are not limited to the following:

10.2.1 Vendor fails to perform as required by this Agreement.

10.2.2 Vendor fails to make substantial and timely progress toward performance or fails to meet any
of the material specifications and requirements stated in this Agreement, including without limitation
the warranties provided in this Agreement, in the RFP or in the Vendor’s bid proposal.

10.3 Termination for Convenience. Following 30 days written notice, the IRHTP may terminate this
Agreement in whole or in part for convenience without the payment of any penalty or incurring any further
obligation to the Vendor. Termination for Convenience can be for any reason or no reason at all if it is in the
best interests of the IRHTP.
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10.4 Immediate Termination. The IRHTP may terminate this Agreement effective immediately without
advance notice and without penalty for any of the following reasons:

10.4.1 Vendor furnished any statement, representation, warranty or certification in connection with
this Agreement, which is materially false, deceptive, incorrect or incomplete.

10.4.2 Vendor fails to perform, to the IRHTP's satisfaction, any material requirement of this
Agreement or is in violation of any material provision of this Agreement, including, without
limitation, the express warranties made by the Vendor.

10.4.3 The IRHTP determines that satisfactory performance of this Agreement is substantially
endangered or that a default is likely to occur.

10.4.4 Vendor becomes subject to any bankruptcy or insolvency proceeding under Federal or State
law to the extent allowed by applicable Federal or State law including bankruptcy laws.

10.4.5 Vendor terminates or suspends its business.

10.4.6 The IRHTP reasonably believes that Vendor has become insolvent or unable to pay its
obligations as they accrue consistent with applicable Federal or State law.

10.4.7 1t is alleged that Vendor’s processes or materials violate any valid patent, trademark,
copyright, other intellectual property right or contract, and the IRHTP reasonably believes that the
allegation may impair Vendor’s performance of this Agreement.

10.4.8 Vendor has failed to comply with all applicable Federal, State, and local laws, rules,
ordinances, regulations and orders when performing within the scope of this Agreement.

10.4.9 Vendor has engaged in conduct that has or may expose the IRHTP to liability, as determined
in the IRHTP’s sole discretion.

10.4.10 Vendor has a conflict of interest that interferes with fair competition or conflicts with an
interest of the IRHTP as determined in the IRHTP’s sole discretion.

10.5 In the event of termination of this Agreement for any reason by USAC or the IRHTP, USAC and the
IRHTP shall pay only the amounts, if any, due and owing to Vendor for services actually rendered up to and
including the date of termination of the Agreement and for which the USAC and the IRHTP is obligated to
pay pursuant to this Agreement. Payment will be made only upon submission of invoices and proper proof of
Vendor’s claim. This provision in no way limits the remedies available to USAC or the IRHTP in the event
of a termination under this provision. However, the USAC or the IRHTP shall not be liable for any of the
following costs:

10.5.1 The payment of Unemployment Compensation to Vendor’s employees;

10.5.2 The payment of Workers' Compensation claims which occur during the Agreement or extend
beyond the date on which the Agreement terminates.

10.5.3 Any costs incurred by Vendor in its performance of the Agreement including but not limited
to startup costs, overhead or other costs associated with the performance of the Agreement.

10.5.4 Any taxes that may be owed by Vendor for the performance of this Agreement including but
not limited to sales taxes, excise taxes, use taxes, income taxes or property.

10.6 Vendor Obligations upon Termination. Upon expiration or termination of this Agreement, or upon
request of the IRHTP, the Vendor shall:
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10.6.1 Immediately cease using and return to the IRHTP any personal property or material, whether
tangible or intangible, provided by the IRHTP to the Vendor and in its, or any subcontractor’s,
control or possession;

10.6.2 Upon request from the IRHTP, destroy any personal property or material, whether tangible or
intangible at no additional cost to the IRHTP, and verify in writing that the designated property or
material has been destroyed;

10.6.3 Comply with the IRHTP’s instructions for the timely transfer of active files and work being
performed by Vendor under this Agreement to the IRHTP or the IRHTP’s designee;

10.6.4 Protect and preserve property in the possession of the Vendor in which the IRHTP has an
interest;

10.6.5 Stop work under this Agreement on the date specified in any notice of termination provided
by the IRHTP;

10.6.6 Cooperate in good faith with the IRHTP, its employees, agents and contractors during the
transition period between the notification of termination and the substitution of any replacement
Vendor.

10.7 Care of Property. The Vendor shall be responsible for the proper custody and care of any of the HCP or
State owned tangible personal property furnished for the Vendor's use in connection with the performance of
the Agreement, and the Vendor will reimburse the IRHTP or the State for such property's loss or damage
caused by the Vendor, normal wear and tear excepted.

10.8 Reduction of Resources. If, during the Term, the IRHTP experiences a change in the scope, nature or
volume of its business, or if the IRHTP elects to change the manner or method by which it does business
(including, but not limited to, an election by Iowa Legislature to effect a sale or other disposition of material
assets), which have or may have the effect of causing a decrease in the quantity or quality of the Services that
will be needed by IRHTP, then IRHTP may request Vendor to reduce the level of Services and the annual
Service charges to IRHTP under this Agreement. However any such reduction must not adversely impact
upon Vendor’s ability to reasonably perform its obligations under the Agreement.

SECTION 11. CONTRACT ADMINISTRATION.

11.1 Independent Contractor. The status of the Vendor shall be that of an independent contractor. The
Vendor, its employees, agents and any subcontractors performing under this Agreement are not employees or
agents of IHA. Neither the Vendor nor its employees shall be considered employees of IHA or IRHTP for
Federal or State tax purposes. IHA and IRHTP will not withhold taxes on behalf of the Vendor (unless
required by law).

11.2 Compliance with the Law and Regulations.

11.2.1 Compliance with the Law and Regulations. Vendor shall comply with all applicable
Federal, State, and local laws, rules, ordinances, regulations and orders when performing within the
scope of this Agreement, including, without limitation, all laws applicable to the prevention of
discrimination in employment, the administrative rules of the Iowa Department of Management or
the Iowa Civil Rights Commission which pertain to equal employment opportunity and affirmative
action, laws relating to prevailing wages, occupational safety and health standards, prevention of
discrimination in employment, payment of taxes, gift laws, lobbying laws and laws relating the use
of targeted small businesses as subcontractors or suppliers.

11.2.2 The Vendor declares that it has complied with all Federal, State and local laws regarding
business permits and licenses that may be required to carry out the work to be performed under this
Agreement, including, without limitation, laws governing State of Iowa procurement and
contracting.
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11.2.3 The Vendor shall give notice to any labor union with which it has a bargaining or other
agreement of its commitment under this section of the Agreement. The Vendor shall make the
provisions of this Section a part of its contracts with any subcontractors providing goods or services
related to the fulfillment of this Agreement.

11.2.4 The Vendor shall comply with all of the reporting and compliance standards regarding
equal employment.

11.2.5 The Vendor may be required to submit its affirmative action plan

11.2.6 The IRHTP may consider the failure of the Vendor to comply with any law or regulation
as a material breach of this Agreement. In addition, the Vendor may be declared ineligible for future
USAC contracts or be subjected to other sanctions for failure to comply with this Section.

11.3 Amendments. This Agreement may be amended in writing from time to time by mutual consent of the
parties. All amendments to this Agreement must be fully executed by the parties.

11.4 Third Party Beneficiaries. There are no third party beneficiaries to this Agreement. This Agreement is
intended only to benefit IRHTP and the Vendor.

11.5 Choice of Law and Forum.

11.5.1 The laws of the State of lowa shall govern and determine all matters arising out of or in
connection with this Agreement without regard to the choice of law provisions of lTowa law.

11.5.2 In the event any proceeding of a quasi-judicial or judicial nature is commenced in
connection with this Agreement, the exclusive jurisdiction for the proceeding shall be brought in
Polk County District Court for the State of Iowa, Des Moines, lowa, or in the United States District
Court for the Southern District of lowa, Central Division, Des Moines, lowa wherever jurisdiction is
appropriate.

11.5.3 This provision shall not be construed as waiving any immunity to suit or liability
including, without limitation, sovereign immunity in State or Federal court, which may be available
to the IRHTP or the State of Iowa.

11.6 Integration. This Agreement, including all the documents incorporated by reference, represents the
entire Agreement between the parties and neither party is relying on any representation that may have been
made which is not included in this Agreement. The parties agree that if a Schedule, Addendum, Rider or
Exhibit or other document is attached hereto by the parties, and referred to herein, then the same shall be
deemed incorporated herein by reference.

11.7 Not a Joint Venture. Nothing in this Agreement shall be construed as creating or constituting the
relationship of a partnership, joint venture, (or other association of any kind or agent/principal relationship)
between the parties hereto. No party, unless otherwise specifically provided for herein, has the authority to
enter into any agreement or create an obligation or liability on behalf of, in the name of, or binding upon
another party to this Agreement.

11.8 Consent to Service. The Vendor irrevocably consents to service of process by certified or registered
mail addressed to the Vendor’s designated agent. The Vendor appoints at
as its agent to receive service of process. If for any reason the Vendor’s agent for
service is unable to act as such or the address of the agent changes, the Vendor shall immediately appoint a
new agent and provide the IRHTP with written notice of the change in agent or address. Any change in the
appointment of the agent or address will be effective only upon actual receipt by the IRHTP. Nothing in this
provision will alter the right of the IRHTP to serve process in another manner permitted by law.

11.9 Supersedes Former Agreements. This Agreement supersedes all prior Agreements between the IRHTP
and the Vendor for the services provided in connection with this Agreement.
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11.10 Waiver. Any breach or default by either party shall not be waived or released other than in writing
or by a written notice signed by the other party. Failure by either party at any time to require performance by
the other party or to claim a breach of any provision of the Agreement shall not be construed as affecting any
subsequent breach or the right to require performance with respect thereto or to claim a breach with respect
thereto.

11.11  Notices.

11.11.1  Any and all notices, designations, consents, offers, acceptances or any other
communication provided for herein shall be given in writing by registered or certified mail, return
receipt requested, by receipted hand delivery, by Federal Express, courier or other similar and
reliable carrier which shall be addressed to each party as set forth as follows:

If to the IRHTP:
Mr. Art Spies

Iowa Hospital Association
100 East Grand Ave — Suite 100
Des Moines, Iowa 50309

If to the Vendor: [Vendor may provide one (1) contact]

11.11.2  Each such notice shall be deemed to have been provided:
11.11.2.1 At the time it is actually received; or,

11.11.2.2 Within one day in the case of overnight hand delivery, courier or services
such as Federal Express with guaranteed next day of delivery; or,

11.11.2.3  Within five days after deposited the U.S. Mail in the case of registered
U.S. Mail.

11.11.3  Copies of such notice to each party shall be provided separately.

11.11.4  From time to time, the parties may change the name and address of a party designated to
receive notice. Such change of the designated person shall be in writing to the other party and as
provided herein.

11.12  Cumulative Rights. The various rights, powers, options, elections and remedies of either party,
provided in this Agreement, shall be construed as cumulative and no one of them is exclusive of the others or
exclusive of any rights, remedies or priorities allowed either party by law. Nothing in this Agreement shall be
construed as affecting, impairing or limiting the equitable or legal remedies to which either party may be
entitled as a result of any breach of this Agreement.

11.13 Severability. If any provision of this Agreement is determined by a court of competent jurisdiction
to be invalid or unenforceable, the invalid portion shall be severed from this Agreement. Such a
determination shall not affect the validity or enforceability of any other part or provision of this Agreement.

11.14 Express Warranties. The Vendor expressly warrants all aspects of the items and services provided
by it or used by the Vendor and the IRHTP in performance of this Agreement.

11.15 Warranty Regarding Solicitation. The Vendor warrants that no person or selling agency has been
employed or retained to solicit and secure this Agreement upon an agreement or understanding for
commission, percentage, brokerage or contingency except bona fide employees or selling agents maintained
for the purpose of securing business.
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11.16 Obligations of Joint Entities. If the Vendor is a joint entity consisting of more than one individual,
partnership, corporation or other business organization, all such entities shall be jointly and severally liable
for carrying out the Agreement activities.

11.17 Obligations Beyond Agreement Term. This Agreement shall remain in full force and effect to the
end of the specified term or until terminated or canceled pursuant to this Agreement. All obligations of the
Vendor incurred or existing under this Agreement as of the date of expiration, termination or cancellation will
survive the expiration, termination or cancellation of this Agreement.

11.18 Time is of the Essence. Time is of the essence with respect to the successful performance of the
terms of this Agreement. The Vendor shall ensure that all personnel providing services to the IRHTP are
responsive to the IRHTP’s requirements in all respects.

11.19 Authorization. Each party to this Agreement represents and warrants to the other that it has the
right, power and authority to enter into and perform its obligations under this Agreement and that it has taken
all requisite action (corporate, statutory, or otherwise) to approve execution, delivery and performance of this
Agreement. This Agreement constitutes a legal, valid and binding obligation upon the parties in accordance
with its terms.

11.20 Successors in Interest. All the terms, provisions, and conditions of the Agreement shall be binding
upon and inure to the benefit of the parties hereto and their respective successors, assigns, and legal
representatives.

11.21 Counterparts and Facsimile Signatures. The parties agree that this Agreement has been or may be
executed in several counterparts, each of which shall be deemed an original and all such counterparts shall
together constitute one and the same instrument. The parties further agree that the signatures on this
Agreement or any amendment or schedule may be manual, scanned, or a facsimile signature of the person
authorized to sign the appropriate document. All authorized scanned or facsimile signatures shall have the
same force and effect as if manually signed.

11.22 Additional Provisions. The parties agree that if a Schedule, Addendum, Rider or Exhibit is
attached hereto by the parties, and referred to herein, then the same shall be deemed incorporated herein by
reference.

11.23 Use of Third Parties/Prime Vendor Responsibilities. The IRHTP acknowledges that the Vendor
may contract with third parties for the performance of any of the Vendor’s obligations under this Agreement.
All subcontracts shall be subject to advance written approval by the IRHTP. The Vendor may enter into
these contracts to complete the project provided that the Vendor remains responsible for all services
performed under this Agreement. All restrictions, obligations and responsibilities of the Vendor under this
Agreement shall also apply to subcontractors. The IRHTP shall consider the Vendor to be the sole point of
contact with regard to all matters related to this Agreement and is not required to initiate or maintain contact
with any subcontractor. IRHTP may choose to deny use of any specific third party contractor at IRHTP’s
sole discretion, in which case the Vendor must obtain a different third party contractor.

11.24 Data Processing Warranty.

11.24.1 The Vendor warrants that each item of hardware, software, firmware, or a custom
designed and developed software program or a system which is developed or delivered under, or
used by Vendor in connection with its performance of this Agreement, shall accurately process data,
including, but not limited to, calculating, comparing and sequencing, from, into, between and among
the nineteenth, twentieth and twenty-first centuries, including leap year calculations, when used in
accordance with the item(s) documentation provided by the Vendor.

11.24.2  If the items to be developed and delivered under this Agreement are to perform as a
system with other hardware and/or software, then the warranty shall apply to the items developed
and delivered as the items process, transfer, sequence data, or otherwise interact with other
components or parts of the system. This warranty shall survive the term of this Agreement. The
remedies available to the IRHTP for a breach of warranty includes, but is not limited to, repair or
replacement of non-compliant items or systems.
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11.24.3  Nothing in this warranty shall be construed to limit any rights or remedies of the IRHTP
under this Agreement with respect to defects in the items other than the Data Processing Warranty.

11.25 Force Majeure. Neither Vendor nor the IRHTP shall be liable to the other for any delay or failure
of performance of this Agreement; and no delay or failure of performance shall constitute a default or give
rise to any liability for damages if, and only to the extent that, such delay or failure is caused by a "force
majeure".

11.25.1  As used in this Agreement, "force majeure" includes acts of God, war, civil
disturbance and any other causes which are beyond the control and anticipation of the party
effected and which, by the exercise of reasonable diligence, the party was unable to anticipate
or prevent. Failure to perform by a subcontractor or an agent of the Vendor shall not be
considered a "force majeure" unless the subcontractor or supplier is prevented from timely
performance by a "force majeure" as defined in this Agreement. "Force majeure" does not
include: financial difficulties of the Vendor or any parent, subsidiary, affiliated or associated
company of Vendor; claims or court orders which restrict Vendor’s ability to deliver the
goods or services contemplated by this Agreement.

11.25.2  If a "force majeure" delays or prevents Vendor’s performance, the Vendor shall
immediately commence to use its best efforts to directly provide alternate, and to the extent
possible, comparable performance. Comparability of performance and the possibility of
comparable performance shall be reasonably determined solely by the IRHTP.

11.25.3  During any such period, the Vendor shall continue to be responsible for all costs
and expenses related to alternative performance.

11.25.4  This Section shall not be construed as relieving the Vendor of its responsibility for
any obligation which is being performed by a subcontractor or supplier of services unless the
subcontractor or supplier is prevented from timely performance by a “force majeure” as
described here.

11.26 Records Retention and Access. The Vendor shall permit the Auditor of the State of lowa or any
authorized representative of the State or any authorized representative of the United States government, or
USAC, to access and examine, audit, excerpt and transcribe any directly pertinent validation records,
financial records, accounting records, books, documents, papers, electronic or optically stored and created
records or other records of the Vendor relating to or created as a result of the performance of this Agreement.
These records shall be made available to the State, its designees, the Auditor, or an authorized representative
of the United States government, or USAC, at reasonable times and at no cost to the requesting organization
during the term of this Agreement and for a period of at least (5) years following the termination, cancellation
or expiration of this Agreement.

11.27 Taxes. IRHTP declares and Vendor acknowledges that the Vendor and its subcontractors may be
subject to certain taxes including but not limited to sales tax, motor vehicle fuel tax, personal or corporate
income tax or other taxes or assessments, and to licensing fees or other miscellaneous fees or charges which
may be imposed by Federal, State or local law or ordinance. The Vendor and its subcontractors shall be
solely responsible for the payment of such taxes. The Vendor shall promptly pay all such taxes, fees or
charges when due. IRHTP is a tax-exempt entity and the Vendor shall not attempt to pass on any costs,
including surcharges and fees, to the IRHTP that are attributable to federal, state, or local taxes, including
sales tax, motor fuel tax, property tax, or personal or corporate income tax.

11.28 Further Assurances and Corrective Instruments. The Vendor agrees that it will, from time to time,
execute, acknowledge and deliver, or cause to be executed, acknowledged and delivered, such supplements
hereto and such further instruments as may reasonably be required for carrying out the expressed intention of
this Agreement.

11.29 Assignment and Delegation. This Agreement may not be assigned, transferred or conveyed in
whole or in part without the prior written consent of the other party. For purposes of construing this clause, a
transfer of a controlling interest in Vendor shall be considered an assignment. If the State, in its sole
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discretion, determines that the Vendor’s assignment of this Agreement to another person or entity is not in the
State’s best interests, the State may elect to terminate this Agreement with the Vendor without penalty upon
thirty (30) days written notice to the Vendor.

11.30 Headings or Captions. The paragraph headings or captions are for identification purposes only
and do not limit or construe the contents of the paragraphs.

SECTION 12. BUSINESS DOWNTURN.

12.1 In the event of a business downturn or budget difficulties beyond the control of the IRHTP,
including budget difficulties of other HCP’s or the IRHTP or significant restructuring or reorganization, any
of which significantly reduces the volume of OSP plant required by the IRHTP, with the result that IRHTP
will be unable to meet its revenue or volume commitments under this Agreement, Vendor and the IRHTP will
cooperate in efforts to develop a mutually agreeable alternative.

SECTION 13. REDUCTION OF RESOURCES.

13.1 If, during the Term, the IRHTP or the HCP’s experience a change in the scope, nature or volume of its
business, or if the IRHTP elects to change the manner or method by which it does business, the Vendor will
be asked to reduce the level of Services to IRHTP under this Agreement. However any such reduction must
not adversely impact upon Vendor’s ability to reasonably perform its obligations under the Agreement.

13.2 In such event, Vendor shall estimate, in writing and in good faith, the aggregate decreased charges to
Vendor from IRHTP's ceasing to perform such Services and shall provide such written estimate to IRHTP, no
later than 30 days from Vendor’s receipt of IRHTP's notice. IRHTP, upon receipt of such estimate, may then
elect by written notice given to Vendor within 15 days following receipt of Vendor's written estimate to:

13.3 Withdraw its request for a cessation of part of the Services;
13.4 Implement such partial cessation of Services based upon the estimate of Vendor; or

13.5 Request that Vendor negotiate with IRHTP regarding the aggregate reduction in the Contract Services
due to Vendor from IRHTP hereunder as a result of the partial cessation of Services. If IRHTP shall elect to
request Vendor to negotiate, the parties shall promptly negotiate in good faith regarding the amount.

SECTION 14. EXECUTION.

IN WITNESS WHEREOF, in consideration of the mutual covenants set forth above and for other good and
valuable consideration, the receipt, adequacy and legal sufficiency of which are hereby acknowledged, the
parties have entered into the above Agreement and have caused their duly authorized representatives to
execute this Agreement.
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IOWA HOSPITAL ASSOCIATION ON BEHALF OF IRHTP

By: Date:

Name: Mr. Art Spies

Title: Project Coordinator - IRHTP

(Vendor Name to be placed HERE)

By: Date:

Name:

Title:
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ATTACHMENT 1 - PART II
QUALITY ASSURANCE INSPECTION SERVICES
CONTRACTUAL TERMS AND CONDITIONS
RFP 08-001

SECTION 1. TERM. This Agreement is effective [EFFECTIVE DATE WILL BE LISTED], and will
continue through (project completion).

SECTION 2. DOCUMENTS INCORPORATED BY REFERENCE.

2.1 Incorporation of Bid Proposal Documents. The IRHTP RFP 08-001 and the Vendor’s bid proposal in
response to this RFP, together with any clarifications, attachments, appendices, amendments or other writings
of the IRHTP or the Vendor (collectively bid proposal) are incorporated into this Agreement by this reference
as if fully set forth in this Agreement.

2.2 Contractual Obligations of Vendor. The terms and conditions of the bid proposal and of the RFP are
made contractual obligations of the Vendor.

2.3 Contents of Agreement. The parties acknowledge that this Agreement consists of this document as well
as the RFP and the bid proposal and that the parties are obligated to perform as set forth in the RFP and the
bid proposal to the same extent that they are obligated to perform the specific duties set forth in this
document.

2.3.1 Order of Preference. In the case of any inconsistency or conflict between the specific
provisions of this document, the RFP or the bid proposal, any inconsistency or conflict shall be
resolved as follows:

2.3.5  First, by giving preference to the specific provisions of this Agreement.
2.3.6  Second, by giving preference to the specific provisions of the RFP.
2.3.7  Third, by giving preference to the specific provisions of the bid proposal.

2.4 Intent of References to Bid Documents. The references to the parties' obligations, which are contained
in this document, are intended to change, supplement or clarify the obligations as stated in the RFP and the
bid proposal. The failure of the parties to make reference to the terms of the RFP or bid proposal in this
document shall not be construed as creating a conflict and will not relieve the Vendor of the contractual
obligations imposed by the terms of the RFP and the bid proposal. Terms offered in the bid proposal, which
exceed the requirements of the RFP, shall not be construed as creating an inconsistency or conflict with the
RFP or this document. The contractual obligations of the IRHTP cannot be implied from the bid proposal.

SECTION 3. DEFINITIONS. The following words shall have the meanings set forth below. Words in the
singular shall be held to include the plural and vice versa, and words of gender shall be held to include the
other gender as the context requires. For the purposes of this Contract, the following terms and all other
terms defined in this Contract shall have the meanings so defined unless the context clearly indicates
otherwise.

3.1 “IHA” shall mean the Iowa Hospital Association
3.2 “IRHTP” shall mean the lowa Rural Health Telecommunications Program
3.3 “Vendor” shall mean [Vendor will be listed].

SECTION 4. SCOPE OF WORK

4.1 Vendor shall provide the IRHTP Quality Assurance Inspection Services on an “as needed” basis,
determined by the IRHTP, and shall work with the IRHTP Project Coordinator, Staff, and key managers.
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4.2 The following is a list of the abilities, knowledge, services and/or support items the Vendor shall provide
on an “as needed” basis, upon request of the IRHTP. All services shall be coordinated by Mr. Art Spies,
(515) 288-1955 and spiesa@ihaonline.org.

4.2.1 (VENDOR) Quality Assurance General Requirements:
4.2.1.1  Shall be able to begin work immediately upon contract signature.
4.2.1.2  Work shall be completed within individual project guidelines as assigned.

4.2.1.3  Shall have a minimum of 5 years buried outside plant project experience, in
telecommunications & technology.

4.2.1.4  Shall possess excellent customer services skills — able to communicate effectively.

4.2.1.5  Shall possess superior soft skills including the ability to work with clients, negotiate
requirements between stake holders, work on a team, lead and facilitate meetings, and the ability
to adapt to existing processes.

4.2.1.6  Shall complete assignments in a timely manner and submit weekly status reports
indicating progress on assigned tasks, meet assigned project due dates, and identify and suggest
resolutions for issues having a potential to adversely impact performance and/or the project.

4.2.1.7  Shall maintain a positive working relationship with coworkers, supervisors, and
management, as well as present a positive team-oriented attitude and customer focus.

4.2.1.8 Shall adhere to IRHTP work rules and processes.
4.2.1.9  Shall produce written and verbal English language instructions.

4.2.1.10 Shall understand written and verbal English language, presentation materials,
documentation, requirement statements, problem descriptions and other forms of communication
for interaction with team members and managers.

4.2.1.11 Shall have knowledge of the current IRHTP Network design and/or similar or
comparable networks.

4.2.2 (VENDOR) Quality Assurance Required Skill Sets:
4.2.2.1  Shall have an extensive knowledge of buried fiber optic networks.

4.2.2.2  Shall be able to coordinate personnel from various external groups to facilitate projects
to successful completion.

4.2.2.3  Shall have a detailed understanding of the construction of each link-segment he is
overseeing.

4.2.3 (VENDOR) Quality Assurance Tasks: (in no particular order)

4.2.3.1 Vendor is responsible to ensure all construction specifications outlined are continually
followed and fully met by construction contractors. If it is determined at any time that
construction practices are sub-standard, this shall be considered grounds for (VENDOR) contract
termination, reduced compensation and/or other remedies available as described in the contract

4.2.3.2 This Contract will allow the (Vendor) to utilize the Quality Assurance
Services (VENDOR) agrees to provide. The IRHTP shall have full approval of any personnel
and/or services that (VENDOR) provides to the IRHTP.

IR(JTP
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4.2.3.3  Any or all services provided by (VENDOR) and/or their personnel shall become the
property of the IRHTP. (VENDOR) shall not retain any rights to or copies of the works made for
hire. All products, processes, items, programs, code, etc. and any and all other IRHTP items
assisted by (VENDOR) personnel as part of this contract shall belong to and are the property of
the IRHTP. (VENDOR) agrees that no item produced under this contract shall be retained by
(VENDOR) and all computerized, paper copy, graphics file, or record in any format whatsoever of
all items created under this contract shall NOT BE retained by (VENDOR) once the task or
project is complete. All material must be turned over to IRHTP at end of project.

4.2.3.4 Following five (5) days written notice, the IRHTP may terminate this Agreement in
whole or in part for convenience without the payment of any penalty or incurring any further
obligation to Vendor. Termination for Convenience can be for any reason or no reason at all if it is
in the best interests of the IRHTP. If contract is terminated prior to contract conclusion all items
created up to termination date under this contract as denoted in the above paragraph shall be given
to IRHTP and (VENDOR) shall certify that (VENDOR) or any of its employees has retained no
item.

4.2.4 This contract may be amended in whole or in part by mutual agreement of both parties.

SECTION 5. COMPENSATION.

5.1

Payment Terms — Progress Payments

5.1.1 USAC and IRHTP will disburse funds based on monthly submissions (i.e., invoices) of actual
incurred eligible expenses, and will respond to vendor invoices in accordance with its current bi-
monthly invoicing payment plan. This invoice process will permit disbursement of funds to ensure that
the selected Participants’ network projects proceed, while allowing USAC and the FCC to monitor
expenditures in order to ensure compliance with the program and prevent waste, fraud, and abuse.

5.1.2 Upon award of contract for a link-segment, the Vendor will assist the IRHTP project
coordinator in the development of a USAC Network Cost Worksheet. (NCW) This work sheet will list
the primary tasks to be completed for each link-segment. When specific line items are completed on
each NCW, the Vendor may submit it for a progress payment. As soon as the line item completion is
approved by the IRHTP project coordinator the vendor will be paid 15% of the line item amount by the
specific HCP served by the link-segment. The Vendor will acknowledge receipt of the 15% payment
and forward appropriate forms to USAC for payment of the remaining 85%. USAC will honor requests
for payment twice each month.

The invoices when submitted must certify by signature that all construction specifications were met
during the covered period on the specified segment and show the contract number and project/site
number on each invoice. If the IRHTP disputes the amount of any invoice, the IRHTP will notify the
Vendor of the dispute within 10 days of receipt of the invoice. IRHTP may withhold payment of the
disputed amount until the dispute is resolved.

5.1.2.1 Retainer - Payment tied to Performance. The IRHTP shall withhold 10% of the fee for
the project until the IRHTP has provided Final Acceptance of the project and all reports are
received and approved by the IRHTP. Upon Final Acceptance, the Vendor shall submit an
invoice to the IRHTP requesting payment of the remaining 10% of the fee for the project. The
invoice shall contain appropriate documentation as necessary to support the fee included on the
invoice and shall comply with all applicable rules concerning payment of such fees.

5.1.2.2 Monitoring. The IRHTP shall monitor the Vendor’s compliance with the scope of work
and deadlines established for the project.

5.1.2.3 Review. Once the IRHTP has verified 100% completion of the project, the IRHTP shall
review the Vendor’s performance history under the Agreement and shall submit the Vendor’s
Invoice to USAC for payment of the 10% retainer. The retainer will be paid only upon Final
Approval of the project, satisfactory restoral of any infrastructure or landscape disturbed by the
cable installation process, site and route cleanup, and receipt of the as-built drawings.
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5.2 Delay of Payment Due To Vendor's Failure. If the IRHTP in good faith determines that the Vendor has
failed to perform or deliver any service or product as required by this Contract, the Vendor shall not be
entitled to any compensation under this Contract until such service or product is completed or delivered. In
the event of partial performance, the IRHTP may withhold that portion of the Vendor’s compensation, which
represents payment for the unsatisfactory services.

5.3 The IRHTP shall audit the invoices presented to the IRHTP to ensure that they are proper, current and
correct. The Vendor has 30 days from the date of invoice to present and resolve any discrepancies with the
IRHTP. The IRHTP shall notify the Vendor of any and all discrepancies that the audit(s) reveals.

SECTION 6. INSURANCE.

6.1 Coverage Requirements. The Vendor, and any subcontractors performing the services required under
this Agreement, shall maintain in full force and effect, with insurance companies of recognized responsibility,
at its own expense, insurance covering its work during the entire term of this Agreement and any extensions
or renewals thereof. The insurance shall be of the type and in the amounts as reasonably required by the
IRHTP. The Vendor’s insurance shall, among other things, insure against any loss or damage resulting from
or related to the Vendor’s performance of this Agreement. All such insurance policies should remain in full
force and effect for the entire life of this Agreement and shall not be canceled or changed except with the
advance written approval of the IRHTP.

6.2 Types of Coverage. Unless otherwise requested by the IRHTP, Vendor shall, at its sole cost, cause to
be issued and maintained during the entire term of this Agreement (and any extensions or renewals thereof)
the insurance coverage’s set forth below, each naming the State of Iowa and the IRHTP additional insured or
loss payees, as applicable:

Type Amount
Workers Compensation and Employer Liability As Required By lowa Law

General Liability (including contractual liability) written on an occurrence basis

GENERAL AGGREGATE $3 million
PRODUCT LIABILITY $1 million
PERSONAL INJURY $1 million
COMPREHENSIVE AGGREGATE $1 million
EACH OCCURRENCE $1 million

Automobile Liability, including any auto, hired autos and non owned autos $1 million
COMBINED SINGLE LIMIT

Errors and Omissions liability insurance $500,000

6.3 Coverage for HCP Property on ICN Controlled Premises. The policies shall provide coverage for
damages to the HCP’s property, or on premises under the control of the ICN and/or the State of lowa.

6.4 Errors and Omissions Insurance. Prior to signing contract, the Vendor awarded the contract for Chapter
3 Part II will be required to procure “Errors and Omissions” liability insurance in the amount of not less that
$500,000, naming the IRHTP as one of the additional insured or loss payees.

6.4.1 A Performance Bond may be filed with the IRHTP in lieu of an “Errors and Omissions”
Insurance policy as long as it names the IRHTP as one of the additional insured or loss payees.

6.4.2 No Bid Bond is required.
IRLIT
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6.4.3 No Litigation Bond is required

6.5 Claims Made Coverage. All insurance policies required by this Agreement must provide coverage for
all claims arising from activities occurring during the term of the policy regardless of the date the claim is
filed or expiration of the policy.

6.6 Notice Regarding Cancellation. Certificates of insurance, which provide that the IRHTP will be
notified at least thirty (30) days prior to cancellation of the coverage required by this Agreement must be
provided by the Vendor and any subcontractors to the IRHTP at the time of execution of the Agreement or at
a time mutually agreeable to the parties.

6.7 No Limitation of Liability. The receipt of insured certificates by the IRHTP does not constitute approval
of the coverage contained in the certificates, and the Vendor remains responsible for determining that its
insurance coverage meets each and every requirement of this Agreement. Acceptance of the insurance
certificates by the IRHTP shall not act to relieve the Vendor of any obligation under this Agreement. Only
companies authorized to transact business in the State of lowa shall issue the insurance policies and certificates
required by this Section. It shall be the responsibility of the Vendor to keep the respective insurance policies and
coverages current and in force during the life of this Agreement.

6.8 Warranty. The Vendor warrants that it has examined its insurance coverage to determine that the State
of Iowa and the IRHTP can be named as additional insured without creating an adverse effect on the Vendor's
coverage.

6.9 Waiver of Subrogation Rights. The Vendor shall obtain a waiver of any subrogation rights that any of
its insurance carriers might have against State of lowa and the IRHTP. The waiver of subrogation rights shall
be indicated on the certificates of insurance coverage supplied to the IRHTP.

SECTION 7. CONFIDENTIAL INFORMATION.

7.1 During the course of this Agreement each party may disclose, to the other either directly or indirectly,
certain data that is proprietary which shall be referred to as "Confidential Information" of the disclosing party
and which must remain confidential. Confidential Information may include without limitation, among other
things, such items as security information, user information, data, knowledge, trade secrets and other
proprietary information, methodologies, developments, software, software documentation, inventions,
processes, and other nonpublic information in oral, graphic, written, electronic or machine readable form.

7.2 All written or electronic Confidential Information shall be clearly marked as Confidential Information
by the party providing the Confidential Information at the time of disclosure to the other party.

7.3 If the Confidential Information is disclosed orally, and reduced to writing, the receiving party must treat
the information as Confidential Information.

7.4 The Vendor shall limit such identification to information it reasonably believes it is entitled to
confidential treatment pursuant to FCC, USAC or other applicable law.

7.5 The obligations of this Agreement do not apply to Confidential Information which:

7.5.1 Was rightfully in the possession of the receiving party from a source other than the disclosing
party prior to the time of disclosure of the Confidential Information to receiving party.

7.5.2  Was known to the receiving party prior to the disclosure of the Confidential Information from
the disclosing party;

7.5.3 Was disclosed to the receiving party without restriction by an independent third party having a
legal right to disclose the Confidential Information;

7.5.4 Becomes public knowledge, other than through an act or failure to act by the disclosing party;

7.5.5 Is publicly available or in the public domain when provided;
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7.5.6 Is independently developed by the disclosing party; or
7.5.7 Is disclosed pursuant to law, subpoena or the order of a court or government authority.
7.6 The parties shall have the following duties relating to the Confidential Information:

7.6.1  The Vendor shall designate one individual who shall remain the responsible authority in charge
of all data collected, used or disseminated by the Vendor in connection with the performance of this
Agreement. The Vendor shall accept responsibility for providing adequate supervision and training to its
agents and employees to ensure compliance with the terms of this Agreement. The private and
confidential data shall remain the property of the IRHTP at all times.

7.6.2  The Confidential Information of either party shall be held in strict confidence by the receiving
party and shall not be disclosed or used by the receiving party without the prior written consent of the
disclosing party, except as provided in this Agreement or as may be required by law pursuant to available
confidentiality restrictions.

7.6.3  The parties shall use their best efforts to protect the Confidential Information in its possession.

7.6.4  The parties shall restrict disclosure of the Confidential Information solely to those of its
employees, agents, consultants and attorneys with a need to know in order to accomplish the purpose of
this Agreement.

7.6.5  The parties shall protect the Confidential Information from disclosure to or access by
unauthorized persons.

7.6.6  The parties shall use the Confidential Information solely for the purpose of this Agreement and
for no other purpose.

7.6.7  The parties shall not duplicate the Confidential Information in any form, except as may be
necessary to accomplish the purpose of this Agreement.

7.6.8  The parties shall advise each of its employees, agents, consultants and attorneys who receive the
Confidential Information of the obligations of confidentiality and restrictions on the use set forth herein.

7.6.9  The parties shall immediately return the Confidential Information and all copies thereof, to each
other upon the earlier of the expiration of the need therefore or the termination of this Agreement in order
to accomplish the purpose.

7.7 The provisions of this Agreement shall apply to all Confidential Information disclosed by the parties to
each other over the course of this Agreement. The parties' obligations under this provision shall survive
termination of this Agreement and shall be perpetual.

7.8 The Vendor shall indemnify the IRHTP for a violation of this Section. The Vendor shall notify the
IRHTP prior to the destruction of these materials and shall provide the IRHTP with the opportunity for
proper destruction of these materials.

7.9 No Confidential Information will be exported to any country in violation of the United States Export
Administration Act and the regulations there under.

SECTION 8. VENDOR WARRANTIES.

8.1 Construction of Warranties Expressed in this Agreement with Warranties Implied by Law. All
warranties made by the Vendor in all provisions of this Agreement and the bid proposal by the Vendor,
whether or not this Agreement specifically denominates the Vendor's promise as a warranty or whether the
warranty is created only by the Vendor's affirmation or promise, or is created by a description of the materials
and services to be provided, or by provision of samples to the IRHTP, shall not be construed as limiting or
negating any warranty provided by law, including without limitation, warranties which arise through course of
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dealing or usage of trade. The warranties expressed in this Agreement are intended to modify the warranties
implied by law only to the extent that they expand the warranties applicable to the goods and services
provided by the Vendor.

8.2 The Vendor warrants that all the concepts, materials produced, the work product and the information,
data, designs, processes, inventions, techniques, devices, and other such intellectual property furnished, used,
or relied upon by the Vendor or the IRHTP will not infringe any copyright, patent, trademark, trade dress, or
other intellectual property right of the Vendor or others. Any intellectual property provided to the IRHTP
pursuant to the terms of this Agreement, shall be wholly original with the Vendor or the Vendor has secured
all applicable interests, rights, licenses, permits, or other intellectual property rights in such concepts,
materials and work.

8.3 The Vendor represents and warrants that the concepts, materials and the IRHTP’s use of same and the
exercise by the IRHTP of the rights granted by this Agreement shall not infringe upon any other work, other
than material provided by the IRHTP to the Vendor to be used as a basis for such materials, or violate the
rights of publicity or privacy of, or constitute a libel or slander against, any person, firm or corporation and
that the concepts, materials and works will not infringe upon the copyright, trademark, trade name, literary,
dramatic, statutory, common law or any other rights of any person, firm or corporation or other entity.

8.4 The Vendor warrants that all of the services to be performed hereunder will be rendered using sound,
professional practices and in a competent and professional manner by knowledgeable, trained and qualified
personnel.

8.5 The Vendor warrants that the deliverables under this Agreement will operate in conformance with the
terms and conditions of this Agreement.

8.6 The Vendor warrants that it has full authority to enter into this Agreement and that it has not granted and
will not grant any right or interest to any person or entity that might derogate, encumber, or interfere with the
rights granted to the IRHTP.

8.7 The Vendor warrants that all obligations owed to third parties with respect to the activities contemplated
to be undertaken by the Vendor pursuant to this Agreement are or will be fully satisfied by the Vendor so that
the IRHTP will not have any obligations with respect thereto.

8.8 The Vendor warrants that it is the owner of or otherwise has the right to use and distribute the software,
the materials owned by the Vendor and any other materials, and methodologies used in connection with
providing the services contemplated by this Agreement.

8.9 The Vendor expressly warrants to the standards in the industry all aspects of the goods and services
provided by it or used by the Vendor and the IRHTP in performance of this Agreement.

8.10The Vendor unconditionally warrants that all equipment supplied and installed for the purpose of
fulfilling its obligations under this Agreement are fit for the purpose intended, that it complies with industry
standards and that the equipment is compatible with the State’s equipment.

SECTION 9. INDEMNIFICATION BY VENDOR. The Vendor agrees to defend, indemnify and hold the
IRHTP, and the State of lowa, its employees, agents, board members, appointed officials and elected
officials, harmless from any and all demands, debts liabilities, damages, loss, claims, suits or actions,
settlements, judgments, costs and expenses, including the reasonable value of time expended by the Attorney
General's Office, and the costs and expenses and attorney fees of other counsel required to defend the IRHTP
or the State of lowa related to or arising from:

9.1 Any violation or breach of this Agreement including, without limitation, any of the Vendor’s
representations or warranties; or

9.2 Any acts or omissions, including, without limitation, negligent acts or omissions or willful misconduct
of Vendor, its officers, employees, agents, board members, contractors, subcontractors, or counsel employed
by Vendor in the performance of this Agreement, or any other reason in connection with the goods and
services provided under this Agreement; or
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9.3 Claims for any violation of any intellectual property right including but not limited to infringement of
patents, trademarks, trade dress, trade secrets, or copyrights arising from the any of the goods or service
performed in accordance with this Agreement; or

9.4 The Vendor's performance or attempted performance of this Agreement; or
9.5 Any failure by the Vendor to comply with all local, State and Federal laws and regulations; or

9.6 Any failure by the Vendor to make all reports, payments and withholdings required by Federal and State
law with respect to social security, employee income and other taxes, fees or costs required by the Vendor to
conduct business in the State of lowa.

9.7 The Vendor’s duty to indemnify as set forth in this Section shall survive the expiration or termination of
this Agreement and shall apply to all acts taken in the performance of this Agreement regardless of the date
any potential claim is made or discovered by the IRHTP.

SECTION 10. TERMINATION.

10.1 Termination For Lack Of Authority or Funding. Notwithstanding anything in this Agreement to the
contrary and subject to the limitations, conditions and procedures set forth below, the IRHTP shall have the
right to terminate this Agreement without penalty and without any advance notice as a result of any of the
following:

10.1.1 The Legislature or Governor fails, in the sole opinion of the IRHTP, to appropriate funds
sufficient to allow the IRHTP, the HCP’s, or any state agency or department charged with responsibility
to perform any of the IRHTP’s obligations under this Agreement, to either meet its obligations under
this Agreement or to operate as required to fulfill its obligations under this Agreement; or

10.1.2  If funds are de-appropriated, not allocated or if the funds needed by the IRHTP, in the
IRHTP’s sole discretion, are insufficient for any other reason; or

10.1.3 If the IRHTP’s, or USAC’s authorization to conduct its business is withdrawn or there is a
material alteration in the programs or any other program the IRHTP administers; or

10.1.4  Ifthe IRHTP’s duties are substantially modified.

10.1.5  Written Notice of Cancellation. The IRHTP shall provide Vendor with written notice of
cancellation pursuant to this Section.

10.2 Termination for Cause. The IRHTP may terminate this Agreement upon written notice for the
substantial breach by Vendor of any material term if such breach is not cured by Vendor within the time
period specified in the IRHTP’s notice of breach or any subsequent notice or correspondence delivered by the
IRHTP to Vendor. If a cure is feasible and an opportunity to cure is provided, the notice shall specify the
exact date by which the condition must be cured. Following expiration of the opportunity to cure or notice
from the IRHTP, the IRHTP may seek any legal or equitable remedy authorized by this Agreement or by law.
Substantial breach events include but are not limited to the following:

10.2.1 Vendor fails to perform as required by this Agreement.

10.2.2  Vendor fails to make substantial and timely progress toward performance or fails to meet any
of the material specifications and requirements stated in this Agreement, including without limitation the
warranties provided in this Agreement, in the RFP or in the Vendor’s bid proposal.

10.3 Termination for Convenience. Following 30 days written notice, the IRHTP may terminate this
Agreement in whole or in part for convenience without the payment of any penalty or incurring any further
obligation to the Vendor. Termination for Convenience can be for any reason or no reason at all if it is in the
best interests of the IRHTP.
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10.4 Immediate Termination. The IRHTP may terminate this Agreement effective immediately without
advance notice and without penalty for any of the following reasons:

10.4.1 Vendor furnished any statement, representation, warranty or certification in connection with
this Agreement, which is materially false, deceptive, incorrect or incomplete.

10.4.2  Vendor fails to perform, to the IRHTP's satisfaction, any material requirement of this
Agreement or is in violation of any material provision of this Agreement, including, without limitation,
the express warranties made by the Vendor.

10.43  The IRHTP determines that satisfactory performance of this Agreement is substantially
endangered or that a default is likely to occur.

10.4.4  Vendor becomes subject to any bankruptcy or insolvency proceeding under Federal or State
law to the extent allowed by applicable Federal or State law including bankruptcy laws.

10.4.5  Vendor terminates or suspends its business.

10.4.6  The IRHTP reasonably believes that Vendor has become insolvent or unable to pay its
obligations as they accrue consistent with applicable Federal or State law.

10.4.7 It is alleged that Vendor’s processes or materials violate any valid patent, trademark,
copyright, other intellectual property right or contract, and the IRHTP reasonably believes that the
allegation may impair Vendor’s performance of this Agreement.

10.4.8  Vendor has failed to comply with all applicable Federal, State, and local laws, rules,
ordinances, regulations and orders when performing within the scope of this Agreement.

10.4.9  Vendor has engaged in conduct that has or may expose the IRHTP to liability, as determined
in the IRHTP’s sole discretion.

10.4.10 Vendor has a conflict of interest that interferes with fair competition or conflicts with an
interest of the IRHTP as determined in the IRHTP’s sole discretion.

10.5 In the event of termination of this Agreement for any reason by USAC or the IRHTP, USAC and the
IRHTP shall pay only the amounts, if any, due and owing to Vendor for services actually rendered up to and
including the date of termination of the Agreement and for which the USAC and the IRHTP is obligated to
pay pursuant to this Agreement. Payment will be made only upon submission of invoices and proper proof of
Vendor’s claim. This provision in no way limits the remedies available to USAC or the IRHTP in the event
of a termination under this provision. However, the USAC or the IRHTP shall not be liable for any of the
following costs:

10.5.1 The payment of Unemployment Compensation to Vendor’s employees;

10.5.2  The payment of Workers' Compensation claims which occur during the Agreement or extend
beyond the date on which the Agreement terminates.

10.5.3  Any costs incurred by Vendor in its performance of the Agreement including but not limited
to startup costs, overhead or other costs associated with the performance of the Agreement.

10.5.4  Any taxes that may be owed by Vendor for the performance of this Agreement including but
not limited to sales taxes, excise taxes, use taxes, income taxes or property.

10.6 Vendor Obligations upon Termination. Upon expiration or termination of this Agreement, or upon
request of the IRHTP, the Vendor shall:

10.6.1 Immediately cease using and return to the IRHTP any personal property or material, whether
tangible or intangible, provided by the IRHTP to the Vendor and in its, or any subcontractor’s, control
or possession;
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10.6.2  Upon request from the IRHTP, destroy any personal property or material, whether tangible or
intangible at no additional cost to the IRHTP, and verify in writing that the designated property or
material has been destroyed;

10.6.3  Comply with the IRHTP’s instructions for the timely transfer of active files and work being
performed by Vendor under this Agreement to the IRHTP or the IRHTP’s designee;

10.6.4  Protect and preserve property in the possession of the Vendor in which the IRHTP has an
interest;

10.6.5 Stop work under this Agreement on the date specified in any notice of termination provided
by the IRHTP;

10.6.6  Cooperate in good faith with the IRHTP, its employees, agents and contractors during the
transition period between the notification of termination and the substitution of any replacement
Vendor.

10.7 Care of Property. The Vendor shall be responsible for the proper custody and care of any of the HCP or
State owned tangible personal property furnished for the Vendor's use in connection with the performance of
the Agreement, and the Vendor will reimburse the IRHTP or the State for such property's loss or damage
caused by the Vendor, normal wear and tear excepted.

10.8 Reduction of Resources. If, during the Term, the IRHTP experiences a change in the scope, nature or
volume of its business, or if the IRHTP elects to change the manner or method by which it does business
(including, but not limited to, an election by lIowa Legislature to effect a sale or other disposition of material
assets), which have or may have the effect of causing a decrease in the quantity or quality of the Services that
will be needed by IRHTP, then IRHTP may request Vendor to reduce the level of Services and the annual
Service charges to IRHTP under this Agreement. However any such reduction must not adversely impact
upon Vendor’s ability to reasonably perform its obligations under the Agreement.

SECTION 11. CONTRACT ADMINISTRATION.

11.1 Independent Contractor. The status of the Vendor shall be that of an independent contractor. The
Vendor, its employees, agents and any subcontractors performing under this Agreement are not employees or
agents of the State of lowa or any agency, division or department of the State. Neither the Vendor nor its
employees shall be considered employees of the IRHTP of Towa for Federal or State tax purposes. The
IRHTP will not withhold taxes on behalf of the Vendor (unless required by law).

11.2 Compliance with the Law and Regulations.

11.2.1 Compliance with the Law and Regulations. Vendor shall comply with all applicable Federal,
State, and local laws, rules, ordinances, regulations and orders when performing within the scope of this
Agreement, including, without limitation, all laws applicable to the prevention of discrimination in
employment, the administrative rules of the lowa Department of Management or the Iowa Civil Rights
Commission which pertain to equal employment opportunity and affirmative action, laws relating to
prevailing wages, occupational safety and health standards, prevention of discrimination in employment,
payment of taxes, gift laws, lobbying laws and laws relating the use of targeted small businesses as
subcontractors or suppliers.

11.2.2  The Vendor declares that it has complied with all Federal, State and local laws regarding
business permits and licenses that may be required to carry out the work to be performed under this
Agreement, including, without limitation, laws governing State of lowa procurement and contracting.

11.2.3  The Vendor shall give notice to any labor union with which it has a bargaining or other
agreement of its commitment under this section of the Agreement. The Vendor shall make the
provisions of this Section a part of its contracts with any subcontractors providing goods or services
related to the fulfillment of this Agreement.
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11.2.4  The Vendor shall comply with all of the reporting and compliance standards regarding equal
employment.

11.2.5 The Vendor may be required to submit its affirmative action plan

11.2.6 The IRHTP may consider the failure of the Vendor to comply with any law or regulation as a
material breach of this Agreement. In addition, the Vendor may be declared ineligible for future USAC
contracts or be subjected to other sanctions for failure to comply with this Section.

11.3 Amendments. This Agreement may be amended in writing from time to time by mutual consent of the
parties. All amendments to this Agreement must be fully executed by the parties.

11.4 Third Party Beneficiaries. There are no third party beneficiaries to this Agreement. This Agreement is
intended only to benefit IRHTP and the Vendor.

11.5 Choice of Law and Forum.

11.5.1  The laws of the State of lowa shall govern and determine all matters arising out of or in
connection with this Agreement without regard to the choice of law provisions of lowa law.

11.5.2  In the event any proceeding of a quasi-judicial or judicial nature is commenced in connection
with this Agreement, the exclusive jurisdiction for the proceeding shall be brought in Polk County
District Court for the State of Iowa, Des Moines, Iowa, or in the United States District Court for the
Southern District of Iowa, Central Division, Des Moines, lowa wherever jurisdiction is appropriate.

11.5.3  This provision shall not be construed as waiving any immunity to suit or liability including,
without limitation, sovereign immunity in State or Federal court, which may be available to the IRHTP
or the State of lowa.

11.6 Integration. This Agreement, including all the documents incorporated by reference, represents the
entire Agreement between the parties and neither party is relying on any representation that may have been
made which is not included in this Agreement. The parties agree that if a Schedule, Addendum, Rider or
Exhibit or other document is attached hereto by the parties, and referred to herein, then the same shall be
deemed incorporated herein by reference.

11.7 Not a Joint Venture. Nothing in this Agreement shall be construed as creating or constituting the
relationship of a partnership, joint venture, (or other association of any kind or agent/principal relationship)
between the parties hereto. No party, unless otherwise specifically provided for herein, has the authority to
enter into any agreement or create an obligation or liability on behalf of, in the name of, or binding upon
another party to this Agreement.

11.8 Consent to Service. The Vendor irrevocably consents to service of process by certified or registered
mail addressed to the Vendor’s designated agent. The Vendor appoints at
as its agent to receive service of process. If for any reason the Vendor’s agent for
service is unable to act as such or the address of the agent changes, the Vendor shall immediately appoint a
new agent and provide the IRHTP with written notice of the change in agent or address. Any change in the
appointment of the agent or address will be effective only upon actual receipt by the IRHTP. Nothing in this
provision will alter the right of the IRHTP to serve process in another manner permitted by law.

11.9 Supersedes Former Agreements. This Agreement supersedes all prior Agreements between the IRHTP
and the Vendor for the services provided in connection with this Agreement.

11.10 Waiver. Any breach or default by either party shall not be waived or released other than in writing
or by a written notice signed by the other party. Failure by either party at any time to require performance by
the other party or to claim a breach of any provision of the Agreement shall not be construed as affecting any
subsequent breach or the right to require performance with respect thereto or to claim a breach with respect
thereto.
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11.11  Notices.

11.11.1  Any and all notices, designations, consents, offers, acceptances or any other
communication provided for herein shall be given in writing by registered or certified mail, return
receipt requested, by receipted hand delivery, by Federal Express, courier or other similar and
reliable carrier which shall be addressed to each party as set forth as follows:

If to the IRHTP:
Mr. Art Spies
Iowa Hospital Association
100 East Grand Ave — Suite 100
Des Moines, Iowa 50309
If to the Vendor: [Vendor may provide one (1) contact]

11.11.2  Each such notice shall be deemed to have been provided:
11.11.2.1 At the time it is actually received; or,

11.11.2.2 Within one day in the case of overnight hand delivery, courier or services
such as Federal Express with guaranteed next day of delivery; or,

11.11.2.3  Within five days after deposited the U.S. Mail in the case of registered
U.S. Mail.

11.11.3  Copies of such notice to each party shall be provided separately.

11.11.4 From time to time, the parties may change the name and address of a party designated to
receive notice. Such change of the designated person shall be in writing to the other party and as
provided herein.

11.12  Cumulative Rights. The various rights, powers, options, elections and remedies of either party,
provided in this Agreement, shall be construed as cumulative and no one of them is exclusive of the others or
exclusive of any rights, remedies or priorities allowed either party by law. Nothing in this Agreement shall be
construed as affecting, impairing or limiting the equitable or legal remedies to which either party may be
entitled as a result of any breach of this Agreement.

11.13 Severability. If any provision of this Agreement is determined by a court of competent jurisdiction
to be invalid or unenforceable, the invalid portion shall be severed from this Agreement. Such a
determination shall not affect the validity or enforceability of any other part or provision of this Agreement.

11.14 Express Warranties. The Vendor expressly warrants all aspects of the items and services provided
by it or used by the Vendor and the IRHTP in performance of this Agreement.

11.15 Warranty Regarding Solicitation. The Vendor warrants that no person or selling agency has been
employed or retained to solicit and secure this Agreement upon an agreement or understanding for
commission, percentage, brokerage or contingency except bona fide employees or selling agents maintained
for the purpose of securing business.

11.16 Obligations of Joint Entities. If the Vendor is a joint entity consisting of more than one individual,
partnership, corporation or other business organization, all such entities shall be jointly and severally liable
for carrying out the Agreement activities.

11.17 Obligations Beyond Agreement Term. This Agreement shall remain in full force and effect to the
end of the specified term or until terminated or canceled pursuant to this Agreement. All obligations of the
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Vendor incurred or existing under this Agreement as of the date of expiration, termination or cancellation will
survive the expiration, termination or cancellation of this Agreement.

11.18 Time is of the Essence. Time is of the essence with respect to the successful performance of the
terms of this Agreement. The Vendor shall ensure that all personnel providing services to the IRHTP are
responsive to the IRHTP’s requirements in all respects.

11.19 Authorization. Each party to this Agreement represents and warrants to the other that it has the
right, power and authority to enter into and perform its obligations under this Agreement and that it has taken
all requisite action (corporate, statutory, or otherwise) to approve execution, delivery and performance of this
Agreement. This Agreement constitutes a legal, valid and binding obligation upon the parties in accordance
with its terms.

11.20 Successors in Interest. All the terms, provisions, and conditions of the Agreement shall be binding
upon and inure to the benefit of the parties hereto and their respective successors, assigns, and legal
representatives.

11.21 Counterparts and Facsimile Signatures. The parties agree that this Agreement has been or may be
executed in several counterparts, each of which shall be deemed an original and all such counterparts shall
together constitute one and the same instrument. The parties further agree that the signatures on this
Agreement or any amendment or schedule may be manual, scanned, or a facsimile signature of the person
authorized to sign the appropriate document. All authorized scanned or facsimile signatures shall have the
same force and effect as if manually signed.

11.22 Additional Provisions. The parties agree that if a Schedule, Addendum, Rider or Exhibit is
attached hereto by the parties, and referred to herein, then the same shall be deemed incorporated herein by
reference.

11.23 Use of Third Parties/Prime Vendor Responsibilities. The IRHTP acknowledges that the Vendor
may contract with third parties for the performance of any of the Vendor’s obligations under this Agreement.
All subcontracts shall be subject to advance written approval by the IRHTP. The Vendor may enter into
these contracts to complete the project provided that the Vendor remains responsible for all services
performed under this Agreement. All restrictions, obligations and responsibilities of the Vendor under this
Agreement shall also apply to subcontractors. The IRHTP shall consider the Vendor to be the sole point of
contact with regard to all matters related to this Agreement and is not required to initiate or maintain contact
with any subcontractor. IRHTP may choose to deny use of any specific third party contractor at IRHTP’s
sole discretion, in which case the Vendor must obtain a different third party contractor.

11.24 Not Used

11.25 Force Majeure. Neither Vendor nor the IRHTP shall be liable to the other for any delay or failure
of performance of this Agreement; and no delay or failure of performance shall constitute a default or give
rise to any liability for damages if, and only to the extent that, such delay or failure is caused by a "force
majeure".

11.25.1 As used in this Agreement, "force majeure” includes acts of God, war, civil disturbance
and any other causes which are beyond the control and anticipation of the party effected and which, by
the exercise of reasonable diligence, the party was unable to anticipate or prevent. Failure to perform
by a subcontractor or an agent of the Vendor shall not be considered a "force majeure" unless the
subcontractor or supplier is prevented from timely performance by a "force majeure" as defined in this
Agreement. "Force majeure" does not include: financial difficulties of the Vendor or any parent,
subsidiary, affiliated or associated company of Vendor; claims or court orders which restrict Vendor’s
ability to deliver the goods or services contemplated by this Agreement.

11.25.2 If a "force majeure" delays or prevents Vendor’s performance, the Vendor shall
immediately commence to use its best efforts to directly provide alternate, and to the extent possible,
comparable performance. Comparability of performance and the possibility of comparable
performance shall be reasonably determined solely by the IRHTP.
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11.25.3 During any such period, the Vendor shall continue to be responsible for all costs and
expenses related to alternative performance.

11.25.4 This Section shall not be construed as relieving the Vendor of its responsibility for any
obligation which is being performed by a subcontractor or supplier of services unless the subcontractor
or supplier is prevented from timely performance by a “force majeure” as described here.

11.26 Records Retention and Access. The Vendor shall permit the Auditor of the State of lowa or any
authorized representative of the State or any authorized representative of the United States government, or
USAC, to access and examine, audit, excerpt and transcribe any directly pertinent validation records,
financial records, accounting records, books, documents, papers, electronic or optically stored and created
records or other records of the Vendor relating to or created as a result of the performance of this
Agreement. These records shall be made available to the State, its designees, the Auditor, or an authorized
representative of the United States government, or USAC, at reasonable times and at no cost to the State
during the term of this Agreement and for a period of at least (5) years following the termination,
cancellation or expiration of this Agreement.

11.27 Taxes. IRHTP declares and Vendor acknowledges that the Vendor and its subcontractors may be
subject to certain taxes including but not limited to sales tax, motor vehicle fuel tax, personal or corporate
income tax or other taxes or assessments, and to licensing fees or other miscellaneous fees or charges which
may be imposed by Federal, State or local law or ordinance. The Vendor and its subcontractors shall be
solely responsible for the payment of such taxes. The Vendor shall promptly pay all such taxes, fees or
charges when due. IRHTP is a tax-exempt entity and the Vendor shall not attempt to pass on any costs,
including surcharges and fees, to the IRHTP that are attributable to federal, state, or local taxes, including
sales tax, motor fuel tax, property tax, or personal or corporate income tax.

11.28 Further Assurances and Corrective Instruments. The Vendor agrees that it will, from time to time,
execute, acknowledge and deliver, or cause to be executed, acknowledged and delivered, such supplements
hereto and such further instruments as may reasonably be required for carrying out the expressed intention of
this Agreement.

11.29 Assignment and Delegation. This Agreement may not be assigned, transferred or conveyed in
whole or in part without the prior written consent of the other party. For purposes of construing this clause, a
transfer of a controlling interest in Vendor shall be considered an assignment. If the State, in its sole
discretion, determines that the Vendor’s assignment of this Agreement to another person or entity is not in the
State’s best interests, the State may elect to terminate this Agreement with the Vendor without penalty upon
thirty (30) days written notice to the Vendor.

11.30 Headings or Captions. The paragraph headings or captions are for identification purposes only
and do not limit or construe the contents of the paragraphs.

SECTION 12. BUSINESS DOWNTURN.

12.1 In the event of a business downturn or budget difficulties beyond the control of the IRHTP,
including budget difficulties of other HCP’s or the IRHTP or significant restructuring or reorganization, any
of which significantly reduces the volume of OSP plant required by the IRHTP, with the result that IRHTP
will be unable to meet its revenue or volume commitments under this Agreement, Vendor and the IRHTP will
cooperate in efforts to develop a mutually agreeable alternative.

SECTION 13. REDUCTION OF RESOURCES.

13.1 If, during the Term, the IRHTP or the HCP’s experience a change in the scope, nature or volume of its
business, or if the IRHTP elects to change the manner or method by which it does business, the Vendor will
be asked to reduce the level of Services to IRHTP under this Agreement. However any such reduction must
not adversely impact upon Vendor’s ability to reasonably perform its obligations under the Agreement.
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13.2 In such event, Vendor shall estimate, in writing and in good faith, the aggregate decreased charges to
Vendor from IRHTP's ceasing to perform such Services and shall provide such written estimate to IRHTP, no
later than 30 days from Vendor’s receipt of IRHTP's notice. IRHTP, upon receipt of such estimate, may then
elect by written notice given to Vendor within 15 days following receipt of Vendor's written estimate to:

13.3 Withdraw its request for a cessation of part of the Services;

13.4 Implement such partial cessation of Services based upon the estimate of Vendor; or

13.5 Request that Vendor negotiate with IRHTP regarding the aggregate reduction in the Contract Services

due to Vendor from IRHTP hereunder as a result of the partial cessation of Services. If IRHTP shall elect to
request Vendor to negotiate, the parties shall promptly negotiate in good faith regarding the amount.

SECTION 14. EXECUTION.

IN WITNESS WHEREQOF, in consideration of the mutual covenants set forth above and for other good and
valuable consideration, the receipt, adequacy and legal sufficiency of which are hereby acknowledged, the
parties have entered into the above Agreement and have caused their duly authorized representatives to
execute this Agreement.

IOWA HOSPITAL ASSOCIATION ON BEHALF OF IRHTP

By: Date:

Name: Mr. Art Spies

Title: Project Coordinator - IRHTP

[VENDOR will be listed]:

By: Date:

Name:

Title:
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ATTACHMENT 2
BID PROPOSAL COMPLIANCE FORM
RFP 08-001

Vendor affirms that the information contained in the bid proposal is true and accurately portrays all aspects of the goods
or services or both contemplated by this RFP. The Vendor is aware that any substantive misinformation or
misrepresentation may disqualify the bid proposal from further consideration.

Vendor hereby certifies total compliance with all other terms, conditions and specifications of this RFP except as
expressly stated below:

Chapter 1, Administrative Issues

Chapter 2, Contractual Terms & Conditions (includes Attachment 1)

Chapter 3, Technical Specifications

Chapter 4, Evaluation Criteria

I certify that I have the authority to bind the Vendor indicated below to the specific terms and conditions
imposed in this RFP and offered in this bid proposal, and that by my signature on this document I specifically
agree to all of the waivers, restrictions and requirements of this RFP as conditions precedent to submitting
this proposal. I further state that in making this bid proposal that the Vendor has not consulted with others for
the purpose of restricting competition or violating State or Federal anti-trust laws and has not knowingly
made any false statements in this proposal.

Authorized Signature:
Printed Name:

Title:

Telephone:

Fax Number:

E-Mail:

Business Name:

Address:

Federal ID Number:
USAC SPIN:
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ATTACHMENT 3

AUTHORIZATION TO RELEASE INFORMATION
RFP 08-001

(Name of Vendor) hereby authorizes any person or entity, public or private,
having any information concerning the Vendor’s background, including but not limited to its performance
history regarding its prior rendering of services similar to those detailed in this RFP, to release such
information to the IRHTP.

The Vendor acknowledges that it may not agree with the information and opinions given by such person or
entity in response to a reference request. The Vendor acknowledges that the information and opinions given
by such person or entity may hurt its chances to receive contract awards from the IRHTP or may otherwise
hurt its reputation or operations. The Vendor is willing to take that risk. The Vendor agrees to release all
persons, entities, and the IRHTP from any liability whatsoever that may be incurred in releasing this
information or using this information.

Printed Name of Vendor

Signature of Authorized Representative Date
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ATTACHMENT 4 - PART I
OUTSIDE PLANT FIBER INSTALLATION
BID PROPOSAL SUBMITTAL FORM
RFP 08-001

This bid proposal submittal form is comprised of SIX pages!

By submitting this bid, Vendor acknowledges it can comply and will comply with all
specifications detailed in Chapter 3.

Note: Vendors must submit all SIX of the following cost sheet pages of Attachment 4
regardless of how many sites are bid! The Vendor’s authorized agent must sign each sheet.

Vendors desiring to be awarded a complete merged area(s) contract must list a cost for each and
every site within that merged Area(s). If the vendor is submitting a bid for the entire statewide
project, the vendor must list a cost for each and every site listed on each cost sheet.

Any cost sheets for an award of the total statewide project or complete merged area(s) response
not listing all of the sites in the respective merged area(s) will be considered only as a site-by-site
bid.

Vendors bidding a complete merged area or the total statewide project may offer a discount off
the total cost for the specific merged area(s) or the complete statewide project.

Discount in Dollars, if awarded all sites in Merged Area One

Discount in Dollars, if awarded all sites in Merged Area Two

Discount in Dollars, if awarded all sites in Merged Area Three

Discount in Dollars, if awarded all sites in Merged Area Four

Discount in Dollars, if awarded all sites in Merged Area Five

Discount in Dollars, if awarded all sites in Merged Area Six

Discount in Dollars, if awarded all sites in Merged Area Seven

Discount in Dollars, if awarded all sites in Merged Area Eight

Discount in Dollars, if awarded all sites in Merged Area Nine

Discount in Dollars, if awarded all sites in Merged Area Ten

Discount in Dollars, if awarded all sites in Merged Area Eleven

Discount in Dollars, if awarded all sites in Merged Area Twelve

Discount in Dollars, if awarded all sites in Merged Area Thirteen

Discount in Dollars, if awarded all sites in Merged Area Fourteen

Discount in Dollars, if awarded all sites in Merged Area Fifteen

Discount in Dollars, if awarded all sites in Merged Area Sixteen

S| =B | || | | | | B W =W | | W =W | &

Discount in Dollars, if awarded all sites in Merged Area Seventeen

Discount in Dollars if awarded all sites in IRHTP RFP 08-001 $

Vendor’s Authorized Agent Signature: Sheet One of Six Sheets
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ATTACHMENT 4 — PART II
QUALITY ASSURANCE INSPECTION SERVICES
BID PROPOSAL SUBMITTAL FORM
RFP 08-001

This bid proposal submittal form is comprised of SIX pages!

By submitting this bid, Vendor acknowledges it can comply and will comply with all
specifications detailed in Chapter 3 Part II.

Firm Fixed Price

The Vendor providing the Quality Assurance Inspection Services shall submit one firm
fixed price for the quality control oversight inspection services of the 95 sites as shown
in Chapter III, Annex A of this IRHTP RFP 08-001; Various sites will be installed over
a three-year period ending Dec 31, 2011. For the purpose of this response, the vendor
shall assume all 95 sites will be built. In the event sites are added or dropped, IRHTP
will negotiate adjustments with the winning vendor.

The firm fixed price must include not only the firm fixed fee, but all other costs such
as, but not limited to: travel, lodging, meals, communications, office supplies, and
other specific resources to do the job.

Bid responses containing only an hourly rate “plus expenses” will not be considered by
the IRHTP. The bid response must contain the total three year costs and expenses for

each site.

The undersigned submits this total as our firm fixed price for the Part II Quality
Assurance Inspection Services:

Total three year costs: $

Note: The Vendor’s authorized agent must sign this sheet.

Name of Vendor:
Address:
By

Vendor’s Authorized Agent Signature: Sheet One of Six Sheet

—
L=y PR ——
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ATTACHMENT 5 - PART I
INDEFEASIBLE RIGHT OF USE
RFP 08-001

1.0 "Indefeasible Right to Use" or "IRU" shall mean the exclusive, unrestricted, and indefeasible right to
use the relevant Capacity (including equipment, fibers or capacity) for any legal purpose. The granting of
such IRU does not convey title or legal ownership of any fibers on Vendors Network. The IRU shall convey
an interest that notwithstanding the occurrence of a breach by the receiving party of any legal duty or
obligation imposed by any contract, by the law of torts (including simple or gross negligence, strict liability or
willful misconduct), or by federal or state laws, rules, regulations, orders, standards or ordinances, during the
Term, the granting party shall have no right to revoke or restrict in any manner or to any degree whatsoever,
through injunctive relief or otherwise, the use of the IRU granted to the receiving party, it being understood
and agreed that each such breach shall be compensable, if at all, by a remedy at law and not at equity.

In locations where Vendors have existing fiber capacity, the IRHTP will consider the costs of a 20-year
“Indefeasible Right to Use Agreement” for two dark fibers in lieu of a bid for construction.

The IRHTP is not bound to accept the offer of an IRU. The offered price will be considered against the costs
of construction and how the inclusion of the IRU will affect the overall cost of a complete merged area or
statewide bid award.

Each IRU shall be for one pair (2 dark fibers)

2.0 Vendor Information. Vendor shall furnish the following information pertaining to each IRU with its
bid:

2.1 Closest point of entry for both the near end and the far end of each site-by-site segment being
bid.

2.2 Cost of construction to connect IRU fiber terminations to near end and far end Fiber
distribution panels (FDPs) or fiber termination bulkheads.

2.3 Total db loss for each IRU segment.

2.4 Vendor’s agreement to specified hours for maintenance windows for future work to be done
on fiber bundles containing IRU fibers, or where bundles are not separated, the whole sheath.

2.5 Vendor shall describe how service will be restored in the event of a fiber cut.

2.6 Vendor shall identify any known hazards along the IRU fiber route such as stream crossings
or etc.

2.7 A copy of the Vendor’s IRU contract document.

2.8 Vendor shall stipulate as to whether additional pairs of fibers are available on the same route.

—
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ATTACHMENT 6
USAC RURAL HEALTH CARE PILOT PROGRAM PROCESS
RFP 08-001

Competitive Bidding Requirement Overview

The RHCPP Selection Order requires the selected participants to conduct a competitive bidding process to
select the most cost-effective vendor for design, evaluation, and deployment of the broadband network. To
satisfy the competitive bidding requirement, among other things, selected participants must submit an FCC
Form 465 that includes a description of services for which the health care provider(s) is seeking support and
wait at least 28 days from the date on which this information is posted on USAC's website before making
commitments with the selected service provider.

Please also see the Wireline Competition Bureau's Letter to Program Participants on December 20, 2007.

Please feel free to address any concerns to RHCPilot@usac.org or call 800-229-5476.

Vendor Eligibility

All vendors that provide services or equipment eligible for funding under the Pilot Program may submit bids
for Pilot Program projects. To receive RHCPP support, vendors also need to obtain a Service Provider
Identification Number (SPIN) from USAC.

All telecommunications providers, Internet service providers, and other vendors may receive up to 85% of
eligible Pilot Program costs. Network design firms and various types of construction companies may also
participate. Project participants may choose to self-provision for these services and/or equipment in that they
may do their own design work and/or network deployment, subject to the FCC's competitive bidding
requirements. This program will refer to all of these entities collectively as Vendors.

Eligible Pilot Program costs include, but are not limited to:

e the non-recurring costs for design, engineering, materials, and construction of fiber facilities and
other broadband infrastructure;

e the non-recurring costs of engineering, furnishing (i.e., as delivered from the manufacturer), and
installing network equipment;

e the recurring and non-recurring costs of operating and maintaining the constructed network once
the network is operational; and

e carrier-provided transmission services and the costs for subscribing to such facilities and
services.

All vendors that supply these services or equipment may submit bids for Pilot Program projects. Vendors
interested in submitting bids should familiarize themselves with the 2007 Rural Health Care Pilot Program
Selection Order, which details the RHCPP network components eligible and ineligible for support. Additional

information concerning the Pilot Program is available on the FCC's Rural Health Care Pilot Program page.

All vendors (including self-provisioning project entities) must have a Service Provider Identification Number
(SPIN), issued by USAC, to receive support for providing discounted service and equipment to eligible
RHCPP project participants. If a vendor already has a SPIN, this number is good for all USF programs
including the RHCPP. Vendors must ensure they have completed Box 8 of FCC Form 498. Vendors may edit
this form if they have already obtained a SPIN. For questions concerning eligibility, please call the Rural
Health Care Call Center at 1-800-229-5476. For questions about obtaining a SPIN, please contact Client
Services Bureau at 1-888-641-8722. Vendors that need to apply for a SPIN can go to USAC's E-File page.

IRCITP
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Prior to receiving any RHCPP support, all vendors must complete a certification stating they will
comply with RHCPP rules and use funding only for the purposes intended. A sample template of this
certification is available for download. This certification should be submitted to the Project
Coordinator.

Searching service requests or Request for Proposal (Online)

To search for and view Pilot Program service requests (e.g., RFP) postings, vendors will go directly to the
RHCPP website search postings page.

Rural Health Care Pilot Program Project Detail

Vendors may view the posted service requests (e.g., RFP) and associated documents on the Search Postings
page of the RHCPP website. Posted information includes:

e Services requested in PDF Format (e.g., RFP)

e Participating entities/HCPs

e  Project Coordinator's name, location, and contact information
e Date Posted to USAC website

e Allowable Contract Date

Provide bids for requested service

After USAC posts a RHCPP Project's Description of Services Requested & Certification Form (Form 465)
and associated supporting information, all vendors may view the information and provide bids.

The open competitive bidding process is a minimum of 28 days from the date USAC posts a Form 465 on
USAC's website. During this minimum 28-day window, vendors may contact the Project Coordinator (or
alternate point of contact (POC), if specified) to submit a bid for their service needs. RHCPP Participants
must evaluate all bids and select the most cost-effective service or facility provider available. In selecting the
most cost-effective bid, in addition to price, the FCC's 2007 Rural Health Care Pilot Program Selection Order
requires Participants to consider non-cost evaluation factors that include prior experience, including past

performance; personnel qualifications, including technical excellence; management capability, including
solicitation compliance; and environmental objectives (if appropriate). Additional discussion of the cost
effective standard can be found in paragraphs 78 to 79 of the 2007 Rural Health Care Pilot Program Selection

Order. Project Coordinators may conduct bidding rounds that exceed 28 days and may have multiple rounds
of selection.

Vendors can search for requests for services on the RHCPP Search Postings page.

NOTE: Vendors or service providers participating in the competitive bid process are prohibited from
assisting with or filling out a selected participants' service request (e.g., FCC Form 465 and related
materials).

Sign a contract for service

Vendors may enter into a contract with Participants after the minimum 28-day posting requirement has been
met.

It is the Participant's responsibility to determine the most cost-effective service and select an eligible vendor
before signing a contract. Participants that enter into an agreement before completion of the 28-day
posting requirement are in violation of the FCC's competitive bidding rules for the Rural Health Care
Pilot Program and will not receive support.

In addition:
IRre

'I:;;.-rli-l--ll o B
L Page 138 of 142



(1) Vendors participating in competitive bidding process are prohibited from assisting or filling out the
RHCPP Participant's Form 465 — see footnote 281 of the 2007 RHCPP Selection Order.

(2) Vendors must complete an RHCPP certification. This requirement is found in paragraph 93 of the
2007 RHCPP Selection Order. The template for this certification is available for download.

(3) Vendors must retain records for 5 years. This requirement is stated in footnote 277 of the 2007
RHCPP Selection Order.

Receive Funding Commitment Letter

When USAC has approved a request for service support (the Internet Service Funding Request and
Certification Form 466-A, and associated attachments), USAC will send the Project Coordinator and the
vendor a Funding Commitment Letter (FCL).

The FCL indicates that the project is eligible for the support specified in the letter contingent upon submitting
a Connection Certification Form (Form 467).

Funding Commitment Letter Contents

The FCL includes the following information:

Health Care Provider (HCP) Number, a unique five-digit code assigned to each Pilot project
e HCP Contact Name (person designated as the Project Coordinator)

e HCP Name and Address of the project location supported

e Service Provider Identification Number (SPIN)

e Vendor Name

e Funding Year

e Copy of Approved Network Cost Worksheet

e List of sites where service is being provided

e Type of Service Agreement (e.g., contract, tariff)

e Eligible Support Start Date: first date the project can receive support based on the Description
of Services Requested & Certification Form (Form 465)

e Support End Date, last day service is eligible for support during the funding year
e Estimated Months of Support

e Non-Recurring Support Amount

e  Monthly Recurring Support Amount

e Estimated Total Support Amount

e Funding Request Number, a unique five-digit code assigned by USAC for each project, vendor,
and service combination.

e Approved Network Cost Worksheet Items

‘What to Do When You Receive the FCL

Vendors should validate the SPIN on the FCL. This ensures that future support provided by the vendor is
credited to the correct SPIN. If the SPIN is incorrect, please contact the Rural Health Care Pilot Program at
1-800-229-5476.

nre
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Health care provider support can only be provided after the vendor receives the Support Acknowledgement
Letter from USAC.

Receive Support Acknowledgement Letter

USAC sends a Support Acknowledgment Letter to the Project Coordinator (PC) and vendor.

After receiving the Connection Certification Form (Form 467), USAC creates a Support Acknowledgement
Letter, which is sent to the PC and vendor.

The Support Acknowledgement Letter provides a detailed report of the approved service(s) and support
information.

Health Care Provider (HCP) Support Acknowledgement Letter Contents

The HCP Support Acknowledgement Letter includes the following information:

e Funding Year: 2007, 2008, etc.

e Pilot Project Number (Also known as a HCP Number): unique five-digit number assigned to
each Pilot Project

e Funding Request Number: a unique five-digit code assigned by USAC for each Pilot Project,
vendor and service combination.

e Billing Account Number: account code for a Pilot Project credited with USF support

e Pilot Project Name: name of project being supported

e Pilot Project Address: address of the project being supported

e Pilot Project Mailing Organization and Address if different than above

e  Service Provider Identification Number (SPIN) — number issued by USAC to a vendor
e Vendor name: name of vendor providing service or equipment to project

e Service: type of service or equipment provided

e  Support Start Date: first date HCP can receive support based on the Description of Services
Requested & Certification Form (Form 465)

e Support End Date: last day service is eligible for support during the funding year
e Support Date: month and year for support amount

e  Support Amount: support for the month ($)

Total: total support for the funding year ($)

This letter verifies that a Form 467 has been received. The support is credited to the Billing Account Number
shown on the Support Acknowledgement Letter. A sample Support Acknowledgement Letter is available for

download.
What to Do When You Receive the Support Acknowledgement Letter

The Support Acknowledgement Letter will be sent to the PC and vendor when the Connection Certification
Form (FCC Form 467) is processed by USAC.

Once the vendor receives the letter, it can bill the project for services completed. The entity that receives the
bill and pays for the service is defined as the "billed entity."

nve
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USAC requests that vendors check the SPIN on the Support Acknowledgement Letter to make sure it is
correct.

Participants should check that the service provided was actually working or installed and is being billed for
the time period on the Support Acknowledgement Letter. Be sure that the Billing Account Number listed on
the letter is the same Billing Account Number attached to the service and PC location or PC mailing
organization and address. This ensures support is credited to the entity paying for the service. If you are
unsure whether the Billing Account Number is correct or if you find an error on the Support
Acknowledgement Letter, please contact the Rural Health Care Pilot Program at 1-800-229-5476 and do not
start applying program discounts.

Send invoice to USAC

Once the vendor provides the service and invoices the project, the Project Coordinator (PC) for each Pilot
Project is responsible for approving invoices for the vendor's use. These invoices are based on the approved
Funding Commitment Letter. The vendor then signs and returns these pre-filled invoices to USAC.

The Project Coordinator shall also confirm and demonstrate to USAC that the selected participant's 15
percent minimum funding contribution has been provided to the service provider for each invoice. USAC also
will review invoices to ensure network deployments are proceeding according to the Participants' network
plans.

Where and When to Send Invoices
Project Coordinators can mail or fax USAC a copy of the RHCPP Invoice:

Universal Service Administrative Company
Rural Health Care Program

100 S. Jefferson Road

Whippany, NJ 07981

Fax Number: 973-599-6514 (to the attention of the project coach)
Bi-Monthly Invoicing Cycle

Invoices received from the 1st through the 15th of the month will be processed by the 20th of the month.
Invoices received from the 16th through the 31st of the month will be processed by the 5th of the following
month.

Example

If an invoice is received January 29 it will be processed during the first five days of February. If an invoice is
received February 1, it will be processed by February 20. The date the invoice is received by USAC will be
used to determine when the invoice will be processed, not the date mailed by the project coordinator. Once an
invoice is processed by USAC, it will take about 10 days to issue payment. If payment has not been received
within 45 days of invoicing USAC, please call 1-800-229-5476 to be sure the invoice was received and is
being processed.

Invoice Formatting

USAC has designed a sample invoice format that project coordinators and vendors may use in the RHCPP.
The RHCPP Invoice consists of a header and individual invoice line items for each Pilot Program service
credited. Support amounts are based on monthly submissions of actual incurred expenses.

Note

USAC has developed an administrative process to streamline the invoice submission and approval process.
Please contact the Project Coordinator for additional information on this process.

IRCITP
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Vendor Letterhead

Certification of [Vendor]

I, [name of corporate officer], on behalf of

[Vendor name] (SPIN ) certify and swear under the penalty of

perjury, that to the best of my knowledge, information and belief, all federal Rural Health
Care Pilot Program support provided to us will be used only for eligible Pilot Program
purposes for which the support is intended, as described in the Pilot Program Order (WC
Docket 02-60; FCC 07-498, released November 19, 2007), and consistent with related FCC
orders, section 254(h)(2)(A) of the Telecommunications Act of 1934, as amended, and

Parts 54.601 et. seq. of the FCC’s rules.

(signature)

Name

Title

Date

NOTARIZED BY:

—
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NOTICE TO VENDORS

REQUEST FOR PROPOSAL
IRHTP RFP 09-002

QOutside Plant Quality Assurance
Inspection Services at 82 Health
Care Locations Throughout the
State of Iowa

Mr. Art Spies

Senior Vice President

Iowa Hospital Association

100 East Grand Avenue, Suite 100
Des Moines, IA 50309
spies@ihaonline.org

The Iowa Rural Health Telecommunications
Program (IRHTP) will be receiving sealed
bid proposals for RFP 09-002 until the 29"
day following posting of the RFP

3:00 p.m. CDST, August 6, 2009.
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SUPPLEMENTAL ON-DEMAND QUALITY ASSURANCE

INSPECTION SERVICES
RFP 09-002

THIS REQUEST FOR PROPOSAL CONSISTS OF:

Chapter 1 Administrative Issues

Chapter 2 Contractual Terms

Chapter 3 Technical Specifications

Chapter 4 Attachments
Annex A — RFP 09-002 Cost Submittal Sheet
Annex B - List of Participating HCP’s
Annex C - Bid Proposal Compliance Form
Annex D — Authorization to Release Information
Annex E - Vendor Certification Form
Annex F — Quality Assurance Evaluation Criteria
Annex G - Detailed Outside Plant Installation Specification
Annex H — Contractual Terms & Conditions

Quality Assurance Sample Agreement

Annex I - Link Segment Completion Checklist
Annex J — Spin Number Requirement

Annex K - USAC Competitive Bidding Process

RFP 08-001 available on CD per request (for reference only)
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CHAPTER 1
ADMINISTRATIVE ISSUES
RFP 09-002

1.0 General. The Rural Health Care Program of the Universal Service Fund (USF), which is
administered by the Universal Service Administrative Company (USAC), is a support program
authorized by Congress and designed by the Federal Communications Commission (FCC) to
provide reduced rates to rural health care providers (HCPs) for telecommunications services and
Internet access charges related to the use of telemedicine & tele-health. The lowa Rural Health
Telecommunications Program (IRHTP) and the Iowa Hospital Association (IHA) received
approval to proceed with the connection of various Iowa hospitals to the lowa Communications
Network using newly constructed or existing fiber optic cable facilities. IRHTP is seeking bid
proposals for supplemental on-demand quality assurance inspection services in support of an
Outside Plant Fiber Optic Cable Project at 85 health care locations throughout the State of lowa.

1.1 Notice. This project is subject to the USAC procurement rules. The IRHTP will submit a
USAC Form 465, RFP, and supporting documentation to USAC who will review the
documentation and will post the RFP on the USAC website. All RFPs will be open for response
and bidding for a minimum of twenty eight (28) days after the posting. After documents are posted
to the USAC website, the following process will commence:

1.2 Schedule and Submission of Proposal.

1.2.1 Questions and Answers. Vendors are invited to submit written questions and/or requests for
interpretation/consideration/acceptance concerning this RFP on or before 4:00 p.m. CDST, July
17, 2009. Vendors with questions concerning this RFP may submit questions in writing via email
to Art Spies at spiesa@ihaonline.org. Oral questions will not be accepted, and verbal
communications shall not override written communications. Only written communications are
binding on IRHTP. If the questions, requests for clarifications, or suggestions pertain to a specific
section of the RFP, the page and section number(s) must be referenced. IRHTP will prepare a
written response to all pertinent questions submitted by Vendors and will post questions and
responses on the lowa Hospital Association web page, www.ihaonline.org by the close of business
on July 24, 2009. The IRHTP’s written responses will be considered part of the RFP. If the
IRHTP decides to adopt a suggestion, the IRHTP will issue an amendment to the RFP.

1.2.2 The IRHTP assumes no responsibility for verbal representations made by its consortium
members and representatives unless such representations are confirmed in writing by the IRHTP
and incorporated into this RFP.

1.2.3 Changes and Amendments. In the event it becomes necessary for IRHTP to amend, add to or
delete any part of this RFP, the amendment will be posted on the IHA website. Vendor’s bid
proposal must include acknowledgment of all addenda issued by IRHTP. If the IRHTP amends the
RFP after the closing date of receipt of proposals, the IRHTP may, in its sole discretion, allow
Vendors to amend their bid proposals in response to the IRHTP’s amendment.

1.2.4 Receipt of Bid Proposals. Bid Proposals must be received at IHA’s office by the 29" day
following posting of the RFP, no later than 3:00 p.m. CDST August 6, 2009. This requirement is



a mandatory requirement and is not a minor deficiency subject to waiver by the IRHTP. No
bid proposals will be accepted after the date and time specified. A late bid proposal shall be
returned unopened to the Vendor. Additionally, no bid proposal will be accepted by telephone,
electronic mail or facsimile. The bid proposals must be mailed (with mailing in sufficient time
to arrive on or before this deadline requirement) or be delivered as follows:

Mailing Address: Delivery To:

Iowa Hospital Association Iowa Hospital Association
Attn: Mr. Art Spies Attn: Mr. Art Spies

100 East Grand Ave. Suite 100 100 East Grand Ave. Suite 100
Des Moines, lowa 50309 Des Moines, lowa 50309

If bid proposals are delivered by mail service, express courier, delivery service or company,
or in person, it shall be the sole responsibility of the Vendor submitting the proposal to
insure that such delivery takes place prior to the aforementioned deadline. There shall be no
waiving of the deadline due to missed deliveries on the part of the Vendor, Vendor’s delivery
staff or Vendor’s choice of delivery service(s). Deliveries made directly to IHA must be
placed with the IHA staff person able to accept such delivery.

1.2.5 Bid Proposal Opening. Bid Proposals will be opened at 3:00 p.m. CDST on August 6, 2009.
Vendors may attend the bid opening if they wish, but no price information or any other
information contained in any bid will be made public at that time. The bid proposals and the
evaluation documents created by the IRHTP will remain confidential until the evaluation
committee has evaluated all bid proposals submitted in response to this RFP and the IRHTP has
issued a notice of award. The bid proposals submitted and the evaluation documents created by the
IRHTP may be available for inspection subject to FCC and USAC guidelines or other applicable
law only after the selection process is complete.

1.2.5.1 Failure to comply with or supply any and all information requested to accompany bid
proposals may be cause for rejection of the proposal as non-compliant.

1.2.5.2 All bid proposals shall be firm for a period of 60 days to allow the evaluation committee to
fully evaluate all proposals and make an award deemed to be in the best interest of IRHTP.

1.2.5.3 By submitting a bid proposal the Vendor agrees to the terms and conditions contained
within this RFP.

1.3 Proposal Submission & Format.

1.3.1 Bid Proposals shall be printed on 8.5 x 11” paper. The proposals should be in 3-ring binders
with appropriate tabs for reference. The original bid proposal must be in a package CLEARLY
MARKED “IRHTP RFP 09-002 Proposal” on the outer envelope or wrapping. This is necessary
to insure that the response package is handled properly for verification against the RFP deadline.
Lack of notation of the RFP number may affect the receipt timing and affect the evaluation
process. Vendor should consider this item as a critical factor when submitting a response.

1.3.2 To achieve a uniform review process and the maximum degree of comparability,
proposals shall be organized in the following manner:



1.3.2.1 Title page that includes the subject of the bid proposal, the RFP number being responded
to (09-002), name of Vendor, address, name of designated contact person, telephone number,
facsimile telephone number, E-mail address for Vendor’s contact person (and, if applicable, the
cellular telephone number of contact person) and the date.

1.3.2.2 Completed Bid Proposal Compliance Form (Annex C)

1.3.2.3 Completed Authorization to Release Information Form (Annex D)
1.3.2.4 Completed Vendor Certification Form (Annex E)

1.3.2.5 Completed and signed Cost Submittal Sheet (Annex A)

1.3.3 Number of Copies. Vendors shall submit one (1) with original blue-ink signatures and three
(3) copies; in addition four (4) soft copies of the bid proposal shall be provided on (4) CDs using
Microsoft Word and Excel, if proposal contains spreadsheets.

1.4 Clarification of Proposals and Obtaining Information. IRHTP reserves the right to contact
a Vendor after submission of bid proposals for the purpose of clarifying a bid proposal to ensure
mutual understanding. This contact may include written questions, interviews, site visits, and a
review of past performance if the Vendor has provided goods or services to the IRHTP or its
consortium members, USAC, or the ICN or requests for corrective pages in the Vendor’s bid
proposal. This information may be used to evaluate the Vendor’s bid proposal. However, the
information received from the Vendor shall not be considered in the evaluation of a Vendor’s bid
proposal if the information materially alters the content of the bid proposal. IRHTP reserves the
right to obtain information concerning any Vendor or any proposal from any source and to
consider such information in evaluating the Vendor’s bid proposal.

1.5 Waiver of Deficiencies. IRHTP reserves the right to waive minor deficiencies in a bid
proposal if, in the judgment of IRHTP, the consortium’s best interest will be served. The decision
as to whether a deficiency will be waived or will require the rejection of a bid proposal will be
solely within the discretion of IRHTP. There is no guarantee or assurance that any deficiency will
be deemed minor and that a deficiency will be waived. Each Vendor is specifically notified that
failure to comply with or respond to any part of this RFP requiring a response may result in
rejection of the bid proposal as not responsive.

1.6 Cost of Bid Proposal. IRHTP is not responsible for any costs incurred by a Vendor, which are
related to the preparation or delivery of the bid proposal, or any other activities carried out by the
Vendor as it relates to this RFP. The costs of preparation and delivery of the bid proposal are
solely the responsibility of the Vendor.

1.7 Bid Proposal Obligations. The contents of the bid proposal and any clarification thereto
submitted by the successful Vendor shall become part of the contractual obligation and
incorporated by reference into the ensuing Contract.

1.8 Bid Proposals Property of IRHTP. Except as otherwise stated herein, all bid proposals
become the property of the IRHTP and shall not be returned to the Vendor unless all bid proposals
are rejected. In the event all bid proposals are rejected, Vendors will be asked to send prepaid
shipping instruments to the IRHTP for return of the bid proposals submitted. In the event no
shipping instruments are received by the IRHTP, the bid proposals will be destroyed by the



IRHTP. Additionally, the evaluation documents created the IRHTP will be destroyed in the event
all bid proposals are rejected. Otherwise, at the conclusion of the selection process, the contents of
all bid proposals may be placed in the public domain and be opened to inspection by interested
parties subject to appropriate FCC, USAC, and federal procurement regulations.

1.9 Rejection and Disqualification of Bid Proposals.

1.9.1 IRHTP reserves the right to reject any and all bid proposals, in whole and in part, received in
response to this RFP at any time prior to the execution of a written Contract. Issuance of this RFP
in no way constitutes a commitment by IRHTP to award the Contract. This RFP is designed to
provide Vendors with the information necessary for the preparation of competitive bid proposals.
This RFP process is for IRHTP’s benefit and is intended to provide IRHTP with competitive
information to assist in the selection of goods and services.

1.9.2 The IRHTP may reject a bid proposal outright and not evaluate the proposal for any one (1)
of the following reasons:

1.9.2.1 Failure of Vendor to deliver the bid proposal by the due date and time.

1.9.2.2 Failure to include the Bid Proposal Compliance Form signed by an officer of the Vendor
submitting the bid proposal. (Annex C)

1.9.2.3 Failure to include the Authorization to Release Information Form (Annex D)

1.9.2.4 Failure to include a completed Vendor Certification Form (Annex E)

1.9.2.5 The Vendor states that a technical requirement cannot be met.

1.9.2.6 The Vendor's response materially changes a technical requirement.

1.9.2.7 The Vendor’s response limits the rights of the IRHTP.

1.9.2.8 The Vendor fails to respond to the IRHTP’s request for information, documents, or
references.

1.9.2.9 The Vendor’s exceptions to the contract terms and conditions described in Chapter 2 and
Annex H (Contractual Terms and Conditions) materially changes the terms and conditions of that
section or the requirements of this RFP.

1.9.2.10 The Vendor provides misleading or inaccurate responses.

1.9.2.11 The Vendor’s proposal is materially unbalanced.

1.9.2.12 The Vendor fails to submit a completed and signed Cost Submittal Sheet (Annex A)

1.10 Public Records and Requests for Confidentiality.

1.10.1 The release of information by IRHTP to the public is subject to appropriate FCC, USAC,
federal procurement regulations, and other applicable provisions of law relating to the release of
records in the possession of the IRHTP. Vendors are encouraged to familiarize themselves with
these provisions prior to submitting a bid proposal. All information submitted by a Vendor may be
treated as public information by IRHTP unless the Vendor properly requests that information be
treated as confidential at the time of submitting the bid proposal. In the event the Vendor marks
each page of its bid proposal as proprietary or confidential without adhering to the
requirements of this Section, the IRHTP may reject the bid proposal as noncompliant.

1.10.2 Any requests for confidential treatment of information must be included in a cover letter
with the Vendor’s bid proposal and must enumerate the specific grounds which support treatment
of the material as confidential and must indicate why disclosure is not in the best interests of the
public. The request must also include the name, address and telephone number of the person



authorized by the Vendor to respond to any inquiries by IRHTP concerning the confidential status
of the materials.

1.10.3 Any documents submitted which contain confidential information must be marked on the
outside as containing confidential information, and each page upon which confidential information
appears must be marked as containing confidential information. The confidential information must
be clearly identifiable to the reader wherever it appears. All copies of the proposal submitted, as
well as the original proposal, must be marked in this manner. Failure to properly mark
information as confidential shall relieve the IRHTP from any responsibility if the
information is viewed by the public, a competitor, or is any way accidentally released.

1.10.4 In addition to marking the material as confidential material where it appears, the Vendor
must submit one (1) hard copy (printed) of the bid proposal from which the confidential
information has been excised. This hard copy of the proposal MUST be clearly marked as
“Excluding Confidential Materials”. In addition to a hard copy, the Vendor must also include an
electronic copy of the nonconfidential portions of the proposal on CD-ROM using Microsoft
Word and Excel as appropriate. The confidential material must be excised in such a way as to
allow the public to determine the general nature of the material removed and to retain as much of
the document as possible. The excised version must be submitted with the cover letter and may be
made available for public inspection. This submittal is a mandatory requirement and is not subject
to waiver. Failure to mark the confidential items and to provide the required one (1) copy with
confidential information excised shall be defined as allowance for the entire proposal to be treated
as a public record.

1.10.5 The Vendor’s failure to request in the bid proposal confidential treatment of material
pursuant to this Section and the relevant laws and administrative rules will be deemed by IRHTP
as a waiver of any right to confidentiality which the Vendor may have had.

1.11 Restrictions on Gifts and Activities. No gifts or other activities will be accepted.

1.12 Restriction on Communication. Vendors should funnel all communications thru the IRHTP
Project Coordinator in order to receive the highest quality response from the consortium. Please
refer to Chapter 1, sections 1.2.1 and 1.2.2 regarding questions and answers.

1.13 Nonmaterial and Material Variances. The IRHTP reserves the right to waive or permit
cure of nonmaterial variances in the bid proposal if, in the judgment of the IRHTP, it is in the
IRHTP’s best interest to do so. Nonmaterial variances include minor informalities that do not
affect responsiveness; that are merely a matter of form or format; that do not change the relative
standing or otherwise prejudice other Vendors; that do not change the meaning or scope of the
RFP; or that do not reflect a material change in the services. In the event the IRHTP waives or
permits cure of nonmaterial variances, such waiver or cure will not modify the RFP requirements
or excuse the Vendor from full compliance with RFP specifications or other contract requirements
if the Vendor is awarded the contract. The determination of materiality is in the sole discretion of
the IRHTP.

1.14 Copyrights. By submitting a bid proposal, the Vendor agrees that IRHTP may copy the bid
proposal for purposes of facilitating the evaluation or to respond to requests for public records.
The Vendor consents to such copying by submitting a proposal and warrants that such copying



will not violate the rights of any third party. IRHTP will have the right to use ideas or adaptations
of ideas, which are presented in the proposals. In the event the Vendor copyrights the bid proposal,
the IRHTP may reject the bid proposal as noncompliant.

1.15 Conflict Between Terms. IRHTP reserves the right to accept or reject any exception taken
by the Vendor to the terms and conditions of this RFP. Substantial variations between the
Vendor’s terms and conditions and those contained in this RFP may be grounds for rejection of
the Vendor’s bid proposal as non-responsive and non-compliant.

1.16 Release of Claims. With the submission of a bid proposal, Vendor agrees that it will not
bring any claim or have any cause of action against IRHTP or it’s consortium members based on
any misunderstanding concerning the information provided herein or concerning IRHTP’s failure,
negligent or otherwise, to provide the Vendor with pertinent information as intended by this RFP.

1.17 Construction of RFP with Laws and Rules. Changes in applicable laws and rules may
affect the award process or the resulting Contract. Vendors are responsible for ascertaining
pertinent legal requirements and restrictions. Vendors are encouraged to visit the USAC Rural
Health Care Pilot Project website: http://www.usac.org/rhc-pilot-program and the FCC website,
http://www.fcc.gov/cgb/rural/rhep.html#orders.

1.18 RFP Copy. Copies of the RFP will be available on the USAC Rural Health Care Pilot
Program web site at http://www.usac.org/rhc-pilot-program//tools/search-postings.aspx. In
addition the RFP will also be available to vendors via the lowa Hospital Association web site at
http://www.ihaonline.org. Vendors may also request an electronic copy of the RFP by contacting
Art Spies at spiesa@ihaonline.org.

1.19 Downloading RFP from the Internet. The RFP, Amendments, and all responses to Vendor
questions will be posted on the lowa Hospital Association web site at http://www.ihaonline.org.
Vendors are advised to check the IHA website periodically for amendments to this RFP as
Vendors will not automatically receive Amendments and responses.

1.20 Definition of Contract. The full execution of a written contract shall constitute the making
of a contract for services and no Vendor shall acquire any legal or equitable rights relative to the
contract services until the Contract has been fully executed by the successful Vendor and the
IRHTP.

1.21 Award Notice and Acceptance Period. The IRHTP will send an “Award Notice” to all
Vendors submitting a timely bid proposal. Negotiation and acceptance of the contracts shall be
completed with the successful Vendor no later than sixty (60) days after the Award Notice. If an
apparent successful Vendor fails to negotiate and deliver the executed contract by that date, the
IRHTP may, in its sole discretion, cancel the award and award the contract to the next highest
ranked Vendor. The IRHTP reserves the right to continue negotiations after sixty days if, in
IRHTP’s sole discretion, IRHTP deems it to be in the best interests of IRHTP to do so.

1.22 Criminal History and Background Investigation. The IRHTP reserves the right to conduct
criminal history and other background investigations of the Vendor, its officers, directors,
shareholders, or partners and personnel retained by the Vendor for the performance of the
Contract.



1.23 Suspension and Debarment. IRHTP may review all vendors responding to this RFP to
validate them against the FCC’s Suspension and Disbarment list

http://universalservice.org/sl/about/suspensionsdebarments.aspx,

Persons who have been convicted of criminal violations or held civilly liable for certain acts
arising from their participation in the Schools and Libraries Support Mechanism are subject to
suspension and debarment from the program. FCC rules provide that there are two stages to this
process. First, when the FCC becomes aware that a person has been convicted of a crime or judged
civilly liable for certain acts arising out of that person’s participation in the program, the FCC
suspends that person from activities related to the program. The FCC issues a public Notice of
Suspension and of Proposed Debarment. The notice of suspension informs the suspended person
or other interested party that that they have 30 days to oppose the proposed debarment. The second
stage of this process is the actual debarment. The FCC will, absent extraordinary circumstances,
provide notice of a decision to debar within 90 days of receiving any information from the person
proposed for debarment



CHAPTER 2
CONTRACTUAL TERMS
RFP 09-002
2.1 Contractual Terms Generally.

2.1.1 The Contract, which the IRHTP expects to award, will be based upon the bid proposal
submitted by the successful Vendor (Vendor awarded the Contract) and this solicitation. The
Contract between the IRHTP and the Vendor shall be a combination of the specifications, terms
and conditions of the Request for Proposal, including those contained in the contract terms and
conditions sample agreement identified as Annex H, (Contractual Terms and Conditions), the
offer of the Vendor contained in its bid proposal, written clarifications or changes made in
accordance with the provisions herein, and any other terms deemed necessary by the IRHTP.

2.1.2 The Contract terms contained in Annex H (Contractual Terms and Conditions) are not
intended to be a complete listing of all Contract terms but are provided only to enable Vendors to
better evaluate the costs associated with the RFP and the potential resulting Contract. Vendors
should plan on such terms being included in any Contract awarded as a result of this RFP. All
costs associated with complying with these requirements should be included in any pricing quoted
by the Vendor.

2.1.3 By submitting a bid proposal, each Vendor acknowledges its acceptance of these
specifications, terms and conditions without change except as otherwise expressly stated in the
appropriate section of the Bid Proposal Compliance Form (Annex C) If a Vendor takes exception
to a provision, it must state the reason for the exception and set forth in Annex C of its bid
proposal the specific Contract language it proposes to include in place of the provision. Exceptions
that materially change these terms or the requirements of the RFP may be deemed nonresponsive
by the IRHTP, in its sole discretion, resulting in possible disqualification of the bid proposal. The
IRHTP reserves the right to either award a Contract without further negotiation with the successful
Vendor or to negotiate Contract terms with the selected Vendor if the best interests of the IRHTP
would be served.

2.2 Additional Cost Items Not In Contract. IRHTP is unaware of any additional Contract terms
that would add cost. Notwithstanding, should any Contract items arise that would cost additional
monies; those costs shall be borne by the Vendor.

2.3 Fiber Optic Cable Installation Schedule. The actual fiber optic cable installation schedule
shall be as agreed upon between the successful OSP Vendor responding to IRHTP RFP 08-001
and the IRHTP Project Coordinator. The IRHTP will closely coordinate with the winning Quality
Assurance Vendor to ensure maximum efficiency of the field inspectors time on site.

2.4 Additional Vendor Information. The FCC's Fourteenth Order on Reconsideration (CC
Docket No. 96-45, FCC 99-256, 11/3/1999) stipulated that telecommunications carriers are no
longer required to be Eligible Telecommunications Carriers (ETC's) to participate in this program.
All non-traditional telecommunications service providers may participate. Service providers
intending on responding to this RFP must secure a Service Providers Identification Number
(SPIN) from USAC. See the USAC website for details on how to secure a SPIN.
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2.5 Bid Proposal Security & Performance Bond. Not Required

2.6 Vendor must acquire USAC SPIN and provide on Bid Proposal Compliance Form

2.7 Debarment, Suspension and Other Responsibility Matters. The Vendor and all of its
subcontractors shall certify that the company or corporation is not presently, or within the last
three years, debarred, suspended, proposed for suspension, declared ineligible, or excluded from
covered transactions by any government agency; or has not been reported to or questioned by a
consumer protection office regarding its business practices; or it or its officers or directors are not
presently or within the last three years, indicted for or otherwise criminally or civilly charged by a
government entity for the commission of a public offense related to its business; or has not, within
the last three years, had any government transactions terminated for cause or default; or within the
last three years, has been terminated from or denied extension of a contract for any of the reasons
above in addition to the Vendor’s failure to maintain compliance of contract specifications or has
failed to bargain or negotiate in good faith, conflicts not clearly specified or contained in the
contract.

11



CHAPTER 3
TECHNICAL SPECIFICATIONS
RFP 09-002

Reference: See IRHTP RFP 08-001 Outside Plant Fiber Optic Cable Project at up to 92
Health Care Locations Throughout the State of Iowa

Notice: Part II — Quality Assurance Inspection Services of the aforementioned IRHTP RFP
08-001 is cancelled and is replaced with this IRHTP RFP 09-002

3.0 Overview of Project Responsibilities

3.1 Background and General Information. The IRHTP is soliciting a vendor to provide
supplemental on-demand Quality Assurance Inspection Services (QAIS) in the field to oversee the
quality control of OSP contractor(s) installing the fiber optic facilities requested under IRHTP
RFP 08-001.

Over the next three calendar years (2009-2011), fiber optic facilities will be constructed in 66
locations throughout the State of lowa. The fiber optic cable facility construction projects range in
length from 1000 feet to 22 miles. The preponderance of the projects is less than five miles in
length.

There are an additional nineteen (16) sites with fiber that are already on net or are utilizing IRUs
for access and are for the purposes of this RFP considered on-net.

These Quality Assurance Inspections services are supplemental and are additional to the QAIS
normally performed by the lowa Communication Network who owns the backbone infrastructure
to which this fiber attaches. The QAIS supplied by a vendor awarded a contract as a result of this
RFP will be supportive in the form of augmentation services to the ICN Outside Plant Section and
the ICN Outside Plant Manager.

In general terms, the services to be provided under this RFP are for Quality Assurance in the form
of “spot-checking”, problem resolution, and site coordination and completing the link-segment
checklists.

Site Inspectors may oversee multiple projects concurrently.

Due to the nature of the many unknowns relating to the actual schedule of construction, and to
provide a level playing field for bid response evaluation, a model for bidding purposes is
provided as Annex A to this document.

All supporting costs (such as per diem and travel, communications, and administration) for the
deployment of the site inspectors under this RFP 09-002 must be determined and included in an
hourly rate, hereinafter referred to as the “burdened hourly rate.”

This “burdened hourly rate.” is then applied to the cost models and submitted on the Annex A-
(Cost Submittal Sheet) attached.

The “burdened hourly rate.” For Cost Model Number two can be different a different rate than that
for Cost model Number One.

The calculated costs will result in a “firm fixed fee” for the specified number of hours in the cost
models to be accomplished over the three-year project ending Dec 2011.
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The selection of the Vendor for this RFP will be based on the Vendors understanding of the
project, the vendor’s qualifications, and the cost submitted on the Annex A - Cost Submittal Sheet.
(See Annex F — Vendor Evaluation Criteria)

Upon award of a contract, the IRHTP Project Coordinator will negotiate the terms of payment
based on a USAC Network Cost Worksheet, which will be jointly formulated by the IRHTP
Project Coordinator and the vendor.

Upon award of a contract under this RFP, the ICN Outside Plant Manager (ICNOSPM) will
negotiate mutually agreeable rules of engagement with the successful vendor. The model is for
bidding purposes and the actual deployment for any particular project will be adjusted by the
ICNOSPM based on the prevailing need.

The ICOSPM, will when making assignments to the Site Inspectors, work with the vendor to
maximize the efficiency of time and travel.

All contracted hours will be used. Hours not used at one site will be used at other sites as needed.

Due to the nature of the funding of this project, no additional hours can or will be authorized.
When the total numbers of hours are used, the vendor will be released from further obligation and
the contract will be deemed complete.

3.2 Estimated Schedule. The estimated number of sites being constructed or brought on net each
calendar year is as follows:

January 2009 through December 31, 2009 25 sites
January 2010 through December 31, 2010 42 sites
January 2011 through December 31, 2011 15 sites

The actual number of sites constructed will depend upon the prevailing weather each year and the
progress of new hospitals planned for construction.

3.3 Intermittent Schedule. The schedule of implementation of this project is impacted by a
number of factors: weather, the negotiated contract schedule with the winning OSP contractor,
progress in hospitals under construction, funding timelines, and permitting issues.

3.3.1 The typical OSP construction year in lowa is March through November. Depending on
the particular site schedule, construction may start earlier or extend past the typical dates.

3.3.2 A Vendor desiring to provide these supplemental on-demand Quality Assurance Services
must consider the above factors when sizing and planning the deployment of the SI (site
inspector) workforce.

3.4 Number of Simultaneous Projects underway. For bidding purposes there will be no more
than 10 OSP Construction projects requiring oversight on any one day.

3.4.1 Site Inspectors (SI) may be assigned to provide spot-checking oversight for multiple
projects at the same time.

3.4.2 The ICNOSPM will coordinate with the vendor to ensure that the site inspectors are
deployed in a logical and efficient manner.

3.4.3 “Spot-Checking” is defined as, but not limited to: the intermittent visitation to a
construction route/site(s) for the purposes of observing the progress, quality, and safety of the
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Outside Plant construction work being performed under this contract. It includes the
verification of bore and plowing depths, and to ensure cable placement is in accordance with
standard industry practices, that adjacent properties are being protected, One Call notifications
are being made, and that the provisions of Annex G - DETAILED OUTSIDE PLANT
INSTALLATION SPECIFICATIONS to IRHTP RFP 08-001 are being adhered to.

3.5 Eligible Vendors

3.5.1 Vendor qualified to bid. Any qualified Vendor who was qualified to bid on IRHTP RFP
08-001, but not awarded a contract may bid on this RFP.

3.5.2 Business relationship disqualifies vendors. Any qualified Vendor will not be awarded a
contract if the Vendor has any business relationship with any Vendors who were awarded a
contract under IRHTP RFP 08-001.

3.5.3 Other qualifications. Any other vendor meeting the Vendor Qualifications stated below.

3.6 Vendor Qualifications

3.6.1 Outside Plant Construction. The vendor shall be a knowledgeable Telecommunications
Outside Plant construction firm and shall have been in the business of Outside Plant
Construction for at least five years,

(or)

3.6.2 Consulting Firm or Civil Engineer. Shall be an Iowa registered consulting firm
employing or retaining a registered professional civil engineer on staff with five years
experience in the design and construction of fiber optic cable facilities.

(or)

3.6.3 Minimum required experience. A Project Management or Communications Consulting
firm employing or retaining staff, wherein each SI candidate has a minimum of five years
experience in the management of, supervision of, the construction of fiber optic cable
facilities. Retained graduate electrical engineers on staff with a minimum of 5 yrs industrial
experience shall also be deemed as qualified.

3.6.4 Narrative required. Applying vendors shall submit a narrative describing their firm, the
scope of its experience in the area of OSP Fiber Optic Cable construction, and a resume’ of the
experience and qualifications of each site inspector that will be potentially assigned to this
project.

3.7 Site Inspectors

3.7.1 Site Inspector Qualifications. Only knowledgeable and experienced OSP Field
Personnel (Site Inspectors) experienced in the field of OSP Fiber Optic Cable installation will
be accepted as qualified site inspectors. Electrical Engineers with Five Years of commercial
experience will be deemed as qualified. Field personnel must be administratively supervised
by the Vendor’s registered engineer or by a designated qualified Supervisor approved by the
IRHTP Project Coordinator.

3.7.2 IRHTP Approval of all Site Inspectors. The Vendor shall submit resumes to the IRHTP
Project Coordinator for all site personnel who will be employed by the Vendor for this
project. The IRHTP will pay particular attention to the practical experience and training of
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each site inspector (SI) submitted for approval. The IRHTP must approve each SI before
he/she can be deployed on this project.

3.7.3 Augmentation Support. Normally, the ICN Outside Plant Manager will assimilate the
some of the IRHTP QAIS requirements into his daily workload. However, as workloads
dictate, the ICN Outside Plant Manager (ICNOSPM) will request augmentation support in the
form of additional qualified Site Inspectors from the Vendor under the contract that will be
awarded as a result of this RFP.

3.7.4 Level of Oversight. The OSP Field Personnel (site inspectors) (SI) shall provide
supplemental on-demand oversight at each construction location when requested by the
ICNOSPM. The vendor providing services under this RFP will receive a minimum of 48
hours notice from the ICNOSPM prior to commencement of work at any particular site. The
Vendor shall assign a SI to a project and notify the ICNOSPM who is assigned. The
ICNOSPM or his designee shall have direct supervision over the SI while the SI is assigned to
a particular IRHTP project.

3.7.5 Minimum period of work. When a SI is requested for assignment as a supplemental SI by
the ICNOSPM, it shall be for a minimum period of not less than eight (8) hours, including
travel time. The overall length of the assignment at any particular site is at the discretion of
the ICNOSPM.

3.7. 6 Reporting. The assigned site inspector shall submit a weekly project progress report
with daily time and travel logs to the Vendor for each assigned project at the COB each
Thursday. The format and contents of the daily log will be negotiated with the vendor upon
contract award. The Vendor will collect these reports and, in turn, will meet with the IRHTP
designated representative each Friday of every project workweek. The IRHTP Project
Coordinator will prescribe the report format and how this report will be communicated.

3.8 Expenses.

3.8.1 All supporting costs (such as per diem and travel, communications, and administrative)
for the deployment of the site inspectors under this RFP 09-002 must be determined and
included in the hourly rate referred to as the “burdened hourly rate.”

3.8.2 The compilation of the Firm Fixed Fee as depicted on the Annex A - Cost Submittal
Sheet must include all anticipated expenses for the entire three year contractual period.

3.9 Services Requested.

3.9.1 Examples of Quality Assurance Services Requested. The following are examples of, but
not limited to, the types of quality assurance service requested. This is a partial list and does
not limit the site inspector’s responsibility. The site inspector is expected to rely on training
and personal experience to guide performance. The ICNOSPM will dictate specific tasks as
they are identified.

3.9.1.1 The site inspector (SI) shall act as the participating Health Care Provider’s (HCP)
construction representative during the phases of building penetration and cable
placement upon the HCP’s property.

3.9.1.2 The SI shall carefully monitor the installation of the inside fiber facilities within
the HCP’s building to ensure that construction does not interfere with Hospital
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Operations. SI shall act as the primary interface between the HCP’s designated
representative and the Contractor’s personnel.

3.9.1.3 The SI shall verify that all necessary permits and easements are in place before
the Contractor begins work.

3.9.1.4 The SI shall observe that all the necessary barricades and signs are in place when
the Contractor is working on site.

3.9.1.5 The SI shall act as the IRHTP Safety Officer over all work being performed
under this contract in a particular community. SI shall stop work immediately anytime an
unsafe condition is discovered and report situation at once to ICNOSPM. The SI shall
maintain vigilance for traffic control issues and traffic circulation problems and resolve
them as soon as possible.

3.9.1.6 The SI shall verify all bore, plow, and trenching depths to ensure they are in
conformance with Chapter 3 Annex G.

3.9.1.7 The SI shall be knowledgeable of and responsible for compliance with all of the
detailed specifications in Chapter 3 Annex G pertaining to OSP construction being done
under this RFP.

3.9.1.8 The SI in concert with the ICNOSPM, shall coordinate a schedule for the entry
into ICN Cable vaults, hand holes, pulling tubs, duct banks, and ICN FOTs rooms.

3.9.1.9 The SI shall verify that all construction drawings are redlined in accordance to the
actual route constructed.

3.9.1.10 The SI shall note all pre-existing route conditions (such as cracked pavement,
washouts, rocky areas not supporting grass, and document them with a digital camera.

3.10 Executive Summary

3.10.1 Content of Executive Summary. The vendor shall prepare an executive summary and
overview of the services being offered, including all of the following information:

3.10.1.1 Statements that demonstrate that the vendor understands and agrees with the
terms and conditions of the RFP and the proposed contract. .

3.10.1.2 An overview of the vendor’s plans for timely delivery of services (including
project management approach).

3.10.1.3 An overview of the vendor’s knowledge of requirements and its proposed
approach for delivering results.

3.11 Work Plan

3.11.1 The SI shall address each deliverable and performance measure in Section 3 of RFP
08-001. The work plan must be fully responsive to project requirements found in RFP 08-
001.

3.11.2 Proposals must identify any deviations from the requirements of this RFP09-002 or
requirements the vendor cannot satisfy. Any deviations from the requirements of the RFP or
any requirement of the RFP that the vendor cannot satisfy may disqualify the vendor.
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3.12 Background Information
3.12.1 The vendor shall provide the following general background information:

3.12.1.1 Name, address, telephone number, FAX number and e-mail address of the
vendor including all operating names as well as those doing business as (d/b/a) and
assumed names of the vendor.

3.12.1.2 Form of business entity, i.e., corporation, partnership, proprietorship,
Limited Liability Company.

3.12.1.3 State of incorporation, state of formation, or state of organization.

3.12.1.4 Identify and specify the location(s) and telephone numbers of the major
offices and other facilities that relate to the vendor’s performance under the terms of
this RFP.

3.12.1.5 Local office address and phone number (if any).
3.12.1.6 Number of employees per each location.
3.12.1.7 Type of business.

3.12.1.8 Name, address and telephone number of the vendor’s representative to
contact regarding all contractual and technical matters concerning this proposal.

3.12.1.9 Name, address and telephone number of the vendor’s representative to
contact regarding scheduling and other arrangements.

3.12.1.10 Name and qualifications of any subcontractors who will be involved with
this project.

3.12.1.11 Identify the vendor’s accounting firm.

3.12.2 The successful vendor will be required to register to conduct business in lowa. If
already registered, provide the date of the vendor’s registration to conduct business in lowa
and the name of the vendor’s registered agent.

3.12.3 Company Experience
3.12.3.1 The vendor must provide the following information regarding its experience:
3.12.3.1.1 Number of years in business.

3.12.3.1.2 Number of years experience providing the types of services sought by
the RFP.

3.12.3.1.3 Describe the level of technical experience in providing the types of
services sought by the RFP.

3.12.3.1.4 List all services similar to those sought by this RFP that the
vendor has provided to other businesses or governmental entities
within the last five years (include dates of service).

3.12.3.2 Past Outside Plant Construction Experience. List contact references from
successful past or present clients knowledgeable of the vendor’s performance in
providing outside plant construction services or project management services to
governmental jurisdictions, state or regional, with buried fiber optic cable networks.
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3.12.3.3 Personnel. The vendor must provide resumes for all key personnel, as
defined in Section 3, involved in providing the services discussed in this RFP. The
following information must be included in the resumes:

3.12.3.3.1.1 Full name.

3.12.3.3.1.2 Years of experience and employment history, particularly as it
relates to the scope of services specified herein.

3.13 Firm Fixed Price

3.13.1 Burdened Hourly Rate. The Vendor providing the Quality Assurance Inspection
Services shall submit one price in the form of firm fixed price based on a “burdened” hourly
rate for the oversight inspection and/or link-segment checklist completion of these 69
constructed sites and 19 on-net sites over a three-year period.

3.13.2 Must include All Costs. The firm fixed price must include all other costs such as
communications, office supplies, and other specific requirements to do the job.

3.13.3 Price Held for Three Years. The Vendor must hold the firm fixed rate bid for a period
of three years ending December 31, 2011.

3.13.4 Invoices for Payment of QAIS. The vendor shall submit Invoices to the IRHTP Project
Coordinator for payment per an agreed upon schedule as shown on the USAC Network Cost
Worksheet. (See USAC Payment Process document attached.)

3.13.5 Retainage. OSP Construction Vendors will have 10% retainage withheld until such
time as IRHTP Project Coordinator is satisfied that all earth settling has occurred, all
landscaping is healthy and growing, and there are no issues with drain tile or similar items.
These sites will then require a return visit by the Quality Assurance SI after a specified period
of time to again review the project and then if found satisfactory, recommend to the IRHTP
Project Coordinator that he release the construction vendor’s retainage.

3.14 Award Process.

3.14.1 Evaluation Committee. An evaluation committee assigned by personnel within the
IRHTP will review the bid proposals. The evaluation committee will consider all information
provided when making its recommendations and may consider relevant information from other
sources.

3.14.2 Recommendation. The evaluation committee will make its recommendation to the
IRHTP Steering Committee indicating the committee’s choice.

3.14.3 Selection. The IRHTP Steering Committee will select the Vendor to receive the award.
The IRHTP Steering Committee is not bound by the evaluation committee’s recommendation.
All Vendors submitting Bid Proposals will receive notification of the award.

3.14.4 Contract. All applicable contracting requirements imposed by this RFP shall be met by
the Vendor. The successful Vendor must, within sixty (60) days, enter into a Contract with the
IRHTP to implement the service contemplated by this RFP. Failure of a successful Vendor to
agree to the terms of a Contract within a timely manner may be grounds for the IRHTP to
award to the next compliant Vendor.
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3.15 Bid Response Evaluation Criteria.

3.15.1 Award Criteria. The IRHTP may award a Contract to the most responsible and cost
effective Vendor meeting the requirements of this RFP and which, in the sole discretion of the
IRHTP, provides the best value to the project after considering price and compliance with the
provisions of this RFP.

3.15.2 Conflict of Interest Evaluation. The IRHTP will perform an in-depth due diligence process
to ensure that that there are no conflicts of interest between the Part I and Quality Assurance
Vendors. Vendors that received a RFP 08-001 Part I award to install fiber cannot bid or receive an
award under this RFP 09-002.
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ANNEX A

COST SUBMITTAL SHEET
RFP 09-002
Costing Model One — Sixty Six (66) Constructed Sites
Coordination meetings, problem resolution
and resolution of administrative issues on site. 8 hours

Site Construction Quality Assurance Spot-Checking 8 hours

Completion of Final Link-Segment Checklist with contractor
and the HCP representative. (May require dedicated travel) 8 hours

Re-inspection for release of retainage and the completion of
The final site checklist
(May require dedicated travel) 8 hours

Total Hours per constructed site 32 hours

Cost Calculation
Sixty six (66) sites times (x) 32 hours times (x) the burdened hourly rate
of $§ equals (=) a Total Three-Year Firm Fixed Cost of $

Costing Model Two — Nineteen (16) On-Net Sites

Completion of Modified Final Link-Segment Checklist with contractor
and the HCP representative. 8 hours

Cost Calculation
Nineteen (19) sites times (x) 8 hours times (x) the burdened hourly rate
of $ equals (=) a Total Three-Year Firm Fixed Cost of $

Total three year firm Fixed Cost (Cost Calculation One + Cost Calculation Two)
$ (This is the evaluated cost)

Bid responses containing only an hourly rate “plus expenses” will not be considered by
the IRHTP.

The undersigned submits the total of $ as our Total Three-Year Firm Fixed Costs
for Quality Assurance Inspection Services:

Name of Vendor:
Address:

By:
Vendor’s Authorized Agent Signature:

Note: The Vendor’s authorized agent must sign this sheet. Sheet One of One Sheet
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SID
9.91

16.4
11.6
7.3
7.5
9.5
14.4
1.6a
14.3
5.2
9.7
9.9
1.2
13.2
12.2
71
11.4
9.8
12.5
12.6
2.1
7.3
2.2
13.3
10.1
10.7
7.7a
3.1
3.3a
2.3

Annex B

LIST OF PARTICIPATING HCPs

RFP 09-002

HOSPITAL NAME

Monroe County Hospital

Kossuth Regional Health Center
Audubon County Memorial Hospital
Genesis Medical Center

Genesis Medical Center (Imaging Center)
Davis County Hospital

Boone County Hospital

Hancock Co. Memorial Hospital

St. Anthony Regional Hospital
Mercy Medical Center

Mercy Medical Center

Lucas County Health Center
Floyd County Medical Center
Cherokee Regional Medical Center
Clarinda Regional Health Center
Mercy Medical Center

Alegent Health Mercy Hospital
Wayne County Hospital

Jennie Edmundson Hospital

Alegent Health Center

Regional Health Services of Howard County
Genesis Medical Center

Winneshiek Medical Center
Crawford County Memorial Hospital
Mercy Medical Center

Mercy Lakes West (Mercy Capitol)
Genesis Health Systems - Dewitt
Mercy Medical Center

Mercy Medical Center - Dyersville
Central Community Hospital

LOCATION
Albia
Algona
Audubon
Bettendorf
Bettendorf
Bloomfield
Boone

Britt

Carroll
Cedar Rapids
Centerville
Chariton
Charles City
Cherokee
Clarinda
Clinton
Corning
Corydon
Council Bluffs
Council Bluffs
Cresco
Davenport
Decorah
Denison

Des Moines
Des Moines
Dewitt
Dubuque
Dyersville
Elkader

ON NET
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SID
16.2

16.3
9.3
8.2
111
121
1.4
15.5a
13.1
4.2
6.1
6.2
1.3
8.3
9.4
10.5
17.2a
13.6
3.2
14.2
6.4
10.3
1.7a
12.4
11.3
8.4
141
2.5
13.4a
15.2
1.1
9.1
9.6
10.4
10.9
15.3
15.8
15.7
15.4
12.3
15.1
15.6

HOSPITAL NAME

Palo Alto County Health System

Avera Holy Family

Jefferson County Health Center

Fort Madison Community Hospital
Adair County Memorial Hospital
Grape Community Hospital

Franklin General Hospital

Hawarden Community Hospital

Horn Memorial Hospital

Buchanan County Health Center
University of lowa Hospital and Clinics
Mercy lowa City

Ellsworth Municipal Hospital

Keokuk Area Hospital

Van Buren County Hospital

Knoxville Hospital and Clinics

Stewart Memorial Community Hospital
Floyd Valley Hospital

Regional Medical Center

Manning Regional Healthcare Center
Marengo Memorial Hospital
Marshalltown Medical and Surgical Center
Mercy Medical Center — North lowa
Alegent Health Community Memorial Hospital
Ringgold County Hospital

Henry County Health Center

Story County Medical Center

Mercy Medical Center

Burgess Health Center

Orange City Area Health Systems
Mitchell County Regional Health Center
Mahaska Health Partnership

Ottumwa Regional Health Center
Pella Regional Health Center

Dallas County Hospital

Baum-Harmon Mercy Hospital

Sanford Hospital

Hegg Memorial Hospital

Sanford Sheldon Medical Center
Shenandoah Medical Center

Osceola Community Hospital

Sioux Center Community Hospital

LOCATION
Emmetsburg
Estherville
Fairfield

Fort Madison
Greenfield
Hamburg
Hampton
Hawarden
Ida Grove
Independence
Iowa City
Iowa City
Iowa Falls
Keokuk
Keosauqua
Knoxville
Lake City

Le Mars
Manchester
Manning
Marengo
Marshalltown
Mason City

Missouri Valley

Mount Ayr
Mount Pleasant
Nevada

New Hampton
Onawa
Orange City
Osage
Oskaloosa
Ottumwa
Pella

Perry
Primghar
Rock Rapids
Rock Valley
Sheldon
Shenandoah
Sibley

Sioux Center

ON NET

Sl
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SID
13.5

16.5
5.1
6.3
26
4.1
17.1
8.1
24
10.6

HOSPITAL NAME

Mercy Medical Center — Sioux City
Spencer Hospital

Virginia Gay Hospital

Washington Co. Hospital and Clinics
Veterans Memorial Hospital
Waverly Health Center

Hamilton Hospital

Great River Medical Center

Palmer Lutheran Health Center

Madison County Health Care System

LOCATION ON NET
Sioux City

Spencer X
Vinton

Washington

Waukon

Waverly

Webster City

West Burlington

West Union

Winterset X
66 sites 16 sites

Sites that are bold are the on-net sites that receive only the final link-segment checklist completion
services. No spot-checking or other Quality Assurance services are required at these sites.
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ANNEX C
BID PROPOSAL COMPLIANCE FORM
RFP 09-002

Vendor affirms that the information contained in the bid proposal is true and accurately portrays all aspects of the goods or services
or both contemplated by this RFP. The Vendor is aware that any substantive misinformation or misrepresentation may disqualify
the bid proposal from further consideration.

Vendor hereby certifies total compliance with all other terms, conditions and specifications of this RFP except as expressly stated
below:

Chapter 1, Administrative Issues

Chapter 2, Contractual Terms & Conditions (includes Attachment 1)

Chapter 3, Technical Specifications

Chapter 4, Evaluation Criteria

I certify that I have the authority to bind the Vendor indicated below to the specific terms
and conditions imposed in this RFP and offered in this bid proposal, and that by my
signature on this document I specifically agree to all of the waivers, restrictions and
requirements of this RFP as conditions precedent to submitting this proposal. I further state
that in making this bid proposal that the Vendor has not consulted with others for the
purpose of restricting competition or violating State or Federal anti-trust laws and has not
knowingly made any false statements in this proposal.

Authorized Signature:

Printed Name:

Title:

Telephone:

Fax Number:

E-Mail:

Business Name:
Address:

Federal ID Number:
USAC SPIN:
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ANNEX D
AUTHORIZATION TO RELEASE INFORMATION
RFP 09-002

(Name of Vendor) hereby authorizes any person or entity,
public or private, having any information concerning the Vendor’s background, including but not
limited to its performance history regarding its prior rendering of services similar to those detailed
in this RFP, to release such information to the IRHTP.

The Vendor acknowledges that it may not agree with the information and opinions given by such
person or entity in response to a reference request. The Vendor acknowledges that the information
and opinions given by such person or entity may hurt its chances to receive contract awards from
the IRHTP or may otherwise hurt its reputation or operations. The Vendor is willing to take that
risk. The Vendor agrees to release all persons, entities, and the IRHTP from any liability
whatsoever that may be incurred in releasing this information or using this information.

Printed Name of Vendor

Signature of Authorized Representative Date
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ANNEX E
VENDOR CERTIFICATION FORM

RFP 09-002
<Vendor Letterhead>
Certification of [Vendor]
I, [name of corporate officer], on behalf of [Vendor
name] (SPIN ) certify and swear under the penalty of perjury, that to the best of my

knowledge, information and belief, all federal Rural Health Care Pilot Program support provided
to us will be used only for eligible Pilot Program purposes for which the support is intended, as
described in the Pilot Program Order (WC Docket 02-60; FCC 07-498, released November 19,
2007), and consistent with related FCC orders, section 254(h)(2)(A) of the Telecommunications

Act of 1934, as amended, and Parts 54.601 et. seq. of the FCC’s rules.

(Signature)

Name (Printed)

Title

Date

NOTARIZED BY:
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ANNEX F
QUALITY ASSURANCE EVALUATION CRITERIA
RFP 09-002

4.1 Award Process - Quality Assurance

4.1.1 An evaluation committee assigned by personnel within the IRHTP will review the bid
proposals. The evaluation committee will consider all information provided when making its
recommendations and may consider relevant information from other sources.

4.1.2 The evaluation committee will make its recommendation to the IRHTP Steering
Committee indicating the committee’s choice. The IRHTP Steering Committee will select the
Vendor to receive the award. The IRHTP Steering Committee is not bound by the review
committee’s recommendation. All Vendors submitting Bid Proposals will receive notification
of the award.

4.1.3 All applicable contracting requirements imposed by this RFP and Iowa law shall be met
by the Vendor. The successful Vendor must, in a timely manner, enter into a Contract with the
IRHTP to implement the service contemplated by this RFP. Failure of a successful Vendor to
agree to the terms of a Contract within a timely manner may be grounds for the IRHTP to
award to the next compliant Vendor.

4.2 Evaluation Criteria — Quality Assurance

4.2.1 A Bid Proposal will not be evaluated if all of the Mandatory Requirements identified in
Chapter 3 and Attachment 4 are not met and/or fulfilled.

4.2.2 The IRHTP may award a Contract to the most responsible Vendor meeting the
requirements of this RFP and which, in the sole discretion of the IRHTP, provides the best
value to the project after considering price and compliance with the provisions of Chapter 3.

4.2.3 The IRHTP is not required to accept a low bid.
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Evaluation Criteria Scoring

Quality Assurance

Overall Project Experience

IRHTP will take into consideration the qualifications of the vendor’s proposed field staff and
the size or number of like construction projects managed or overseen thus far by the vendor
and/or by his staff.

Vendor may be awarded up to 15 Points

Cost

Total firm fixed price as submitted per the costing model

Vendor may be awarded up to 40 Points

Grasp of the Project and Design

Vendor demonstrates a clear understanding and grasp of the project. Response is clearly
written and organized.

Vendor may be awarded up to 25 Points

Vendor’s Capabilities

Vendor has the necessary qualified field staff and resources to accomplish the work on
schedule. Overall evaluation of vendor’s technical ability.

Vendor may be awarded up to 15 Points
Vendor Agrees to
Submit invoices in accordance with USAC requirements. Proactively engage with the final

audit team at no additional cost.

Vendor may be awarded up to 5 Points

Total 100 Points
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ANNEX G
DETAILED OUTSIDE PLANT INSTALLATION SPECIFICATIONS

RFP 09-002
SECTION 1 - General Requirements
Index
1. Intent 20. Line & grade
2. Location 21. Testing
3. Right of way 22. Decisions by IRHTP project coordinator.
4.  Order of construction 23. On-site review or observation
5. Interruptions of service 24. IRHTP project coordinator and/or
engineering technicians.
6. Construction facilities by contractor. ~ 25. Time
7.  Plans, position, line & grade 26. Delays
8. Work included 27. Ownership Of Materials s
9. Starting & completion time 28. Other contracts
10. Information for OSP coordinator 29. IRHTP right to do work
11. Plans & specifications 30. IRHTP right to terminate contract
12. Standards & codes 31. Contractor’s right to stop work or terminate
contract
13. Responsibility of contractor 32. Payments withheld
14. Subcontracts 33. Final review, acceptance & final payment

15. Contractors/subcontractors employees 34. Suspension of work
16. Permits, regulations, easements 35. Cleaning up

17. Safety 36. Definition of terms
18. Barricades & lights

19. The OSP coordinator/rep
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SECTION 2 - Special Construction

Index
1. General
2. Cooperation with others

3. Continuity of utility systems.

SECTION 3 - Excavation And Backfill

Index

1. General

2. Definitions

3. Excavation for structures

4. Trench excavation

5. Rock Sawing

6. Rock excavation

7. Rubble excavation

8. Sheeting, shoring & bracing

9. Dewatering

SECTION 4 - Pipes And Structures

Index

1. Pipe materials

2. Pipe joints

3. Joint protection & inspection

4. Pipe installation

5. Connections between dissimilar pipe

6. Pipe conflicts

4. Survey markers
5. Contaminated soil

6. Payment

10. Existing utilities

11. Tree removal

12. Backfill for structures

13. Trench backfill

14. Surface restoration

15. Street & driveway replacement
16. Field drain lines

17. Fence removal & replacement
18. Directional Boring

19. Payment

7. Tracer wire installation
8. Proofing the duct

9. Multiple duct installation
10. Manholes/hand holes
11. Payment

12. Bedding requirement
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SECTION 5 -Specifications For Buried Installation Of Fiber Optic Cable

Index
1. General
2. Material

3. Definition of terms
4. Protection of material
5. Reporting cable damage
6. Cable repairs
7. Depth of burial
8. Cable marking ribbon
9. Hand holes (splice boxes)
10. Cable plowing
10.1 General
10.2 Plowing equipment requirements
10.3 Plowing requirements
10.4 Plowing precautions
10.5 Cable placement in rock area
11. Placing Cable to Reel ends
12. Cable in trench
10.1 Excavation
10.2 Backfill
10.3 Trenched road & driveway
12.4 Trench in rock

12.5 Placing cable

13

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26

. Multiple Duct Installation

Cable pulling
Subsurface obstructions
Inspection of buried cable
Highway, railroad & other bored crossings
Stream & canal crossings
Cable markers
. Right of way protection & restoration.
20.1 General
20.2 Restoration
Coexistence on highway right of way
Fencing
Building specifications
Splicing
Concrete
25.1 Description
. Material requirements
26.1 concrete materials
26.2 concrete classes
26.3 placing

26.4 measurement & pavement
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SECTION 6 - Specifications For Aerial Placement Of Fiber Optic Cable

Index
1. General 3. Lashed aerial plant

2. Placement

SECTION 7 - Splicing And Testing

Index

1. General 7. Loss specifications

2. Access to work 8. Splicing at active locations
3. Material 9. Testing

4. Pre-placement cable testing 10. Acceptance criteria

5. Ultimate responsibility 11. Markers

6. Splices 12. Documentation

SECTION 8 - As-Built Drawing

Index

1. Introduction 2. Specific requirements
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SECTI

ON 1 - General Requirements

1.0 Intent

0.1.

0.2.

0.3.
0.4.

0.5.

To supplement the provisions of the TECHNICAL REQUIREMENTS, SECTION 3.0
by outlining special conditions applicable to project. In the following the term Contractor
and Vendor may be interchanged

To set forth requirements of performance, type of equipment or structure desired, and
standards of materials and construction.

To describe work set out in Contract Documents, unless otherwise specifically indicated.

To require performance of complete work in spite of omission of specific reference to any
minor component parts.

Contractor to provide for new materials and equipment, unless otherwise indicated.

2.0 Location

0.6.

30R

Work is located in public right-of-way and easements across private, City, School and
hospital owned properties as located in RFP.

ight-Of-Way

3.1.

3.2.

3.3.

34.

3.5.

3.6.

Permits Contractor will obtain permits from departments and/or agencies of cities, state,
county, and federal government, railroads, or other entities that provide for the placement
of facilities within their respective rights of way, unless otherwise indicated.

Easements Contractor will provide easements for construction on private lands.
3.2.1.1.  All Easements must be IRHTP approved prior to implementation.

3.2.1.2.  Itis preferred that all easements be one time, up front payments with no
recurring charges.

Equipment Confine movements of equipment and personnel, storage of materials,
excavation, and all other construction operations within the right-of-way provided.

Liability Contractor will be held liable by lowa Department of Transportation, City,
Schools and adjacent property owners for damages outside rights-of-way and easements;
failure of Engineer to warn Contractor about incidence of trespassing does not relieve
liability.

Gates Ingress and egress will vary according to right of way agreements. If necessary,
the Contractor will provide gates in fences and remove after completion.

Traffic On freeways, installation must be accomplished without entering the through
traffic roadway or ramps. No vehicles, equipment or materials shall be parked or stored
upon any portion of the median, through traffic roadway and ramps or shoulders thereof or
within the clear zone.
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4.0 Order Of Construction

5.0

6.0

7.0

4.1. Construction Schedule Provide IRHTP Project Coordinator with proposed a

schedule of construction showing start and completion dates. Show each section of
construction and the estimated time of completion, to include project complete percentage.
This schedule will be “on going process”. An update of the aforementioned schedule will
be provided to the IRHTP Project Coordinator every week by noon on Friday. This base
schedule of work shall detail the activities, tasks and manpower associated with the
project. Contractor shall provide to IRHTP a man-load schedule showing all tasks
associated with the project, the number of crews, and the crew sizes (number of personnel)
available for each task. The schedules shall contain sufficient detail to ensure that the
IRHTP can measure project progress at least weekly throughout the project duration. The
schedules shall comply with the requirements of the overall project schedule, and shall be
updated by the contractor as necessary or as required by IRHTP. Work schedules shall be
provided by the contractor within five (5) working days of contract award. Coordinate
work with IRHTP Project Coordinator to assure orderly and expeditious progress of the
work.

Work Schedule Contractor shall establish schedule of working hours for
construction, subject to approval of IRHTP Project Coordinator.

Interruptions To Service

5.1. Utilities Existing utilities will remain in continuous operation during construction.

Construction Facilities By Contractor

6.1. Telephone contact Provide telephone at which Contractor can be reached by
IRHTP Project Coordinator at all times during the working day; provide liaison
between telephone and construction personnel for expeditious handling of
messages.

6.1.1. Provide IRHTP Project Coordinator with at least two telephone numbers where
Contractor’s representative can be reached evenings, weekends and holidays in
event of emergency. Place on construction schedule.

6.2. Construction Facilities Location of all construction facilities including storage
yard, subject to approval by IRHTP Project Coordinator; remove all construction
facilities upon completion of work.

6.3. Sanitary Facilities Provide and maintain suitable sanitary facilities for
construction personnel for duration of work; remove upon completion of work.

6.4. Unauthorized Access Provide fence, barricades, and/or watchmen to prevent
access of unauthorized persons to site where work is in progress.

Plans, Position, Line And Grade

7.1. Plans Contractor shall provide IRHTP Project Coordinator with one set of plans
and specifications within 15 days after execution of contract unless otherwise stated
in RFP.

7.2. Detailed Plans Contractor shall provide IRHTP Project Coordinator with
additional and supplemental plans as may be required to show details of
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construction after approval of Contractors’ drawings and data on materials and
equipment.

7.3. Revised Plans Contractor will provide IRHTP Project Coordinator with such
revised plans and specifications as may be required to show any authorized changes
or extra work.

7.3.1. Construct to lines and grades shown on plans or as specified hereinafter.

7.4. Benchmarks Contractor will establish required benchmarks and base lines as
shown on plans.

7.5. Survey Contractor to provide detailed survey and staking for location, and
elevation of construction.

7.6. Test Holes Contractor shall provide, without extra compensation, all people and
necessary tools to make all test holes and exploration, at any time, for purpose of
determining location of existing structures beneath ground surface that might
conflict with work of Contractor.

7.7. Preservation Contractor shall preserve all monuments, reference points, stakes
and benchmarks set by other entities. In case of destruction by Contractor’s
negligence or carelessness, he will be charged with resulting expense of
replacement, and responsibility for any mistake or loss of time caused thereby.

8.0 Work Included

8.1. Provide requirements for Plan Furnish all plans, materials, labor and equipment
to construct as set out in the attached plans and/or RFP.

9.0 Starting And Completion Time

9.1. Start Time Commence work within 20 calendar days after date set forth in
written Notice to Proceed.

9.2. Completion Time Complete work within time set out in Notice of Hearing and
Letting.

10.0 Information For IRHTP Project Coordinator

10.1. Submissions After award of contract, submit the following information and
drawings for IRHTP Project Coordinator’s review: manufacturer’s specifications and
catalog data for material and such other data as requested by Engineer.

10.2. Schedule Within 15 days after award of contract, provide construction schedule
showing start and completion of various portions of work and construction plans.

10.2.1. Purchase orders and subcontracts without prices.

10.2.2. All materials test reports.

10.2.3. Proposed equipment and method for boring/jacking; details of boring/jacking pit.
10.2.4. Proposed equipment and method for trenching.

10.2.5. Proposed equipment and method for plowing.

10.2.6. Construction plans, unless otherwise indicated:

10.2.6.1. Location of facility in relationship to established landmarks.
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10.2.6.2. Public or private r/w. Furnish a copy of permit and/or easement in
IRHTP’s name, unless otherwise indicated.
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11.0 Plans And Specifications

11.1. Plans to IRHTP Contractor will furnish 2 sets of plans and specifications to the
IRHTP Project Coordinator after award of contract unless otherwise stated in RFP.

11.2. Plans to Supervisors Contractor will provide one set of plans and specifications
for each foreman or superintendent in charge of each crew on job.

12.0 Standards And Codes

12.1. Practices Do work in accordance with best present-day installation and
construction practices.

12.2. Codes Conform to and test materials in accordance with applicable sections of
latest revisions or tentative revisions of following codes and standards unless specifically
noted to the contrary.

12.2.1.  American Association of State and Highway Transportation Officials
(AASHTO)

12.2.2.  American National Standards Institute (ANSI)
12.2.3. American Society for Testing and Materials (ASTM)

12.2.4. Towa Department of Transportation (IDOT); latest edition of standard
specifications and addenda.

12.2.5. Federal Specifications (FS)
12.2.6. Occupational Safety and Health Act of 1970 (Public Law 91-596) (OSHA)

12.2.7. Towa Occupational Safety and Health Act of 1972 (Chapter 88, Code of Iowa
1995) (OSHA).

12.2.8. Standard and codes of the State of lowa and applicable local standards, codes
and ordinances of the particular city where construction is taking place.

12.2.9. Other standards and codes that may be applicable to acceptable standards of the
industry for equipment, materials and installation under contract.

13.0 Responsibility Of Contractor

13.1. Protection of work Protection of Contractor’s work..

13.2. Protection of property Protection of all property from injury or loss resulting
from Contractor’s operations.

13.3. Replacement Replace or repair objects sustaining any such damage, injury or loss
to satisfaction of the IRHTP Project Coordinator.

13.4. Protection of existing structures Without limiting GENERAL
REQUIREMENTS of Contract Documents, protect flagpoles, sidewalks, streets,
pavements, fences, pipe, conduit, utilities, trees, and shrubs and structures.

13.5. Locates Cooperate with IRHTP Project Coordinator and representative of utilities
in locating underground utility lines and structures; incorrect, inaccurate or inadequate
information concerning location of utilities or structures shall not relieve Contractor of
responsibility for damage thereto caused by Contractor’soperations.
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13.6.

Utility Coordination Contractor will locate underground lines of third parties in
the cable route area. Contractor will call lowa One Call (800-292-8989) prior to any
work commencement. Contractor will contact any utilities not participating in the One
Call Service, directly. Contractor will hold a single locate “precon meeting” for all
utilities. It will be the Contractors responsibility to document the name, address, phone
and fax number of all persons present at meeting plus the locate confirmation number by
project. All the aforementioned documentation will be supplied to the IRHTP as part of
the “as built” package. Contractor will be responsible for hand digging any crossing
such as pipeline, drainage tile, cable or any other buried facility prior to working in the
area. Since all drawings are generally diagrammatic and not all utilities are included on
them, the Contractor will take every precaution necessary to avoid damage to any
underground facility.

13.7. Cleanup Keep cleanup current on a daily basis with construction operations.

13.8. Compliance Comply with all federal, state, and city laws and ordinances.

13.9. Safekeeping Contractor shall assume full responsibility for safekeeping of all
materials and equipment and for all unfinished work until final acceptance by IRHTP.
Materials and equipment that are damaged or destroyed from any cause shall be
replaced at Contractor’s expense.

13.10. Receipts Contractor shall issue written receipts for all such property and account

to IRHTP for any damage to or loss of such property while in its custody or control.

13.11. Storage If IRHTP is providing warehousing with security for cable, conduit and

other OSP materials on a temporary basis; it will be the responsibility of the contractor
to arrange for their own storage facilities, and delivery of material from IRHTP
warehouses. Should a contractor elect to provide their own storage facilities in their
particular area, then contractor will be solely responsible for any materials supplied to
that facility by IRHTP. IRHTP may require the Subcontractor to furnish Builders Risk
Insurance for this material at the contractor's expense. Security for the job site areas is
the responsibility of the contractor. Subcontractor is to comply with the security
requirements of owner’s site security and other applicable entities.

13.12. Indemnity Contractor shall indemnify and hold harmless IRHTP against any liens

filed for non-payment of Contractor’s bills in connection with contract work.
Contractor shall furnish IRHTP satisfactory evidence that all persons who have done
work or furnished materials, equipment, or service of any type, under the contract have
been fully paid prior to acceptance by IRHTP.

13.13. Lost Time Contractors/subcontractors shall pay time and material charges of

IRHTP personnel, when contractor has made a commitment to be on site by a certain
time and is either late or no show.

13.14. Damages Liquidated damages in the amount of Two Hundred Dollars ($200.00)

per consecutive calendar day will be assessed for each day that the work shall remain
uncompleted after the end of the contract period with due allowance for extensions of
the contract period due to conditions beyond the control of the contractor/subcon-
tractor.
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14.0 Subcontracts

14.1. Sub-letting Contractor shall not assign, sub-let or transfer the whole or any part of
work herein specified without written consent of IRHTP. Assignment, sub-letting or
transfer shall not relieve the Contractor from its responsibilities set forth herein.

14.2. IRHTP relation to sub-contractors Detailed specifications are separated into
titled parts for convenience or reference and to facilitate letting of contracts and
subcontracts. Such arrangement shall not obligate IRHTP Project Coordinator to
establish limits on contracts between Contractors and subcontractors.

15.0 Contractor’s/Subcontractor’s Emplovees

15.1. Supervision Contractor shall personally supervise subcontracted work or provide a
capable superintendent satisfactory to IRHTP Project Coordinator. Superintendent shall
be authorized to receive instructions from IRHTP Project Coordinator/representative.

15.2. Dismissal of employees Incompetent or Incorrigible employees shall be dismissed by
the Contractor or its representative when requested by IRHTP Project Coordinator. Such
dismissed persons shall not be permitted to return to work on contracted IRHTP project
without written consent of IRHTP Project Coordinator.

15.3. Local labor Contractor shall give preference to local labor in execution of this contract,
insofar as is practicable.

15.4. Employee Data Contractor/subcontractor shall furnish the names, social security
numbers, and addresses of all the employees on each job site by month, day, and year on
a weekly basis.

15.5. Display Contractor/subcontractor shall have the name of their company clearly
displayed on all their owned or leased vehicles and/or equipment.

15.6. Business Cards Contractor/subcontractors shall have business cards with their
respective companies name, phone, and fax numbers listed.

15.7. Representation Contractor/subcontractor shall at all times be deemed to be representing
and/or performing as an independent contractor and not as an agent or employee of
IRHTP.

16.0 Permits, Regulations, Easements

16.1. Conformance to regulations In execution of work specified herein,
Contractor/subcontractors shall conform to regulations and ordinances of any
governmental body that may apply in execution of specified work.

16.2. Permits Contractor shall obtain such permits, licenses, and easements as may be
required for construction of work unless otherwise indicated.

17.0 Safety

17.1. Safety first NO JOB IS SO URGENT THAT TIME CANNOT BE TAKEN TO
PERFORM THE WORK SAFELY.

17.2. Safety Requirements Safety is the foremost concern in any contract operation.
UNSAFE ACTS OR OPERATIONS WILL NOT BE TOLERATED to the point of
shutdown and termination of contractor.
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17.3.

17.4.

17.5.

Compliance with all Federal, State, and Local laws, ordinances, and regulations
concerning health and safety as well as IRHTP standards is mandatory.

Weekly meeting A weekly safety meeting involving the IRHTP field
superintendent(s) will be held each Monday. The previous week and anticipated hazards
will be discussed, with preventive measures outlined. For new types of activities, a
hazard analysis form will be filled out and discussed with the contractor. Previous
hazard analysis (as applicable to present work) will also be reviewed at this time. During
the week the IRHTP representative will inspect the work sites. Any violations will
immediately be brought to the attention of the contractor’s supervision and corrected.
Continued violations will be reason for termination of contractor. The IRHTP insists on
having a quality, productive, and safe project.

Hard hats will be worn by all personnel in installation areas at all times.
No exceptions.

17.5.1. During work in right-of-ways of interstate, secondary, and other roadways, and on

17.6.

17.7.

17.8.

all state projects, hard hats and reflective vests will be worn. No exceptions.

Daily Inspection Traffic cones, flagmen, warning signs will be inspected each day
at each work site.

OSHA compliance Contractor will provide evidence that a written Confined
Space Procedure, complying with the latest OSHA standards, will be adhered to. The
contractor will provide a copy of their written procedure to IRHTP prior to any work that
may involve entering a confined space.

Open Excavations All excavations left unattended or open shall be properly
barricaded or plated (steel plate if in the street) until temporarily backfilled or complete
restoration has been performed. During any non-working hours, contractor shall place
steel plates over any open trenches that would pose a threat to vehicular traffic. The steel
plates shall be of sufficient thickness to withstand the weight of a vehicle and anchored
in place to prevent movement. Open trenches and holes, not exposed to vehicular traffic
will be encircled by flexible orange snow fence and shall also be covered with plywood
(or equal) and anchored in place. Plywood (or equal) shall be of sufficient thickness to
withstand the weight of the anticipated traffic.

18.0 Barricades And Lights

17.1

17.2

17.3

Pedestrian and Vehicle Protection Erect and maintain barricades and lights and/or
provide watchmen in conformance with current Manual of Uniform Traffic Control
Devices (MUTCD), for protection and warning of pedestrians and vehicles; all
barricades, lights and/or watchmen at expense of Contractor.

Signage IRHTP Project Coordinator/representative will not allow work to proceed until
all signs, barricades and lights are in place; requirements for type of signs and number of
signs will be strictly enforced; improper signage during construction will constitute

“improper work™ and IRHTP Project Coordinator will cause Contractor to suspend work.

Responsibility for signs All signs, barricades, and other traffic control devices used on
the project shall be furnished, installed and maintained by Contractor; all traffic control
devices shall be maintained in a state of good repair and shall be cleaned and washed
periodically as needed.
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19.0 The IRHTP Project Coordinator Or Representative

18.1 Work responsibility IRHTP Project Coordinator or Representative shall make general

observations of work as an agent of IRHTP. IRHTP Project Coordinator or
Representative’s general observation shall not be construed that it shall direct or control
operations of Contractor/subcontractor.

20.0 Line And Grade

20.1.

Benchmarks Contractor shall provide benchmarks, base lines and other reference
points. Contractor shall provide competent men and tools, stakes and other materials as
required establishing temporary or permanent reference marks in connection with the
work. Contractor shall perform such detailed measurements as required to properly lie
out and construct work.

21.0 Testing

21.1.

21.2.

21.3.

214.

21.5.

Cable Quality The Contractor/Subcontractor shall be responsible for on reel
verification of cable quality prior to placement.

Testing Requirement One hundred percent (100%) of the cable's fiber count shall be
tested at 1310 nm with an OTDR or approved acceptance sheet by manufactory or proof
of testing by others. Test results will be recorded on a form supplied by IRHTP.
Completed test forms on each reel shall be handed over to the IRHTP Project
Coordinator.

Cable Responsibility Subcontractor assumes responsibility for the cable after testing.
This responsibility covers all fibers in the cable.

Testing Tools The Subcontractor shall supply all tools, test equipment, consumables
and incidentals necessary to perform quality testing.

Cable Ends The cable ends shall be sealed upon completion of testing.

22.0 Decisions By IRHTP Project Coordinator

22.1.

Decisions IRHTP Project Coordinator shall make decisions, in writing, on claims
between Contractor and IRHTP within a reasonable time after presentation. Such
decisions shall be regarded as final except for appropriate legal recourse.

23.0 On-Site Review Or Observation

23.1.

23.2.

Materials Observation All materials used and all work done by Contractor shall
be subject at all times to review, observation, test and approval by IRHTP Project
Coordinator/representative. Contractor shall furnish samples of materials for observation
and test as requested by IRHTP Project Coordinator. Contractor shall furnish any
information required concerning nature or source of any proposed materials or
equipment.

Construction Observation IRHTP Project Coordinator may observe construction,

fabrication and manufacture of equipment or materials specified herein at plant or
factory.
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23.3. Condemnation IRHTP Project Coordinator may condemn materials, equipment or
work that does not satisfactorily meet specifications by written notice to Contractor.
Condemned materials, equipment or work shall be promptly removed and replaced.

23.4. Rejections IRHTP Project Coordinator may reject defective materials, equipment
or work at any time prior to final acceptance by IRHTP even though said defective items
may have been previously overlooked.

24.0 IRHTP Project Coordinator And/Or Engineer Technicians

24.1. Plan Adherence OSP Engineers and/or engineer technicians may be appointed by
IRHTP Project Coordinator or IRHTP to insure that work is performed in accordance
with plans and specifications.

24.2. Notification IRHTP Project Coordinator and/or engineer technicians shall have
authority to notify Contractor in writing of work that is not being properly performed.
Contractor shall be liable for any work determined by IRHTP Project Coordinator as not
being properly performed.

24.3. Deviations IRHTP Project Coordinator and/or engineer technicians shall have
authority to permit deviation from plans and specifications.
25.0 Time
25.1. Specified Time Contractor shall commence work within time specified and shall

complete work within time specified in contract.

25.2. Normal Hours Contractor shall work normal working hours defined as 2 hour
after sunrise and 2 hour before sunset unless it is an emergency situation or change has
been approved by IRHTP Project Coordinator.

26.0 Delays

26.1. Time Extensions Delays caused by injunction or legal actions, damages by
elements, or other causes beyond control of Contractor (of which IRHTP shall be sole

judge) shall entitle Contractor to a reasonable extension of time within which to
complete work.

26.1.1. Application for extension of time shall be made to IRHTP by Contractor and shall
state reasons for request for extension of time.

26.1.2. No extension of time shall be valid unless made in writing by IRHTP.
26.1.3. Normal weather conditions shall not form the basis of request for extension of time.

26.1.4. Abnormal weather conditions shall form basis of request for extension of time only
to the delay in excess of that resulting form normal weather conditions.

27.0 Ownership Of Materials

27.1. Payment Responsibility All materials and work covered by partial payments shall
become sole property of IRHTP, but this provision shall not be construed as relieving
Contractor from sole responsibility for all materials and work for which payments have

been made, for restoration of damaged work, or as a waiver of rights of IRHTP to require
fulfillment of all terms of contract.
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28.0 Other Contracts

28.1.

28.2.

28.3.

Coordination of contractors IRHTP reserves right to let other contracts in
connection with this work. Contractor shall afford other contractors reasonable
opportunity for introduction and storage of their materials and execution of their work,
and shall properly connect and coordinate its work with theirs.

Reports of defects When proper execution of Contractor’s work depends upon
work of another contractor, it shall inspect other work and report any defects in writing
to IRHTP Project Coordinator. Contractor’s failure to inspect and report shall constitute
an acceptance of other contractor’s work except for defects that may develop after
completion.

Discrepancies To insure proper execution of its subsequent work, Contractor shall
measure work already in place and shall at once report in writing to the IRHTP Project
Coordinator any discrepancy between the executed work and drawings.

29.0 IRHTP Right To Do Work

29.1.

If Contractor neglects to prosecute work properly or fails to perform any provision
of this contract, IRHTP, after three (3) days’ written notice to Contractor, may, without
prejudice to any other remedy it may have, make good such deficiencies and may deduct
the cost thereof from the payment then or thereafter due the Contractor, provided,
however, that IRHTP Project Coordinator shall approve both such action and amount
charged to Contractor.

30.0 IRHTP’S Right To Terminate Contract

30.1.

30.2.

Termination of contract IRHTP, upon certification of IRHTP Project Coordinator
that there is sufficient cause to justify termination of contract, may, without prejudice to
any other right or remedy, and after giving Contractor seven (7) days’ notice may
terminate employment of Contractor for any of following reasons:

30.1.1. Contractor makes a general assignment for benefit of its creditors, or is adjudged
bankrupt.

30.1.2. Receiver is appointed on account of Contractor’s insolvency.

30.1.3. Contractor persistently or repeatedly fails or refuses, except when extension of
time to complete is granted, to provide enough skilled people or proper materials.

30.1.4. Contractor fails to make prompt payment to subcontractors/suppliers for
materials or labor.

30.1.5. Contractor persistently disregards laws and ordinances or instructions of IRHTP
Project Coordinator.

30.1.6. Contractor violates a provision of contract.

Conditions of Termination If IRHTP terminates employment of Contractor, it
shall take possession of premises and all materials, tools and appliances thereon. It shall
finish work by whatever method it may deem expedient. In such case Contractor shall
not be entitled to receive any further payment until work is finished.
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30.3.

Unpaid Balance If unpaid balance of contract price exceeds expense of finishing
the work including compensation for additional managerial and administrative services,
excess shall be paid to Contractor. If expense exceeds unpaid balance, Contractor shall
pay difference to IRHTP. Expense incurred by IRHTP as herein provided, and damage
incurred through Contractor’s default, shall be certified by IRHTP Project Coordinator.

31.0 Contractor’s Right To Stop Work Or Terminate Contract

31.1.

Failure to Pay If IRHTP Project Coordinator fails to issue any certificate for
payment within fifteen (15) days after it is due, or if IRHTP fails to pay to Contractor
with thirty (30) days of its maturity and presentation, any sum certified by IRHTP
Project Coordinator, then Contractor may, upon seven (7) days simultaneous written
notice to IRHTP and IRHTP Project Coordinator, stop work or terminate this contract. If
Contractor elects to terminate this contract by written notice it shall recover from IRHTP
payment for all work executed to date of notice and any loss sustained upon any plant or
materials plus a reasonable profit.

32.0 Payments Withheld

32.1.

Nullification of Payment IRHTP Project Coordinator may withhold or nullify the
whole or a portion of payment certificate, based on subsequently discovered evidence, to
such extent as may be necessary to protect IRHTP from loss from:

32.1.1. Defective work not remedied.
32.1.2. Claims filed or reasonable evidence indicating probable filing of claims.

32.1.3. Failure of Contractor to make payments properly to subcontractors/suppliers or
for materials or labor.

32.1.4. A reasonable doubt that contract can be completed for balance then unpaid.
32.1.5. Damage to another contractor.
32.1.6. Claims of IRHTP for liquidated damages.

32.1.7. Payments shall be made for amounts withheld when above grounds are removed.

33.0 Final Review, Acceptance And Final Payment

33.1.

33.2.

Final Statement When work has been satisfactorily completed, IRHTP Project
Coordinator will certify Contractor’s final estimate stating that work has been completed
in accordance with terms and conditions thereof with qualifications, if any, as stated.
Balance found to be due Contractor according to the terms of payment shall be paid by
IRHTP as specified in contract, provided, however, that any state laws which designate
manner of final payment shall be followed in lieu of manner of final payment outlined
above. Prior to receipt of final payment, Contractor shall file with IRHTP a receipt in
full from each manufacturer, subcontractor, and dealer for all equipment and materials
used on the work and a complete release of all liens, including tax liens, which may have
arisen from this contract and required statements form Contractor and all subcontractors
of sales and use tax paid. In lieu thereof, IRHTP, at its option, may accept from
Contractor a statement showing balance due on all accounts.

Notification of Completion Notify Engineer when project is considered to be
complete and ready for final review.
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33.3. Cost of Additional Inspections IRHTP will not make more than 2 trips to any
one site for inspections. If site requires more than 2 trips, OSP Cable Contractor will pay
time, material & vehicles charges for additional inspections. This paragraph inclusive of
item 13.13 in RESPONSIBILITY OF CONTRACTOR.

334. Certification When Engineer has certified that he has reviewed the work of
Contractor and stated that it is complete and in substantial conformance with the plans
and specifications.

When Contractor has submitted to IRHTP and Engineer documents called for in, Annex
I, Link Segment OSP Completion Check List.

34.0 Suspension Of Work

34.1.  Notice to Suspend Work IRHTP may suspend work, or any part thereof, at any
time, by giving ten (10) days’ written notice to Contractor. The work shall be resumed
by Contractor within ten (10) days after date fixed in written notice from IRHTP to
Contractor to do so.

34.2. Abandonment of work If work, or any part thereof, shall be suspended and if
IRHTP does not give written notice to Contractor to resume work within one (1) year of
date of suspension, Contractor may abandon suspended portion of work. Contractor will
be entitled to estimates and payments for all work done on the portions so abandoned, if
any.

35.0 Cleaning Up

35.1. Rubbish Contractor shall keep premises free form accumulations of waste
material or rubbish caused by its employees or work. After completion of work it shall
remove all its rubbish and all its tools, scaffolding and surplus materials from work site.
It shall leave its work “broom clean” or its equivalent, unless more exactly specified. In
case of dispute the IRHTP may remove rubbish and charge cost to Contractor as IRHTP
Project Coordinator shall determine to be just.

36.0 Definition Of Terms

36.1.0 MERGED AREA The Numerical designation given to Merged Area HCP Districts
and selected numbers given to other Part 1 End Points as below:

36.1.1. BER Bit Error Rate is a quality measurement for digital transmissions.

36.1.2. CAPACITY The sizing of the transmission links in terms of digital data rate
requirements and refers to the traffic-handling capacity.

36.1.3. CUTOVER OR ACCEPTANCE OF SERVICE The date on which a specific
element of the network has been accepted by the IRHTP and placed into service and
the lease commences.

36.1.4. dB The abbreviation for decibel used to define relative signal strength.

36.1.5. ELEMENT A specific connection including all electronics, equipment and
facilities required to provide Gigabit service.

36.1.6. FACILITIES Transmission lines or circuits available to provide service.

36.1.7. FAR END Refers to the network end point connected to an IRHTP access point.
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36.1.8. FCPC Type of optical fiber connector with low connection loss and high
reflection
loss characteristics.

36.1.9. F.O.T. Fiber Optic Termination equipment
36.1.10. IRHTP Iowa Rural Hospital Telecommunications Program

36.1.11. INTERPRETATION Words used in the present tense shall include the
future, the future tense shall include the present, the plural shall include the singular,
and the masculine shall include the feminine.

36.1.12. LINK-SEGMENT A link-segment is a fiber optic facility that extends from a
predetermined point to another predetermined point. For example, the fiber that
extends from the “A” Location (the HCP) to the appropriate end point (Z) location.
The link-segment includes the appropriate electronics necessary to make it
operational.

36.1.13. MEDIA Channels of communications, i.e., digital signal transport facilities.

36.1.14. MERGED AREA (refers to locations-educational institutions) Each lowa
County is assigned to a geographic cluster of counties and each geographic cluster of
counties is identified as a separate merged area. However, individual counties may
be divided between or among more than one merged area.

36.1.15. MTBR A statistical method for estimating failures of electronic equipment
(Mean Time Between Failure)

36.1.16. MTTR A statistical method for estimating electronics and facilities repair
time (Mean Time to Repair)

36.1.17. NEAR END Refers to the IRHTP access point used to connect an individual
network  element.

36.1.18. nm  Abbreviation for nanometers, a measure applied to the wavelength of light
transmitted over an optical fiber.

36.1.19. ORDERWIRE A voice circuit with equipment connecting a far (remote) end
point and the near end point for maintenance activities.

36.1.20. PART1 All Part I Elements for the entire IRHTP.

36.1.21. PART I END POINT A State provided facility at which Part I link and Part
IT links are terminated. Regional switching functions are provided. Serves as the
Point of Presence for the county in which it is located.

36.1.22. PART II END POINT A State provided facility at which Part I and Part II
links are terminated. Switching (secondary) is provided. Serves as the Point of
Presence for the county in which it is located.

36.1.23. PART III END POINT The communications connection between secondary
switching centers and individual accredited nonpublic schools, public schools and
city, regional, HCP’s and county libraries.

36.1.24. POP Point of Presence is the IRHTP part I or Part II in a specific municipality
that may be used as an IRHTP access point for interconnecting network elements.
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36.1.25. REGIONAL SWITCHING CENTERS The Part I end points providing
interconnectivity for Part II end points and future Part II and Part III and other IRHTP
end points.

36.1.26. RESPONSE Refers to the time expended from receipt of trouble, through the
testing process and dispatch of the repair technician if required.

36.1.27. RFP Request for Proposal.
36.1.28. “SHALL?” Is always mandatory.

36.1.29. SINGLE MODE Single mode designates an optic fiber which passes only the
fundamental or lowest order mode at the light wavelength of interest (namely,
1310nm and 1550 nm for this RFP)

36.1.30. SITE Connection within or adjacent to a new IRHTP end point.

36.1.31. SONET Synchronous Optical Network is an American and international
transport system utilizing the STS - 1 (Synchronous Transport Signal, level 1) as a
root base.

36.1.32. SONET LIGHTWAVE SYSTEM A digital (SONET based) network element
consisting of OC-(n) fiber optic transmission equipment, fiber facilities, batteries,
rectifiers, alarm system, and capable of being independently switched and utilizes the
overhead for control.
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SECTION 2 - Special Construction

1. General

1.1. Procedures outlined below are not intended to fully cover all special procedures or
emergencies which may arise during construction but are offered as an aid to Contractor in
planning work; Contractor will cooperate with City, Hospitals, Schools, and Engineer to
minimize inconvenience, construction delays and interruptions to continuous operation of
existing fiber facilities.

1.2. Determine location of all underground utilities before starting excavation work; locations
of underground appurtenances are approximate and not guaranteed by IRHTP. (Reference
13.6, Responsibility of Contractor in PART 1 OF DETAILED SPECS)

1.3. Remove and replace all signs and other appurtenances that interfere with construction
operations; replace damaged signs at no cost to IRHTP.

1.4. Limit construction operations to all provided property, rights-of-way and easements.
Provide barricades, lights, signs and detours as necessary to reroute traffic around
construction areas. (Inclusive of 17.0, Safety & 3.0, Right of Way in PART 1 OF
DETAILED SPECIFICATIONS.)

1.5. Arrange with operating utilities for relocation or temporary removal of utilities in conflict
with construction and for service needed during construction at no cost to IRHTP.

1.6. Dispose of materials removed during construction at locations as approved by Engineer.
1.6.1. Dispose of waste products containing prescribed materials at approved landfill.

1.6.2. Dispose of surfacing, broken concrete or rubble, excess excavated materials and
spoil.

1.6.3. Place excess excavated material at locations designated by Engineer.

1.7. Notify businesses and residents two days in advance, when construction will disrupt or
block access to property.

1.8. Provide snow fence along boundaries of construction area as specified hereinafter and as
directed by IRHTP Project Coordinator.

1.8.1. Install snow fence when area is prepared for excavation; install on steel posts with
maximum spacing of 8’; maintain until work is complete.

1.8.2. Provide snow fence around all open trenches or open structures when left
unattended.

1.8.3. Provide snow fence to keep livestock away from construction activities.
1.9. Backfill trench as construction progresses.
1.10. Cleanup and provide surface restoration as work progresses.

1.11. Submit complete detailed construction procedure schedule after award of contract for
planning, scheduling and controlling construction of project.

1.12. Contractor will be expected to provide adequate personnel and equipment to perform
work within specified time of construction.
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1.13. Extensions of contract period will be given consideration upon written request of
Contractor; request must include valid supporting data and bona fide reasons for
requesting extension; IRHTP expects work to be complete and ready for final acceptance
within completion time specified.

1.14. Protect survey markers of lot corners.

2. Cooperation With Others

2.1. Advise all utilities prior to excavating in area where construction might affect
underground gas, electrical, telephone, cable or water service.

2.2. Advise Telephone Company of proposed construction schedule as it relates to telephone
service.

2.3. Advise Power Company of proposed construction schedule as it relates to electrical
power.

2.4. Advise Gas Company of proposed construction schedule as it relates to gas service.
2.5. Advise Water Company of proposed construction schedule as it relates to water service.

2.6. Advise Cable Television Company of proposed construction schedule as it relates to cable
television.

3. Continuity Of Existing Utility Systems

3.1. Prepare detailed construction procedure schedule after award of contract: show definite
and positive action to be taken to minimize disruption to utility systems.

3.2. Meet with all utilities to determine operability of isolation to determine area for which
service would be shut off for each utility.

4. Survey Markers

4.1. Contractor responsible for hiring registered land surveyor to inventory existing pipe, pins
and registered survey lot corners disturbed by construction; land surveyor responsible for
setting reference markers required to re-establish location of existing pipe, pins and
registered survey lot corners; land surveyor will not be required to certify pins or pipe
replace as being lot corners; replace all markers disturbed by construction including where
more than one pipe, pin or other marker are present at a location, replace all markers in
same location as removed; provide drawing to IRHTP showing locations where markers
were found and reset; dimensional data not required on drawing; each pipe, pin or marker
replaced must be the identical marker removed at that location

5. Contaminated Soil Finds

5.1. If during course of construction evidence of deposits of contaminated soils are found,
cease operations affecting find and notify IRHTP who will notify lowa Department of
Natural Resources; no further disturbance of deposits will ensue until notification by
IRHTP that work may proceed; IRHTP will issue notice to proceed only after
contaminated soils have been identified and procedures for remedial action have been
determined and approved by lowa Department of Natural Resources and IRHTP;
compensation to Contractor, if any, for lost time or changes in construction due to changed
conditions will be in accordance with change order provisions of specifications.
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6. Payment

6.1. No separate payment will be made for work covered under this part of the specifications.
Include all costs in appropriate unit prices.
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SECTION 3 - Excavation And Backfill

1. General

1.1.

1.2.

1.3.

1.4.

L.5.

1.6.

1.7.

Excavation for trenches as specified herein; provide pipe/fiber as specified and shown on
Standard Drawings for pipe/fiber installation.

Protect existing pavement from damage during construction if not shown on plans for
removal; if damage occurs, replace in kind at no cost to IRHTP.

Remove, replace and repair items such as fences, storm drains, signs, hanging wires and
other obstructions to accommodate construction equipment or to facilitate excavation; cost
to remove and replace is incidental to construction.

Haul away and stockpile excavated material suitable for backfill; haul remainder of
excavated material to an authorized waste site.

Remove soil not suitable for backfill; waste at disposal area specified in PART 2,
SPECIAL CONSTRUCTION, Section 1.6 & 5.0; removal is incidental to construction,
include cost in unit prices.

Where new work crosses existing utilities or utility services, excavate in advance of
construction; determine crossing arrangement including exact construction line and grade.
As specified in PART 1 - GENERAL REQUIREMENTS, Section 13.4 - 13.6,
Responsibilities of Contractor.

Bore or jack under existing streets, utilities and structures except as noted on plans or as
modified by IRHTP Project Coordinator.

2. Definitions

2.1

Earth: all materials including clay, silt, sand, gravel, hardpan, rock, shale, debris, junk,
and brick, which can be removed by use of suitable excavating equipment and pneumatic
tools.

Excavation For Structures

3.1.
3.2.

3.3.

3.4.

Includes excavation for manholes and other appurtenances.

Excavate as required to firm, undisturbed soil for laying conduit. In the case of hand
holes/manholes excavate six (6”) inches below bottom of structure and fill with six (6”)
inches of %" river rock at no expense to IRHTP.

Provide sheeting, shoring, and bracing where required to hold walls of excavation or to
protect existing structures or utilities.

When unstable material is encountered which will not, in opinion of IRHTP Project
Coordinator, provide suitable foundation, remove and replace with granular stabilizing
material as directed by IRHTP Project Coordinator in writing, cost incidental to
construction.
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4.

S.

6.

7.

Trench Excavation

4.1. Keep width of trench as narrow as possible and still provide adequate room for backfilling
and jointing.

4.2. Keep sides of trench as nearly vertical as practicable; comply with federal and state safety
regulations.

4.3. Maximum desirable width of trench at top of fiber; as shown on Standard Drawings.
4.4. Excavate by hand:

4.4.1. Under and around utilities.

4.4.2. Where overhead clearance prevents use of machine.

4.4.3. To protect trees and shrubs where shown on plans.

4.5. Remove top 18” of topsoil and store in segregated stockpiles for backfill prior to trench
excavation.

4.6. The trench shall be as straight as practical. The bottom of the trench shall be smooth and
free from any sharp edges. The trench shall be kept clear of debris and loose rock. All
changes in trench grade shall be gradual.

4.7. The length of open trench shall not exceed 100’ feet at the end of each working day. Any
open trench, bore pit, or pothole shall be fenced, covered or otherwise barricaded to
protect the general public at all times. Exceptions are subject to approval by the IRHTP.
Good judgment and care must be exercised to prevent persons from falling into the open
trench, or other damages

Rock Sawing

5.1. Solid rock is defined as a consolidated rock that cannot be plowed to specified depth.
Frozen ground is not considered solid rock.

5.2. Where solid rock is encountered, the cable will be protected by steel, PVC conduit, high-
density polyethylene conduit (HDPE) at the desecration of the IRHTP or its authorized
representative.

Rock Excavation (Not Recommended)

6.1. Use of explosives; submit detailed plans outlining all proposed blasting operations,
locations, methods and use of mats and other safety measures.

6.1.1. Obtain written approval from IRHTP and Engineer before using explosives.
6.1.2. Provide Special Hazard Insurance covering liability for all blasting operations.
6.1.3. Use thoroughly experienced demolition personnel.

Rubble Excavation

7.1. Rubble, as specified and defined herein, may be encountered along route.
7.2. Removal: as specified for rock.

7.3. Use of explosives: as specified for removal of rock.
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8. Sheeting, Shoring, And Bracing

9.

8.1. Minimum shoring requirement; equivalent construction procedure to use of “sand box™ to
provide 8’ vertical protection; provide stacked sand boxes as required to maintain
construction within construction limits.

8.2. Construct sheeting, shoring and bracing to hold walls of excavation where shown on plans
or at other locations, to provide safety for workmen, to protect existing utilities or
structures or to permit construction in the dry, sheeting operations which in the opinion of
IRHTP Project Coordinator cause excessive vibration will not be allowed.

8.3. Leave sheeting and shoring in place when removal, in the opinion of IRHTP Project
Coordinator, might damage new facility, existing utilities or structures.

8.4. Sheeting, shoring and bracing is incidental to construction; include cost in appropriate unit
cost.

Dewatering

9.1. All work must be done in a dry environment; obtain IRHTP Project Coordinator’s
approval on methods of dewatering.

9.2. Provide for handling of water encountered during construction.

9.3. Lay no pipe/fiber in or pour no concrete on excessively wet soil.

9.4. Prevent surface water from flowing into excavation; remove water as it accumulates.
9.5. Divert stream flow away from areas of construction.

9.6. Do not pump water onto adjacent property without approval of IRHTP Project
Coordinator.

9.7. Dewatering is incidental to construction; include cost in appropriate unit cost.

10. Existing Utilities

10.1. Hold a preconstruction meeting 3 days prior to beginning construction. Document
meeting with a sign-in sheet detailing names, addresses, phone & fax numbers of
company representatives present. Take minutes of meeting and hand documentation in
with as built package.

10.2. Locations of utility lines, mains, cables and appurtenances are the responsibility of
contractor; confirm locations of underground utilities by excavating ahead of work;
Contractor fully responsible for damage to utilities during construction.

10.3. Protect services during construction.

10.3.1. If utility services are in direct conflict with line and /or grade of new facility;
notify IRHTP immediately; provide all necessary shut-down, repair, and relocation
where conflicts occur; furnish labor, equipment, pipe and fittings; repair and
relocation will be paid by contractor; when broken due to carelessness, repair is
incidental to construction.
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10.3.2. Support and protect, by timbers or other means, all utility pipes, conduits, poles,
wire and other apparatus not to be moved; protective measures subject to approval
of IRHTP Project Coordinator.

10.3.3. No utility or utility service will be moved to accommodate equipment
employment; method of operation or for convenience of Contractor when utility or
utility services does not conflict directly with line and grade of work.

11. Tree Removal

11.1. Remove trees only in conflict with alignment of trenches or location of structures.

11.2. Removal includes grubbing and removing stump and roots, removal from site, disposal
of debris and backfilling.

11.3. Tree and bush removal is incidental to construction; include cost in applicable unit price.

12. Backfill For Structures

12.1. Backfill after concrete, masonry, or glue has cured, and waterproofing, if specified, has
been inspected and approved by Engineer.

12.2. Backfill with material removed form excavation; use no debris, frozen earth, large clods,
stones or other unsuitable material.

12.3. Backfill simultaneously on all side of structure; save structure from damage at all times.

12.4. Terminate at original grade or at elevation shown on plans; dispose of excess excavation
as directed by Engineer.

12.5. Prepare backfill for surface restoration as specified for adjacent trench.
13. Trench Backfill

13.1. Backfill trench immediately after contractor has recorded sequence marking on cable or
location of connections and appurtenances or at IRHTP Project Coordinator’s direction;
backfill with select material excavated from trench.

13.2. Use no large stones, large clods, organic matter, rubbish, frozen or unsuitable materials
in backfill; furnish extra soil from site to complete backfilling at no extra cost to IRHTP;
remove and dispose of unsuitable material; backfill simultaneously on both sides of pipe
to prevent displacement.

13.3. Hand place and carefully compact backfill to 1’ over top of facility.

13.4. Backfill 1’ over top of facility in layers not to exceed 18”’; where compacted backfill
shown on plans, compact to minimum 95% maximum density.

13.5. Backfill above PVC pipes:

13.5.1. Backfill with pipe bedding material to minimum 6” above top of pipe; do not
drop pipe bedding material from equipment bucket more than 2’ above pipe; all
pipe bedding material including backfill material is incidental to construction.

13.5.2. Above pipe bedding material, backfill with excavated material, except frozen
material, shale, and other non-suitable material; do not drop backfill material from
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equipment bucket more that 2° above bottom of trench until backfill material is in
place 18 above bedding backfill material.

13.5.3. Consolidate bottom 6” of trench backfill with hand tools and tampers; do not use
vibratory plate compactor until above bottom 18 of trench backfill.

13.5.4. Cable marking ribbon shall be installed above all trenched direct-buried
HDPE/conduits. The ribbon shall generally be placed at a depth of 12” inches
below grade and directly above the fiber/HDPE/conduits.

13.5.5. Splice boxes/hand holes will be placed at all splice locations. Hand holes will be
placed at intervals of approximately 1000’ feet, change of direction, greater than
15% and as shown on construction drawings and typical drawings. Hand holes

may be moved to locations more practical when necessary upon approval by the
IRHTP.

14 Surface Restoration

14.1. All trenches: replace 18 of topsoil removed during excavation.
14.2. Grade tops of trenches to smooth, uniform lines without large lumps, clods or debris.
14.3. Dispose of all brush and rubbish as directed by IRHTP Project Coordinator.

14.4. Sod/seed all areas disturbed by construction unless otherwise shown on plans or as
directed by IRHTP Project Coordinator.

14.5. Prepare site for seeding by disking, harrowing and had raking or other means following
site grading; work soil to depth of 3”.

14.6. Precede seeding with uniform application of commercial grade fertilizer at rate per acre
of 20 Ibs. of nitrogen, 40 Ibs. of phosphorous and 20 Ibs. of potassium (400 Ibs. of
fertilizer grade 5-10-5 per acre, or approved equal); cultivate area 3" deep and work with
harrow within 24 hours before seeding; smooth surface to eliminate clods and lumps
before seeding.

14.7. Seeding in street parkings, lawns and developed areas (Type 1):
14.7.1. Seed at rate of 85 Ibs. per acre with following mixture proportioned by weight.

SEEDING PERCENT
Kentucky Bluegrass 35%
Annual Rye 25%
Perennial Rye 20%

Creeping Red Fescue  10%

Chewing Fescue 10%

14.8 Seeding in City rights-of-way, railroad rights-of-way, pastures, farm fields and creek
banks (Type 2):
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14.

6.2.14.9  Seed at rate of 1.25 Ibs. per 1000 SF with the following mixture proportioned by

weight:

SEEDING PERCENT
Brome grass 60%
Alfalfa 20%

Red Clover 12%

Alsike Clover 8%

14.10 Add rye to seed mixture at rate of 1 bushel per acre if seeded between August 15 and
October 15; add oats at rate of 1-1/2 bushels per acre if seeded between April 1 and May
30.

14.11 Inoculate alfalfa and clover seed not more than 8 hours before sowing.
12 Seed between dates of August 15 and October 15 or between dates of April 1 and May 30.
14.13 Cover seed by rolling with cultipacker, or by dragging or hand raking.

14.14 Mulch all seeded areas: mulch: dry oat straw at rate of 4000 lbs. per acre; stabilize
mulch with tiller designed to anchor mulch to soil.

14.15 Water seeded area sufficiently to saturate seed bed; continue watering all areas until
growth is established.

14.16 Contractor is responsible for turning over to IRHTP full stand of grass; replant or
redevelop bare spots or areas not attaining full stand of grass during first growing season.

14.17.  No separate payment will be made for work covered in this part of the specifications.
Contract unit prices shall include all cost for restoral.

15. Street & Driveway Replacement

15.1 Replace surface with new surfaces to match construction for type, size and surface
texture unless otherwise specified.

15.2  Gravel or crushed stone:

15.2.1 Place 6” compacted crushed stone in top of trench; conform to IDOT Class A
crushed stone; place and compact in two lifts.

15.2.2 Place additional compacted crushed stone beyond trench limits to widths shown
on plans to restore to existing conditions; minimum thickness: 2”.

15.2.3 No separate payment will be made for work covered in this part of the
specifications.

16. Field Drain Lines
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16.1  Field drain lines may be encountered along route of new sewer; notify IRHTP Project
Management if drain conflicts with facility construction.

16.2  Where new facility crosses under field drain lines, replace with a length of Schedule 40
PVC pipe; match size of existing drain line; cut 1/8” to /4" wide slots at 12” centers
transverse to pipe for slots on bottom; replacement paid for by contractor.

16.3  Where new facility parallels field drain lines, replace damaged field drain lines; match
size and material of existing drain line.

16.4 No separate payment will be made for work covered in this part of the specifications.

17. Fence Removal And Replacement

17.1 Remove fence for construction access as required within easements.

17.2 Miscellaneous fence removal and replacement is incidental to construction; restore fence
to original or better condition; replace wooden fence posts with new posts unless directed
otherwise by Engineer.

17.3 No separate payment will be made for work covered in this part of the specifications.

18. Directional Boring

18.1  This includes all labor, equipment, and materials to install a minimum of one 1-1/4
inch diameter HDPE using directional boring techniques. The running line of the duct
shall be kept straight and level unless otherwise specified in the final construction
drawings. Any changes, either vertical or horizontal, shall be gradual and not to exceed
1.5° deviation in less than 6” (inches). Special care shall be taken to insure that the duct
connection between bores be kept straight and level. When installing inner-ducts,
conduits shall be color coded or marked to aid in identifying the respective ducts. This
color-coding shall be observed during connection to assure duct continuity.

18.2 This unit also includes any pothole excavation for whatever purpose along with the
pothole restoration. The barricading and safeguarding of pothole excavations shall
comply with BACKFILL & EXCAVATION section. Backfill and restoration of

excavation shall comply with Federal, State or local governing agency requirements.

18.3 Entrance of HDPE conduits into manholes and hand holes/splice boxes shall be in a level
and straight line to facilitate installation of fiber optic cable.

18.4 Every effort shall be made to maintain a minimum of twelve (12”°) inches of clearance
between IRHTP conduit and other utilities.

18.5 The boring machine shall be grounded at all times during operation. The grounding
method shall comply with the manufacturer’s guidelines and requirements. Adequate
barricades shall be erected to limit access to boring machine operation personnel only.

19. Payment

19.1 No separate payment will be made for work covered in this part of the specifications.
Include all costs in appropriate unit prices.
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SECTION 4 - Pipes And Structures
1. Pipe Materials
1.1. Polyvinylchloride pipe (PVC):

1.2. Steel casing pipe: 0.25” under roadway; use for casing pipe where shown on plans.
1.3. HDPE
1.4. Plenum raceway
2. Pipe Joints
2.1. Polyvinylchloride (PVC) schedule 40: couplings and/or integral bell.
2.2. HDPE connectors: approved by the manufacture.
2.3. Steel pipe
2.4. Plenum connectors approved by the manufacture.

3. Joint Protection & Inspection

3.1. Carefully protect joints from injury while handling and storing pipe.
3.2. Use no deformed, gouged or otherwise impaired joints.
3.3. Clean bell and spigot surface of dirt and foreign matter before jointing pipe.
3.4. Use cleaner or primer.
3.5. Make joints in strict accordance with manufacturer’s recommendations.
4. Pipe Installation
4.1. All inner-duct, HDPE or conduit shall be tagged or color-coded.

4.2. Before laying pipe, verify all measurements at site; make necessary field measurements to
accurately determine pipe make-up lengths or closures.

4.3. Keep pipe free of all dirt and foreign material

4.4. Use no defective pipe; check each length for defects and hairline cracks at ends prior to
lowering into trench.

4.5. Lower pipe carefully into trench.

4.6. Pull joints together with equipment recommended by pipe manufacturer; do not use
backhoe or similar equipment to push joints together.

5. Connections Between Dissimilar Pipe

5.1. Provide manufactured adaptor or coupling.

6. Pipe Conflicts
6.1. Where pipe parallels an existing facility maintain at least 1 foot of separation.
6.2. Where pipe crosses an existing facility maintain at least 1 foot of separation.

6.3. Provide all necessary shut-down, repair and relocation of existing facilities where
conflicts occur; furnish labor, equipment, pipe and fittings; repair and relocation will be
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6.4.

paid by contractor. When existing facility is damaged to carelessness repair is incidental
to construction.

Conflicts as specified in EXCAVATION AND BACKFILL.

7. Tracer Wire Installation

7.1.

7.2.

Tracer wire shall be placed with all HDPE conduit installed unless armored or traceable
cable is used. The tracer wire shall be provided by the contractor. The contractor that
installs the HDPE conduits shall install, splice, and test (for continuity) the tracer wire. If
the tracer wire is not placed or is broken during installation, the contractor shall notify
IRHTP Project Management immediately. The area of the route that does not have tracer
wire installed shall be identified on the as built documents submitted by the contractor.
IRHTP will have the tracer wire installed by the subcontractor that installs the fiber optic
cable or by other means. If the tracer wire is installed by a contractor other than the
contractor that installs the HDPE conduits, the IRHTP will charge the HDPE installation
contractor reflecting IRHTP cost to have the tracer wire installed.

On multi-duct installation install a 5/8” x 8” copper clad ground rod in the hand hole
located on public r/w. Place a #12 insulated copper locate wire from the ground rod to the
FOTS room or to the outside of the building directly below the pull box and terminated on
one side of a Reliance 5533 insulated indoor/outdoor terminal block with copper
connectors. Run a #12 copper wire from this terminal block to the master ground bar in
the FOTS room or place a ground rod on the outside of the building. Locate block in an
accessible location. This is for locate “purposes only”. This is not for grounding
purposes. Note on as-built where ground is placed and tag locate wire as “locate wire”.

8. Proofing The Duct

8.1.

All inner-duct, conduit/multi-duct will be proofed upon completion to verify continuity
and integrity of the duct by pulling a solid rubber mandrel or a mandrel of other solid
material such as steel or aluminum. The mandrel shall be at least 6” long and 1” in
diameter. An IRHTP representative must be present to witness all duct proofing
operations, duct that is not proofed in the presence of an IRHTP representative shall not
be considered complete. The preinstalled mule tape of polypropylene rope may be used
for this purpose but the tape or rope must be reinstalled upon completion of proofing. The
reinstalled tape or rope must be free of damage, equal to its original integrity and free of
other defects that would render it unsuitable for cable pulling.

9. Multiple Duct Installation

9.1.

9.2.

This item includes all labor, equipment and certain materials required to install four (4)
1.25” 1.D. HDPE conduits in controlled access roadways and other locations as provided
by in the utility accommodation policy. The HDPE conduits will be of different colors
and will be plowed in place in such a manner that the duct to contain the IRHTP cable will
be on top. The duct containing the IRHTP cable will be pre-inserted with a .25” nylon
rope. All ducts shall have continuity. Refer to Appendix 1.17 on Sleeves.

Hand holes will be installed every mile to facilitate pulling, preferably at highway
mileposts. However, hand holes may be moved to locations more practical when
necessary upon approval by the IRHTP. All ducts shall enter and exit the hand holes.
Should mid-assist points become necessary when pulling the cable, the ducts shall be
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spliced together in a watertight condition. Upon completion of cable placement hand
holes will be duct plugged and gopher proofed.

10. Manholes/Hand Holes

10.1. Use non-shrink grout between pipe and manhole block out.
11. Payment

11.1. No separate payment will be made for work covered under this part of the specifications.
Include all costs in applicable unit prices for items to which work pertains.

11.2. Pipe in Place, LF:

11.2.1. Unit price includes furnishing pipe, handling, laying pipe bedding if required,
materials, trench excavation, dewatering, connections between dissimilar pipes,
connections to existing system, connections of existing pipes and appurtenances,
sheeting, shoring and bracing, backfilling, service connections, tree and brush
removal, surface restoration including seeding, fencing, and miscellaneous
associated work.

11.2.2. Length will be measured along centerline of pipe with no deduction for
manholes, including manholes.

11.3. Standard Manholes, Each Unit price includes furnishing, installing, excavating, concrete,
frame and cover, connections of or to existing facilities, backfill and miscellaneous
associated work for manholes 0 - 10° deep.

11.3.1. Diameter of manhole as shown on plans as specified.

11.4. Hand holes, Each Unit price includes furnishing, installing, excavating, frame and cover,
connections of or to existing facilities, backfill and miscellaneous associated work.

12. Bedding Requirements

12.1. Bedding for manholes/hand holes: lay manholes/hand holes on 6 deep bedding material
(3/4”’river rock); fill around perimeter of manholes/hand hole to minimum depth of 6”
deep bedding material (3/4”river rock). Compact all bedding material by vibration.
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SECTION 5 - Specifications For Buried Installation Of Fiber Optic Cable

1. General

1.1. This specification covers the buried installation of a fiber optic cable by various methods
for the IRHTP Network. Methods of direct burial are plowing, trenching or boring.
Sections designated by the Contractor and crossings such as roads and streams shall be
installed with external protection as specified herein. Installation of hand holes for use as
pull boxes and splice boxes is covered herein, as is any work required at regenerator sites.

1.2. As required, the cable shall be removed from the reel by approved methods and pulled
through the pipe crossings or under other utilities and replaced on the reel to continue the
installation operation. The cable will be installed in various lengths up to 12 kilometers as
determined by the Contractor.

1.3. Hand holes will be installed per the applicable Standard Drawing at intervals or locations
called for in the specifications or drawings. Bends of small radii and twists that might
damage cable shall be avoided. During the placing operation, cable shall not be bent in a
radius less than 20 times the outside diameter of the cable.

Material

2.1. IRHTP Compatible/Specified Material: Contractor will furnish the materials listed below:

2.1.1

2.13
2.14
2.1.5
2.1.6
2.1.7
2.1.8
2.1.9

Armored Fiber Optic Cable meeting SMF-28/GR/253 fiber specifications
Single Jacket

Loose Tubes, Three tubes of 12 fibers each (Dri-Core)

36 total fibers

Color coded Buffer Tubes

Non-Armored Cable (Kevlar)

Kevlar Cable must be in duct and must include a #10 AWG tracer wire inside the
duct.

All rack mounted bulkheads or FDP’s shall be equipped with SC style connectors
Warning Tape

Hand Holes

S.I.P. Peds

Sign Post & Signs

Ground Rods & Clamps, Bare #6 Wire

PVC Pipe - Schedule 40

2.1.10GIP

2.1.11BIP

2.1.12 Cable Lubricant

2.1.13 Pulling Rope - 600 Ib test
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3. Definition Of Terms

3.1. Road Gravel. Material used for restoration of all gravel surfaces shall conform to IDOT
spec. 4120, Class A road stone, Standard Specifications for Highways and Bridge
Construction.

3.2. Erosion Control Fencing. Erosion control materials must conform to Section 4169 of the
Standard Specifications for Highway and Bridge Construction.

3.3. Rip Rap. When riprap is needed it shall be Class "E". It shall conform to IDOT spec.
4130 Rip Rap Standard Specification for Highway and Bridge Construction.

3.4. Pea Gravel. Pea gravel used for bedding under manholes shall comply with IDOT Spec.
4131 Porous Backfill Standard Specifications for Highway and Bridge Construction.

3.5. Asphalt. Material used for asphalt restoration shall conform to IDOT Spec. 4126 of
Standard Specifications for Highway and Bridge Construction.

3.6. Concrete. Concrete for sidewalk, curb and gutter replacement shall be class "C" 3000 Ib.
and shall conform to IDOT Spec. 2403 of Standard Specifications for Highway and Bridge
Construction.

3.7. Cable Lubricant. Contractor shall supply a cable lubricant approved by the Contractor for
installation of fiber optic cable.

3.8. Pulling Rope. Contractor shall supply pull rope with 600 LB proper tensile strength.

3.9. Bridge Attachments. Pipe for bridge attachments shall be hot-dipped galvanized rigid
steel. Attachments to steel bridges will be accomplished by the use of approved
galvanized beam clamps and hangers. Drilling steel bridge structures is not allowed. The
attachment to concrete bridge structures will be accomplished by the use of expanding
anchor bolts in drilled holes. The use of driven or explosive set anchors will not be
permitted when not shown on plans. Exposed ducts shall be supported at intervals of 6' or
less. Approved expansion joints will be installed at all bridge structure joints and in no
case will exceed 100 LF intervals. Weep holes of 1/4" diameter will be drilled at 20’
intervals, and 12" above ground level.

3.10. Duct Plug. Contractor shall supply a “JACKMOON PLUGS” blank plugs and Simplex
to seal all conduit and casing openings.

3.11. Hardware Cloth. Contractor shall supply 2” x 2 mesh - 19-gauge wire for use over pea
gravel and under manholes.

4. Protection Of Material

4.1. Contractor shall be responsible at all times for protecting the exposed portions of the cable
from damage, including intrusion of water. Cable ends will be left at splice locations with
sufficient protection to prevent water from entering the cable ends. The contractor shall re-
place or repair at the IRHTP's option, and damage that occurs to the cable as a result of
insufficient or improper protection of the cable.

5. Reporting Cable Damage

5.1. The cable shall be carefully inspected by the IRHTP during the plowing or trenching
operation prior to its installation in the project to be certain that it is free from defects.
Cable damage due to the contractor negligence will be the responsibility of the contractor.
Every instance of damaged cable observed at any time shall be immediately called to the
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attention of the Contractor; whether prior to installation, during construction, or during test
or observation subsequent to installation. The method of repair or correction of such
damage shall be in accordance with the written instructions of an authorized IRHTP's
representative. The contractor shall make repairs or corrections promptly.

6. Cable Repairs

6.1. Minor damage to the outer jacket of the cable observed prior to or occurring during con-
struction shall be repaired in accordance with instructions from an authorized IRHTP’s
representative.

6.2. Cable damage in excess of minor damage to the outer jacket, which is observed prior to or
during construction, shall be corrected as follows:

6.2.1.The damaged section of cable shall be enclosed in (1) a buried housing located as
specified by the IRHTP or in (2) a buried cable splice enclosure if approved by the
IRHTP, buried to the same depth as that specified for the cable. If the shield has
been broken or the conductor insulation damaged, the cable shall be restored to the
equivalent of new condition. This may require cutting out the damaged section of
cable if required by the IRHTP. It may also require the replacement of an entire
section between two existing hand holes. Determination of the method of correction
will be at the IRHTP's sole discretion.

6.3. Damage to cable discovered after burial, either through test or observation, shall be
repaired as follows:

6.3.1.The damaged section of the cable shall be repaired as approved by the IRHTP. This
may require cutting out the damaged section and replacing it with a short section of
new cable with splices made in (1) buried hand holes or (2) buried cable splice
enclosures, if approved by the IRHTP, which are buried to the same depth as required
for the cable. It may also require the replacement of an entire section between two
splice points. Determination of the method of correction will be at the IRHTP's sole
discretion.

7. Depth Of Burial (Refer To Appendix 1.18)

7.1. Except where otherwise specified, the cable shall be placed to a minimum depth of 36
inches unless otherwise approved by the IRHTP. Greater cable depth will be required at
the following location.

7.2. Where cable route crosses roads, the cable shall be placed at a minimum depth of 48"
below the pavement or 36" below the paralleling drainage ditch, whichever is greater;
unless the controlling authority requires additional depth in which case the greatest depth
will be maintained.

7.3. Where the cable route crosses railroad rights-of-way the cable shall be placed at a
minimum depth of 60" below the railroad surface or 36" below the paralleling drainage
ditch, whichever is greater; unless the controlling authority requires additional depth in
which case the greatest depth will be maintained.

7.4. Where cable crosses existing sub-surface pipes, cables, or other structures. At foreign
object crossings the cable will be placed to maintain a minimum of 12" clearance from the
object or the minimum clearance required by the objects owner, whichever is greater.
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9.

7.5. Where cable crosses small gullies, ditches, and washes, the cable will be placed at a
minimum depth of 48" below the flow line of the waterway unless IRHTP specifically
waives this requirement. Such determination shall be made by the Contractor's field
representative and recorded on the as-built drawings. In no case shall the cable be placed
at less than the 36" minimum depth.

7.6. Where cable crosses large/major gullies, ditches, streams, rivers, washes or areas prone to
flooding, the cable will be placed at a minimum depth of 10’ below the flow line of the
waterway unless IRHTP specifically waives this requirement. Such determination shall be
made by the IRHTP field representative and recorded on the as-built drawings. In no case
shall the cable be placed at less than the 36" minimum depth.

7.7. Additional cable depth required to satisfy the preceding items shall not be construed as
Extra Work.

7.8. Where rock excavation is required, a minimum depth of the cable of 24 inches may be
allowed, with IRHTP's written approval, when the cable has additional protection of
Contractor-provided PVC or HDPE conduit. Otherwise, the minimum depth for placement
in rock will be 36".

7.9. Where there is a layer of soil over rock, the minimum depth that the contractor may be
allowed, shall be the shallower of: 1) the minimum depth of trench in rock, measured to
the soil-rock interface; or 2) the minimum depth in soil, measured to the surface.

7.10. At other locations as may be specified by the IRHTP.
Cable Marking Ribbon

8.1. The cable marking ribbon shall be installed above all direct-buried cable and conduit. The
ribbon shall generally be placed at a depth of 12 inches below grade and directly above the
cable or conduit.

Hand Holes (Splice Boxes)

9.1. At all splice locations, hand holes will be placed as splice vaults. Hand holes may also be
placed at the end of conduit runs to serve as pull boxes for the cable, at the option of the
Contractor.

9.2. Hand holes will be set at all regeneration stations, at entrances to terminal stations, and at
other locations required by the Contractor and/or shown on the drawings.

9.3. Hand holes shall be of the type shown on the applicable Standard Drawing. Hand holes
shall be installed in accordance with the Standard Drawing.

9.4. Hand holes shall be spaced to allow sufficient length (75°) of cable at each end of the reel
to be coiled in the hand hole.

9.5. After placing the hand hole, contractor shall backfill to a level even with the top of the
hand hole. The excavation shall be left in the above condition until after the splice has
been completed by others. Upon notification by IRHTP that the hand hole is ready, the
contractor shall complete the backfill of hand hole pit in accordance with the drawings and
with Clause 22.0 of these Specifications.
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10. Cable Plowing

10.1. General

10.1.1.

10.1.2.

10.1.3.

10.1.4.

The contractor shall be familiar with general guidelines covering the construction
of buried communications cable.

The equipment and construction methods used by the contractor shall be such as to
cause minimum displacement of the soil.

Damage to banks, ditches, driveways and roads caused by the equipment shall be
immediately repaired to the satisfaction of the IRHTP and public authorities
having jurisdiction over highway and road rights-of-way.

Where cable is buried near the edge of pavements, the contractor shall take
particular care to avoid damaging the pavement. If such damage does occur,
repairs shall be made immediately to meet the complete satisfaction of state or
local authorities having jurisdiction over the pavement.

10.2. Plowing Equipment Requirements

10.2.1. The plowing equipment shall be subject to the approval of the Contractor and the

public authorities having jurisdiction over highway and road rights-of-way.

10.2.2. Plowing shall be performed by a prime mover with hydrostatic type steering and

a static plow.

10.2.3. The design of the plowshare shall be such that the buried cable passing through

the plow will not bind and shall not be bent in a radius less than 20 times the
outside diameter of the cable. The feed chute must be a removable gate for the
purpose of inspection and to allow the cable to be removed from or inserted into
the feed chute at any intermediate point between splice locations. The cable path
inside the feed chute must have low friction surfaces and be free of burrs and
sharp edges to prevent damage to the cable as it passes through. Any welds must
be smoothed. Internal guide rollers shall not be used.

10.2.4. The equipment shall be capable of extending the plow in order to maintain the

required minimum depths under all terrain conditions.

10.2.5. The reel carrier shall be of adequate size and be configured so that the reel sizes

being used can be safely handled.

10.3. Plowing Requirements
10.3.1. The slot made in the soil by the cable plows shall be closed immediately by

driving a vehicle track of sufficient weight over the plow slot, to thoroughly
compact the plow slot or by other suitable means approved by the Contractor.

10.3.2. Start and finish pits and pits at points of intersection, as needed must be

excavated in advance of plowing cable. Ends of casings and crossings of foreign
utilities shall be exposed prior to start of cable plowing operations.

10.3.3. The contractor shall exercise particular care in the use of trenching equipment

and shovels in joining trenches to the slots made by the plow to be certain that the
cable is not damaged.
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10.3.4. To avoid possible damage to buried cable from exposure to traffic, livestock and
other hazards, trenching of laterals, trenching around culverts, construction of
aerial inserts and similar operations shall be completed as soon as practicable
behind the plowing operation, but never more than 48 hours behind the plowing
operation unless additional protective measures, as approved by the contractor,
are employed. Notwithstanding this provision, the contractor remains responsible
for the cable throughout the placing and acceptance intervals.

10.3.5. Care is to be exercised during the plowing operation, to feed the cable into the
ground through the plow loose and at no tension. Equipment and construction
methods shall be such as to assure compliance with this requirement. The
contractor shall furnish competent supervision at all times at the site of plowing
operations to assure compliance with this requirement.

10.3.6. If during the plowing operation, the plow should strike a buried object or rock
that stops the equipment and necessitates removal of the plow from the ground,
the precautions detailed in Section 9.4 shall be observed to avoid damage to the
cable. Should it be necessary to back the plow to remove it from the ground, the
cable shall be uncovered by hand a sufficient distance back for inspection by the
IRHTP to determine whether the cable has been damaged.

10.3.7. Where casing pipe or foreign utility is encountered, the cable shall be unrolled
and placed in a figure 8 configuration. After the cable is pulled through the
casing pipe(s) or under the foreign utility (ies), it shall be replaced on the reel and
the plowing operation restarted. EXTREME CARE must be used whenever the
cable is handled so that it will not be kinked or damaged in any manner.

10.3.8. The plowing precautions detailed in Section 9.4 shall be strictly observed.
10.4. Plowing Precautions

10.4.1. Failure to observe precautions concerning proper operation of the prime mover
and plow contributes to unnecessary cable damages. The following precautions
shall be reviewed with equipment operators and shall be strictly observed.

10.4.1.1. The tractor shall always be started slowly and speed increased gradually
after all cable slack is removed from the cable delivery system.

10.4.1.2. Plow attitude and depth shall be changed gradually. Such changes shall
be made only while prime mover is moving.

10.4.1.3. Should it be necessary to raise the plow share to the surface when the
plow is not moving, the cable to the rear of the feed chute shall be
excavated and slack pulled so that the cable is not kinked over the feed
chute exit.

10.4.1.4. Do not plow with the share set at extreme forward rake angles without a
share specifically designed for this purpose.

10.4.1.5. When rigging for off-set plowing, the cable shall be re-routed over the
cable feed systems to conform with the new configuration.

10.4.1.6. Abrupt changes in terrain along the cable path shall be graded off ahead
of the plow. Such grading must be approved by IRHTP and IDOT.
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10.4.1.7. The plowing operation shall be observed continuously for obstructions,
proper feeding of cable, maintaining proper depth. etc.

10.4.1.8. Under no circumstances shall the plow be backed or the share moved to
the rear with cable in the chute.

10.4.1.9. At no time shall the plow be wobbled either vertically or horizontally to
break through an obstruction.

10.4.1.10. At no time shall the plow deviate from the normal route to seek an
"on grade" crossing level for farm roads. Unless the road is bored,
contractor shall level the plow train path in order to make a level
crossing of the road. Subcontractor shall repair the road after passage,
including repaving or gravelling, as required

10.4.1.11.  No practice will be allowed that will cause an abrupt change in
direction of the plowed in cable.

10.5. Cable Plowing In Rock Areas

10.5.1. Solid rock is defined as a consolidated rock that cannot be plowed to
specified depth. Frozen ground is not considered as solid rock.

10.5.2. Where solid rock is encountered, the cable will be installed by the trench
method described in Section 10.0, while also being protected by steel PVC
conduit, high-density polyethylene conduit (HDPE), at the discretion of the
Contractor.

11. Placing Cable At Reel Ends

11.1. The cable will be placed to provide sufficient cable for splicing at ground level. This
should be a minimum of 75 feet. Inside the regenerator station buildings, sufficient cable
will be allowed to connect to the equipment.

12. Cable In Trench

12.1. Excavation

12.1.1. The trench shall be as straight as practicable. The bottom of the trench shall be
smooth and free from any sharp edges. The trench shall be kept clear of debris
and loose rock. All changes in trench grade shall be gradual.

12.1.2. The length of open trench shall not exceed 100’ at the end of each working day.
Any open trench shall be fenced. Exceptions are subject to approval by the
IRHTP. Good judgment and care must be exercised to prevent livestock or
persons from falling into the open trench.

12.1.3. Driveways, lanes, or roadways, which are open cut, shall be opened just prior to
the conduit and/or cable placing. In no case shall the driveway, lane, or roadway
be left impassable at the end of the day. The general public safety is paramount
and appropriate steps shall be taken to ensure safety at all times.

12.2. Backfill

12.2.1. The trench shall be backfilled and compacted to the satisfaction of the IRHTP or
local authorities, promptly behind the pipe and/or cable placing, except at splice
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locations. In general, the backfill shall consist of the earth removed from the
trench.

12.2.2. Where a carrier, pipe, conduit, duct, or cable is placed by trenched construction
beneath a roadway or a driveway or within five feet of the edge of an existing or
proposed pavement or base course, the backfill within the roadway shall be placed
and compacted in not more than 6" lifts, from the top of the installation to the
ground line. The backfill shall be of suitable material free from boulders, frozen
clods or roots or excessive sod or other vegetation. The fill shall be carefully hand
tamped under and around the installation in lifts not to exceed 4" in loose thickness.

12.2.3. In areas inaccessible to tamping-type rollers where compaction is required, a
mechanical tamper of a size suitable for the work involved shall be used.

12.2.4. Pneumatic tampers shall be operated at pressures no less than those
recommended by the manufacturer.

12.2.5. Compaction of backfill shall be to the satisfaction of the IRHTP, and consistent
with good highway construction methods.

12.2.6. On public right-of-way all backfilling must conform to the requirements of the
authority having jurisdiction.

12.3. Trenched Road and Driveway

12.3.1. Generally all hard surfaced areas will be bored. The backfill at crossings of
driveways, lanes, or roadways shall be the same as 10.2.

12.3.2. Pavement replacement shall match existing paving in type of pavement
appearance, wear surface, and durability to the maximum extent practical.
Replacement shall match existing structure and shall include curbing, walkways, or
any other concrete structure damaged during construction. Pavement repair shall
be subject to approval by the IRHTP and must conform to the requirements of the
local governing authority having jurisdiction including required cutbacks, or "T"
topping. Pavement repair not installed in accordance with the requirements of
these Specifications shall be removed and replaced.

12.4. Trench In Rock
12.4.1. See Section 9.5 for a definition of solid rock.

12.4.2. Where solid rock is encountered, the trench may be excavated using a rock saw or
other rock cutting equipment. The excavation, backfill and road crossings in solid
rock areas shall conform to sections 10.1, 10.2 and 10.3 of these specifications
unless specifically exempted in this section.

12.5. Placing Cable

12.5.1. The cable will be placed to provide sufficient cable for splicing at ground level.
This should be a minimum of 75 feet. Inside the regenerator station buildings,
sufficient cable will be allowed to connect to the equipment.

13. Multiple Duct Installation

13.1. This item includes all labor, equipment and certain materials required to install four (4)
1.25" I.D. HDPE conduits in controlled access roadways and other locations as provided
by in the utility accommodation policy. The HDPE conduits will be of different colors
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and will be plowed in place in such a manner that the duct to contain the IRHTP cable
will be on top. The duct that will contain the IRHTP cable will be pre-inserted with a .25"
nylon rope. All ducts shall have continuity.

13.2. Hand holes will be installed every mile to facilitate pulling, preferably at highway mile
posts. . However, when necessary and upon approval by the IRHTP, hand holes may be
moved to locations more practical. The duct containing the IRHTP cable shall enter and
exit hand holes and the empty ducts shall pass around the hand hole on the field side
rejoining the IRHTP duct as soon as practical without causing severe bending.

13.3. Should mid-assist points become necessary when pulling cable, the ducts shall be spliced
together in a water-tight condition. Upon completion of cable placement hand holes will
be duct plugged and gopher proofed.

14. Cable Pulling

14.1. The optical fiber cable provides high capacity transmission channels. To ensure that the
cable's qualities and characteristics are not degraded, excessive pulling tensions or
excessively short bending radii should be avoided. The maximum pulling tension is 600
Ibs. and the minimum bending radius is: dynamic (cable in movement) = 20 times outside
diameter of the cable and static (cable in place) = 10 times outside diameter of the cable.
These rules should be followed at all times when placing excess cable in hand holes for
splicing and slack coils.

14.2. When pulling fiber, a break-away swivel, along with a Slip Clutch Capstan Winch that
shows the dynamometer reading at all times shall be used.

14.3. Cable lubrication shall be used to reduce the pulling tension on longer segments of the
cable placement operation. Contractor approved lubricants shall be used.

14.4. At each pulling hand hole a 35' coil of fiber will be left coiled in the bottom of the box.
At each splice location 75' will be left on each cable end for splicing. Tags will be placed
on fiber showing the direction of the cable. The cable ends will be sealed watertight to
keep water from entering the cable.

15. Subsurface Obstructions

15.1. Contractor is responsible to locate and avoid all subsurface obstructions. It is the
contractor's responsibility to verify the locations of subsurface obstructions shown on the
drawings as well as any additional obstructions not identified on the drawings. Contractor
shall notify owners and operators of foreign pipelines or other utilities at least 48 hours
prior to excavation near the utility. Contractor shall keep a log of all telephone contacts to
notify foreign utilities of excavation. Such log shall include date, time of day, name of
individual contacted, name of Company contacted, telephone number, and confirmation
number.

15.2. When crossing buried pipes, cables, and other utility lines, the cable shall be placed
under the foreign utility line with a minimum separation of 12 inches. However, if the
foreign utility line is 55 inches or more deep, the cable may be placed over the utility at
the normal placing depth unless the utility owner specifically requires placing of facilities
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below their lines. In this situation the new facilities will be placed a minimum of 12"
below the existing line (see Section 6.0).

16. Inspection Of Buried Cable

16.1. The installed cable will be tested as a part of the cable splicing operation. Contractor
shall be liable for the cost of any and all repairs or replacement necessary to correct any
defect in the installed cable which can be attributed to actions by the contractor which are
disallowed by these specifications, by the Cable manufacturer or by good industry
practice, as determined by the IRHTP. The term "defect" as used in the preceding
sentence shall mean any defect that the IRHTP determines to have an effect on current or
future operations of the completed fiber optic communication system.

17. Highway, Railroad And Other Bored Crossings

18.

17.1. All crossings of state or federal highways and railroads rights-of-way shall be made by
boring and placing a pipe casing. The cable shall be placed through the pipe casing.
Country roads and other roadways shall be bored, trenched or plowed, as directed by the
IRHTP and approved by the appropriate local authority.

17.2. All work performed on public right-of-way or railroad right-of-way shall be done in
accordance with requirements and regulations of the authority having jurisdiction there
under.

17.3. At anytime the pipe casing bored under the roadway exits below the prescribed depth, a
backhoe will be used to gradually return the bored ditch to plowed grade.

17.4. In no case shall the completed crossing be less than 48" deep at its shallowest point.

17.5. Certain roadways may be allowed to be crossed by trenching. In those cases, it shall be
the contractor's option to split conduit and place it around the cable in lieu of placing
whole conduit and pulling the cable through the conduit. Contractor shall split the casing
and install it around the cable in a manner approved by the Contractor. Split conduit will
be secured after cable placement in such a fashion as to prohibit collapsing to less than its
un-split diameter. Split conduit shall be sealed or plugged to prevent entry of dirt, water
and rodents.

17.6. In areas that the cable is being laid in conduit, the ends of the conduit shall be capped or
plugged to prevent entry of dirt, water and rodents.

17.7. Under railroads rights-of-way, the bore shall extend from toe of fill to toe of fill.

17.8. In no case shall an encasement extend less than toe of slope to toe of slope except along
freeway rights-of-way in which locations the encasement shall extend from right of way
to right of way.

Stream And Canal Crossings

18.1. General

18.1.1. In general, the cable shall be placed by direct bury methods (plow or trench) with
additional conduit protection when directed by the IRHTP, across small streams
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and washes. Stream or river crossings may be made on non-freeways, through
conduit attached to a highway or railroad bridge. Where required by local
authorities, irrigation canals will be bored in the same manner as a road crossing.

18.2. Buried Crossings

18.2.1. Lake, canal, stream and river crossings shall be installed and restored in
accordance with the Standard Drawings and the applicable Construction Drawings,
and in accordance with the requirements of the permit, if any, and in accordance
with the requirements of respective Federal, State and Local agencies, including
those agencies concerned with water pollution and the protection of sport fisheries.
Cable shall be laid across lakes, canals, streams and rivers as nearly level as
practicable. Extreme care shall be taken to prevent damage to the cable during
these installations.

18.2.2. The cable is to be installed in accordance with Clause 6.0, Depth of Burial. The
banks of stream crossings shall be graded as necessary to provide the required
burial depth under the stream and to provide a proper pathway for the plow train or
trencher to traverse the bank and make a smooth transition to the stream bottom.
Transitions from normal depth to stream-crossing depth shall be made smoothly
without sharp bends in the cable. All cuts in banks and diversion berms shall be re-
graded to match existing facilities and re-compacted to not less than 90% of

maximum cf density at plus or minus 5% of optimum moisture content as
determined by ASTM D698.

18.2.3. The banks of all canals, streams and rivers shall be restored to their former
condition and bank protection materials or bulkheads will be installed where
required. The methods of restoration and erosion control shall be as required by the
landowner or agency having jurisdiction and as approved by IRHTP. IRHTP
reserves the option to change the erosion control method in the field. Banks will be
reseeded and mulched with grass seed and mulching material as required by the
local governing authority. Berms will be constructed, where practicable, to divert
water away from the trench line and disturbed bank areas. Costs for restoration of
banks and installation of bank protection material and bulkheads shall be included
in the price for completing the work.

18.2.4. As nearly as possible, the beds of all lakes, canals, streams and rivers shall be
restored to their former elevation and grade, and spoil, debris, piling, cofferdams,
false work, excavation, construction materials and obstructions resulting from
installation of the cable shall be removed from the crossing to prevent interference
with normal water flow and interference with any normal use of such canals,
streams and rivers and shall be disposed of in a manner and at locations satisfactory
to IRHTP. Underwater spoil shall be spread to a height not to exceed six inches
above the bed of lakes, canals, streams and rivers.

18.2.5. Contractors shall not begin work on lake, canal, stream or river crossings before
obtaining approval from the IRHTP.

18.2.6. It is the intent of these specifications to require contractor to install the cable
underneath the bed of the lake, canal, stream, river or water course at a depth of ten
feet below the flow line that shall prevent flood waters from affecting the cable by
reason of the scouring action of the water. Particular attention shall be given to the
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location of sag bends in the cable so that they shall be located back in the lake,
canal, stream or riverbanks beyond any point that would be affected by a change
due to erosion of the banks.

18.2.7. Contractor shall give all notices and comply with all laws, ordinances, rules and
regulations bearing on the conduct of the Work as drawn.

18.2.8. Unless specified otherwise, at individual stream crossings, the contractor shall be
required to:

18.2.8.1. Grade banks of stream crossings by pulling the spoil back from the
bank. Subcontractor shall not push the spoil out into the stream to
grade the approaches.

18.2.8.2. Refrain from the use of cofferdams or from diverting the stream
in any way in order to construct a stream crossing.

18.3. Attachment to Bridges (Non-Freeway)

18.3.1. Pipe for bridge attachments shall be hot-dipped galvanized rigid steel.
Attachments to steel bridges will be accomplished by the use of approved
galvanized beam clamps and hangers. Drilling steel bridge structures is not
allowed. The attachment to concrete bridge structures will be accomplished by the
use of expanding anchor bolts in drilled holes. The use of driven or explosive set
anchors will not be permitted when not shown on plans. Exposed ducts shall be
supported at intervals of 6' or less. Approved expansion joints will be installed at
all bridge structure joints and in no case will exceed 100 LF intervals. Weep holes
of 1/4" diameter will be drilled at 20' intervals, and 12" above ground level.

18.4. Bored Canal Crossings

18.4.1. Irrigation canals requiring boring shall be bored in accordance with Paragraph
13.0, Highway, Railroad and Other Bored Crossings.

19. Cable Markers
19.1. Location

19.1.1. Cable markers will be furnished by the IRHTP and shall be placed within 48
hours of cable installation. Cable markers shall be placed at all change in
directions, splices, fence line crossings, at road and stream crossings, and at other
points on the route not more than 1,000 feet apart.

19.1.2. Cable markers shall be located as directed by the IRHTP.

19.1.3. In addition, on highway (non-freeway) right-of-way, the markers shall be located
at the highway right-of-way line. Markers shall always be located so that they can
be seen from the location of the cable.

19.1.4. In addition, in freeway right-of-way, the markers shall be placed not more than
1000 feet apart in rural areas and 500 feet apart in urban areas. Signs will be
required on each side of all transversing public roads on streets at a point where the
freeway right of way line intersects the transversing public road or street right of
way line. Signs shall be placed within the right of way fence line, at line of sight.
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20. Right-Of-Way Protection And Restoration
20.1. General

20.1.1. The contractor shall protect the right-of-way and minimize the damage from
construction operation.

20.1.2. Good soil erosion practices shall be practiced during all construction operations.

20.1.3. Depending on the location of the work, the Federal Environmental Protection
Agency, the State Environmental Protection Agency or others may stipulate
construction practices and crew behavior requirements in or around
environmentally sensitive areas, such as cultural resource sites. Contractor shall
adhere to any such stipulated construction practices and crew behavior
requirements.

20.2. Restoration

20.2.1. Contractor shall keep the premises where work is being performed in a neat,
clean, and orderly condition, and on completion of the work hereunder, contractor
shall remove from the premises all of its tools and equipment, and any debris shall
be removed and disposed of by contractor.

20.2.2. The right-of-way shall be restored to its original or better condition within 24
hours or as soon as practicable, in the IRHTP’s opinion, following cable placing
operations.

20.2.3. Where the cable is plowed in place, restoration shall be accomplished by driving
a tractor or heavy truck over the plow furrow until the plowed area conforms to the
surrounding terrain. A vibratory roller having a weight of three tons and a width of
4-6' may also be used.

20.2.4. In areas where open trench methods were used and backfill mounded over the
trench, grading or filling will be required for final restoration of the right-of-way.

20.2.5. All rock and debris brought to the surface and left after backfilling shall be
removed and disposed of, as directed by the IRHTP.

20.2.6. Improved landscape, lawns, shrubs, and hedge removed or damaged on the right-
of-way shall be replaced. Lawns shall be repaired by re-soding with like grasses.

20.2.7. The contractor shall promptly repair or replace any other property damaged
during construction.

21. Coexistence On Highway Right-Of-WaY

21.1. The cable route will parallel public highways and the cable will be laid within the
highway right-of-way.

21.2. All work performed on public road right-of-way shall be completed in accordance with
requirements and regulations of the authority having jurisdiction. It is the contractor's
responsibility to be aware of, and comply with, all regulations and requirements
pertaining to his work. The contractor shall be familiar with the location of "scenic
enhancement areas" and with special requirements for construction on highway rights-of-
way in such areas.
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21.3. Unless otherwise specified on the drawings or by the Contractor, the cable shall be
installed as close as practicable to the highway Right-of-Way line. If terrain or man-made
obstruction(s) block the route, contractor shall modify the route with approval of IRHTP
and the proper governmental authorities to avoid the obstruction.

21.4. Generally, the cable shall be buried in accordance with section 6.0, Depth of Burial. At
particular locations, the cable depth will be controlled by depths of the facilities crossed
(i.e. drainage, bridge structures, buried cables and/or other facilities.)

22. Fencing

22.1. The temporary fencing erected around contractor's excavations located outside of city
limits shall be type 47 field fence or as approved by IRHTP. Temporary fencing around
excavations inside the city shall be installed utilizing safety fencing to the satisfaction of
the IRHTP.

22.2. Contractor, having first ascertained from IRHTP that permission has been secured from
the landowner and/or tenant, shall build suitable temporary fencing and/or wire gaps in
the fences crossing the route of the cable and maintain the same so that livestock shall be
prevented from entering or leaving the property. Before cutting such fences to make these
gates, contractor shall brace the fence to prevent damage. Gates shall be so constructed
that they can be securely closed, and where necessary contractor shall furnish a watchman
to maintain gates to prevent livestock from entering or leaving property and shall also
furnish watchmen in any instance where required to do so by Contractor. Such temporary
fences or gates shall be provided with suitable fasteners and shall be kept closed at all
times except when necessary to be opened for construction purposes.

22.3. Following the completion of the cable construction, temporary gates shall be removed.
All fences which have been cut or removed during the construction work shall be repaired
by contractor in a first class and substantial manner and to match the original style of the
fence, so far as possible. Where there is any doubt in the opinion of the IRHTP as to the
usability of old fence material, contractor, at its own expense, shall furnish new wire and
suitable post to rebuild said fence. Fence repairs shall be subject to approval of both the
property owner and IRHTP.

23. Building Specifications

23.1. Installation Requirements

23.1.1. Installation shall comply with the latest edition of The National Electrical
Code and other national, state and local codes as applicable.

23.1.2. Pull boxes will be required after 180 degrees of directional change and after
every 120 feet of vertical rise (10 floors). Pull boxes will be mounted securely
to the building structure and will not depend on the conduit for support. Pull
boxes shall have removable covers and will be installed in such as way that the
covers will be accessible.

23.1.3. Relocating and/disconnecting of any existing equipment within the building
shall be coordinated with building management.

23.1.4. All metallic conduits shall be bonded to the building ground system.
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23.1.5. All conduits shall be sealed (plugged), after cable installation at the point of
interface and will be clearly marked to facilitate location.

23.1.6. Pull boxes should be clearly marked "IRHTP" on the cover for identification.
23.2. Material Requirements

23.2.1. Materials will comply with those standards as established by UL or NEMA
and shall be commercial grade. All materials will be new and free from defects.

23.2.2. Conduits shall be one and one quarter inch (1 1/4") EMT (Electrical Metallic
Tubing). EMT fitting shall be gland or set screw type, and each conduit shall
be equipped with a graduated pull tape or rope. The exact requirements for
location of conduit within the building shall be verified with the building
owner.

23.2.3. Large radius sweeps shall be provided where required for offset or change in
direction of conduit. The minimum radius recommended is 36", and the
minimum radius acceptable is 24". If it is not possible to provide 24" minimum
radius sweeps, pull boxes providing the same radii capability will be required.

23.2.4. Pull through pull boxes will be typically 6" high x 6" wide x 24" long with the
conduit entering at each end. Pull boxes shall meet code requirements and
will generally be placed to improve ease of pulling cable and inner-duct.

23.2.5. The cable will be secured at pull boxes on vertical runs with IRHTP-approved
split Kellum grip as determined by the IRHTP representative.

24. Splicing

24.1. Direct Buried Splices - At points where the IRHTP determines a buried splice should
be placed, the contractor will excavate, secure, fence, and protect a splice pit to
accommodate placing the cable splice (by others) at the same depth as the cable
installation. The splice pit will be left open until the splice is completed at which
time contractor will return and complete backfill and restoration work as required
by the authority with jurisdiction in the area. Slack cable footage will be coiled and
placed vertically in line with the cable route at sufficient depth that the highest
point in the loop and splice closure is a minimum of 36" below the surface. The
coil diameter will be a minimum of 30". The contractor shall backfill with selected
fines to a level 6" above the closure and coil and continue the backfill as required.

24.2. Splicing at Hand holes - At points where branch splicing occurs, as shown on
drawings, or directed by IRHTP, the contractor will place a hand hole as per the
specifications and manufacturer's suggested methods. Contractor will secure, fence
and protect the hand hole excavation and maintain a safe open pit to allow a splice
to be completed (by others) and placed in the hand hole. After splice is placed,
contractor will return and complete backfill and restoration work as required by the
authorities with jurisdiction in the area.

24.3. At all splicing locations contractor shall also install a SIP 40 pedestal, an 8' ground
rod and connect the two via a #6 ground wire. Contractor shall also install a 1-1/4"
HDPE conduit at 36" depth between the hand hole/splice pit and the SIP 40 for use
by others.
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25. Concrete
25.1. Description

25.1.1. This section covers the material requirements and placing of Portland cement
concrete for roadways, driveways, sidewalks and other planned concrete works.

25.1.2. Concrete shall consist of a mixture of Portland cement, water, fine aggregate,
coarse aggregate and approved additives, when required, mixed in the
proportions as specified below or approved by Contractor.

25.1.3. Where permits apply to Work, concrete shall conform to the permit
requirements.

26. Material Requirements
26.1. Concrete Materials

26.1.1. Portland cement shall conform to the requirements of AASHTO M85 and
shall be Type II (low alkali).

26.1.2. Aggregate shall conform to the requirements of the IDOT for the specific use.

26.1.3. Water used in mixing or curing shall be reasonably clean and free of oil, salt,
acid, alkali, sugar, organic vegetation, or other substance injurious to the
finished product. Water may be tested in accordance with and all requirements
of AASHTO T-26. Water known to be of potable quality may be used without
test.

26.1.4. Air-entraining mixtures, when required, shall conform to the requirements of
AASHTO M-154 (ASTM C-260).

26.1.5. Reinforcing steel for concrete reinforcement shall meet Grade 60
requirements for of ASTM A-615. Welded wire fabric for concrete shall
conform to AASHTO M-55 (ASTM A-185). All bars and welded wire fabric
shall be properly bundled and tagged with weather resistant tags.

26.1.6. The Subcontractor shall submit a supplier's mix design and material
certifications for the mix being supplied one (1) week in advance for review
and approval. No concrete shall be used on the project before mix design has
been submitted and approved.

26.2. Concrete Classes

26.2.1. Concrete shall be of the class specified and as appropriate for the item for
which it is being placed. Water content shall be controlled to produce a slump
between two (2) and four and one-half (4 1/2) inches.

26.2.2. Classes of concrete and minimum strength and cement content shall be as
follows:

26.2.2.1. Encasement Concrete. Class 3000 S&G shall be as sand/gravel mix
with not less than 5.5 sacks (516 lbs) Portland cement per cubic yard to
produce a twenty-eight (28) day compressive strength of 3000 psi.
This class may be used for bedding concrete and encasement concrete
inmost locations.
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26.2.2.2. Sidewalk and Driveway Concrete. Class 3000 CA shall be fine
aggregate/coarse aggregate mix with not less than 5.5 sacks (516 Ibs)
of Portland cement to produce a twenty-eight (28) day compressive
strength of 3000 psi. This class may be used for bedding, encasement
concrete, sidewalks, and driveways.

26.2.2.3. Paving Concrete. Class 4000 CA shall be a fine aggregate/coarse
aggregate with not less than 6.5 sacks (610 1bs) of Portland cement to
produce a twenty-eight (28) day compressive strength of 4000 psi.
This class may be used in structures or roadway pavement. The mix
proportions including air entrainment and other additives shall meet the
requirements of Highway Department of the State in which concrete is
being placed.

26.3. Placing

26.3.1. The Subcontractor shall notify the Contractor at least twenty-four (24) hours
in advance of placing concrete to permit proper inspection and approval of
forms and reinforcement by the Contractor.

26.3.2. Concrete and reinforcing steel shall be placed at the locations and in
accordance with the details shown on the Plans.

26.3.3. No concrete work shall be done when the air temperature is below forty (40)
degrees F, or if freezing weather is predicted before final set of the concrete,
unless special means of heating and/or protecting the work are used for a period
of at least seventy-two hours after it is poured. Concrete shall not be placed on
frozen sub-grade.

26.3.4. Where splices in reinforcing steel are necessary, the bars shall be lapped
twenty-four (24) times their least diameter.

26.3.5. Concrete shall be of workable consistency with slump between two (2) and
four and one-half (4 1/2) inches when placed. It shall be compacted by spading
or by mechanical vibrator to prevent honeycomb. The concrete shall be
spouted so that the total free drop will not exceed six (6) feet. No concrete shall
be used which has partially set before final placing or which has segregated in
transport. Re-tempering will not be permitted.

26.3.6. All concrete shall be placed monolithically so that fresh concrete shall not be
placed against concrete that has taken initial set except where construction
joints are required.

26.3.7. All surface concrete shall be cured for a period of seven (7) days with a water
saturated covering or by other approved methods that will keep all surfaces
continuously wet.

26.4. Measurement and Pavement

26.4.1. Concrete shall not be measured and paid as a separate item but shall be
subsidiary to the cost of applicable item for which the concrete is placed.

26.4.2. The furnishing and installation of reinforcing steel shall not be measured
separately but shall be considered subsidiary to concrete work.
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SECTION 6 - Specifications For Aerial Placement Of Fiber Optic Cable
1. General

1.1 General. All IRHTP owned poles and/or cable will be identified with ID tags. All cables
will meet all standards set up by NESC, agencies of cities, state, county, federal
government, railroads or other entities which provide for the placement of IRHTP facilities
within their respective rights of way.

1.2 Lengths. Use the longest lengths to facilitate construction costs, placement, and splicing.
Entire reels can be placed without splice points to minimize transmission loss and reduce
splicing costs.

1.3 As-builts. Will reflect span measurements, size, class & ownership (percent of ownership
if applicable) of all poles joint use and IRHTP owned. All IRHTP owned/leased poles
shall be identified with ID tags and size of messenger. If over-lashing is used: who owns
messenger and/or other cables (type, size, gauge if applicable) involved in over-lashing.
The clearance height at mid-span at the completion of construction, all sequence numbers
at each pole will be recorded as well as: location of all MGN grounds, size and lead of
guying and size and type of anchor.

2. Placement

2.1 Minimum Bending Radius

Nominal Cable Diameter Minimum Bend Radius (No Tension) | Minimum Bend Radius
Installed (Under Tension)
143.1 143.2 Inches | 143.3 143.4 Inches 143.5 143.6 Inches
Millimeters Millimeters Millimeters

6.0-10.0 Vi -3/8 10.0 4.0 15.0 4.0
10.1-15.0 4/10 - 6/10 | 15.0 6.0 22.5 9.0
15.1-20.0 10/16 - 20.0 8.0 25.0 10.0

8/10
20.1-23.0 13/16 - 23.0 9.0 25.0 10.0

9/10
23.1-25.0 15/16 -1.0 | 25.0 10.0 30.0 12.0

2.2 Figure — Eighting Cable. If the cable must be unreeled during installation, use the “figure -
eight” configuration to prevent kinking or twisting. Fiber optic cable should not be coiled
in a continuous direction except for lengths of 30 meters (100 ft) or less. The preferred
size of the “figure - eight” is about 4.5 m / 15 feet in length, with each loop about 1.5 m /5
feet to 2.4 m /8 feet in diameter. Do not cut the cable under any circumstances without
consulting the IRHTP field engineer on the job.
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2.3 Dip Pole. At a dip pole, form a minimum of a 100-foot expansion loop using
“snowshoes”. Identify the cable with a caution tag. Protect the cable on the pole with “U
guards,” 18” inches below the strand to just above ground level.

2.4 Planning and Preparation.

2.4.1 Poles. Determine the ability of existing pole lines and guys to support the new

cable plant, as well as any restrictions imposed by the pole owner. The guying should
remove all of the lateral stress on each pole so that the pole simply supports the weight
of the cables, hardware and equipment attached to it. Stated another way the facility
being constructed should be supported independent of all other facilities on the pole
line. Obtain a written contract from the owner of poles with IRHTP as the owner of
the facility being placed on the pole line. Contract will state all the fees associated
with the attachment either on a one time or annual basis. The written contact with
owner of poles will also state the pole/strand replacement policy/cost involved. Obtain
all necessary permits from the governing bodies involved. Contact the lowa One Call
system when placing new poles and anchors.

2.4.2 Clearances and Separations. On a case-by-case basis determine the clearances

between the proposed fiber optic cable and the existing facilities. Be certain that the
proposed facility is constructed according to the National Electrical Safety Code
(NESC) and the appropriate local safety codes. See Example 1.29. The fiber optic
cable should occupy the uppermost available communication space on the pole due to
its small weight and resultant sag.

ITEM

URBAN

Feet at

Maximum sag

Where cables guys, line, or drop wires run along and within the

limits of : 18’
a) Public highways, streets, and roads 15.5°
b) Public alleys 127
c) Ways accessible to pedestrians only

Where cables, guys, line or drop wires cross over private property

or ground 9.5
a) Accessible to pedestrians only 16’
b) Accessible to people on horses or loaded farm vehicles

Where cables, guys, line or drop wires cross over:
a) Public highways, streets and roads 18
b) Public alleys +15.5°
c) Driveways in general unless height of loaded vehicles or

equipment using drive requires extra clearance.
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d) Farm driveway - accessible to combines +15.5°
e) Driveways---residential garages 18’
f) Ways accessible to pedestrians only. 15.5°
g) Obstacles (billboards, roofs) 12’
h) Flat roofs which may be used by tenants or workmen. 2
i) Railroads --- cable on messenger 9.5
j)  Waterways (rivers, canals, etc.) provide clearance 27

specified by proper authorities and on work plans.

(Human with fishing pole)

.. ) 14°
+ Secure additional clearance on new construction when

warranted at specific locations.

MINIMUM CLEARANCE ABOVE GROUND FOR TELEPHONE FACILITIES

TYPE OF CROSSING WIRES & CABLE

TELEPHONE CABLES, MESSENGER,

DROPS, AND GUYS

CROSSING OVER

CROSSING UNDER

Open supply wires 0-750 volts & supply cables having
effectively grounded sheath or messenger - all voltages.

a) Line wires

47

b) Service wires 2 4
Open supply, line or service wires

a) 750 - 8700 volts 6’

b) 8700 - 50,000 volts 6’
Foreign guys, span wires, lightning protection wires 2 2
Foreign communication wires, cables, and fire alarm wires 2’ 2’
Trolley contact conductors.

a) 750 volts or less 4’

by 750-8700volts | 6’

* Clearance for (a) may be reduced to 4 feet if crossing is more than 6’ from

communication pole.

Note: The above clearances apply where the crossing span length of the upper conductor

or wire does not exceed 175
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feet. For greater span lengths, increase clearances in accordance with NESC.

3. Lashed Aerial Plant

3.1 General. Fiber optic cables must be installed without loose lashing, twisting, or weaving
along the strand.

3.2 Suspension Strands

3.2.1 Suspension strands are susceptible to fatigue failure near pole-mounted
suspension clamps if left under critical stringing tensions without supporting a load.
Refer to the table below for the rated breaking strength and the type of steel used.

DIAMETER
146 RATINGS 147 EHS 148 UG
6M Va” 5/16”
10M 5/16” 3/8”
16M 3/8” 7/16”
20M 7/16” 27

“M” indicates the approximate breaking strength in thousands of pounds. “UG” or EHS indicates
the tensile strength of the steel used in the messenger.

3.2.2 Refer to the table below for the minimum tensions stringing tensions for a particular

cable weight using different messenger grades. Messenger tensions  listed are the

minimum tensions required for each span to reduce cable strain.

Minimum & Critical Messenger Tensions in Pounds Prior to Aerial Installation of Fiber
Optic Cable

Maximum 0.18 1b/ft, 0.80 Inches Diameter Cable, (Using EHS Messenger, Not UG)

149 Messenger 150 Span
Up to 200° | 200 - 300’ 300 -400° Critical Tension
6M EHS 47 | 1200 lbs 1600 1bs -—-- 2000 lbs
10M EHS 1500 Ibs 1800 lbs 2400 lbs 3000 Ibs
5/16”
16M EHS 1800 Ibs 2200 Ibs 2600 lbs 6000 1bs
3/8”
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Maximum 0.16 1b/ft, 0.68 Inches Diameter Cable
(Using UG Messenger, Not EHS)

6M UG 5/16” 1600 1bs - ---

10M UG 3/8” 1800 lbs 2200 lbs 2500 Ibs ---

3.2.3 When specifying a strand for fiber optic cable, the two most important
considerations are; (1) strength of strand and (2) excess cable stretch does not
occur. When the diameter of a strand is enlarged to increase its strength, its weight
and the effect of wind and ice loading is affected, which increases cable strain.
Normally the “best” stand is not the question, but rather if the normal strand is
satisfactory. Technically, the smallest EHS messenger with a satisfactory strength
is “best”. When installing a dedicated suspension strand for fiber optic cable,
standard hardware (eyebolts, clamps, etc) should be used.

3.3 Overlashing.
3.3.1 Considerations
3.3.1.1 Maximum span length (pole spacing)
3.3.1.2 Size of the existing messenger
3.3.1.3 Messenger- EHS or UG?
3.3.1.4 Weight & diameter of the existing copper (or fiber) cable(s)

3.3.1.5 Initial messenger tension (If not available, what is the present messenger
tension? Measured at what temperature?)

3.3.1.6  Age of the existing copper (or fiber) cables

3.3.1.7 Loading conditions. In the Midwest IRHTP will consider only a heavy
loading.

3.3.1.8 Size of the fiber cable being installed (cable, weight, O.D., etc).

3.4 Bonding and Grounding

3.4.1 If dielectric aerial cable is used, maintain the dielectric properties by using non-
metallic lashing materials.

3.4.2 If using a metallic messenger or non-dielectric aerial cable on a joint use pole and/or
a separate pole line form a continuous bond between all metallic items being placed
and the MGN (multi-grounded neutral) used by the power company and/or any other
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entity occupying the same pole line use. The purpose behind the aforementioned is
to eliminate different electric potentials between independently
owned facilities occupying the same pole line. No communication cable on a MGN
system will have less than 4 grounds per mile. A non-dielectric aerial cable must
occupy the communication space as defined by the National Electrical Safety Code.
A dielectric fiber optic cable may occupy either the supply or the communication
space on joint use construction. No communication cable shall occupy the space
between what is defined as the communication and the supply space. Refer to NESC
Section 224, par. 4 & 230F. Quote from NESC: Section 235C, E3; Note that a fully
dielectric fiber optic cable carried on a nonmetallic messenger is considered as a
supply neutral meeting Rule 230E1 (if located in the supply space) or an ordinary
communication cable (if located in the communication space). Such cables must be
located either in the supply space or the communication space, not in the safety zone
between the two spaces.

3.5 Drip Loops Definition. A smooth-curve type loop form at each pole. The use of the 3”

drip loop at each pole is required by the IRHTP for two reasons: 1) the extra slack provides
for expansion and contraction by the messenger, 2) it provides extra slack if object falls on
the messenger. Example: Prevents cable damage if a tree falls on the strand. Do not
exceed the minimum bending radius of the cable. If contact is likely between the loop and
the pole a cable guard will be required. Refer to Example for drip loop. Each drip loop
will have the cable sequence numbers recorded and the IRHTP cable will be identified
with an IRHTP ownership tag.

3.6 Lashing. Fiber optic cables must be installed without loose lashing, twisting, or weaving

along the strand. Contractor will replace any cable showing a deformation. Example:
Rippling, or kinking. REQUIREMENTS: Contractor will provide one wrap of lashing
wire per linear foot when lashing IRHTP fiber optic cable to messenger. Cable will be
double lashed in 3 different circumstances: 1) over-lashing over existing aerial cables, 2)
right of ay to right of way over railroads, 3) right of way to right of way over roadways.
Cable will be lashed up on a span by span basis. All lashing wire should be terminated at
each pole with a lashing wire clamp. Lashing wire will be terminated by placing a cable
spacer between the fiber optic cable and strand. Locate the lashing wire clamp 2 inches
from the strap and spacer. Pull out enough lashing wire for termination on to the lashing
wire clamp. Wrap the lashing wire 3 times around only the strand between the lashing
wire clamp and the planned location of the first wrap around both the strand and the fiber
optic cable. Lashing wire should follow the spiral of the strand wires.

3.7 Splicing and Slack Storage. All cables will be butt spliced. All slack-cable loops will be

placed a minimum of 4 feet from the pole using snowshoes. The minimum cable coil
required at a splice location will be from the strand to ground level plus 20 feet on each
side of the splice. In no case shall the splicing be done from a bucket. All splicing will be
done on the ground in a protected environment (tent, van, or trailer). A minimum ofa 100
foot cable coil (placed in snowshoes) will be required in the following circumstances: 1)
railroad crossings, highway crossings, 3) Interstate crossings, 4) main thoroughfares in
cities.
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SECTION 7 - Splicing And Testing

1.

General. This document addresses the IRHTP requirements for splicing, testing, documenting
and enclosing fiber optic cable for use as part of the IRHTP system.

Access To Work.

2.1 The Cable installer is required to provide their access to all splice locations.

2.2 Access to splice points at all locations other than the freeways can be made from the
shoulder of the road. In no case is access from freeways allowed from the shoulder of the
road or ramps. No stopping or parking is allowed on the freeway.

2.3 The Cable installer shall be responsible to repair any damages that it may cause to the
right-of-way.

2.4 The cable will be stored in hand holes at all splice locations. The Cable installer shall be
responsible to access the cable at the splice locations and shall have equipment for removal
of loose dirt and water or the removal of other obstructions to the performance of the Cable
installer's work.

Material. The Cable installer shall be required to supply all material, tools, test equipment,
splicing equipment, consumable items, and incidentals necessary to access the cable at the
splice locations, perform quality splicing, termination, and testing to include, but not
necessarily be limited to the following:

3.1 Enclosure, inner-closure, splice trays, heat shrink sleeves and encapsulate.

3.1.1 The splice closure shall be the Raychem FOSC 450 Fiber Optic Gel Closure or
equivalent.

3.1.2 Wire tags with clear heat shrink tubing for #6 insulated ground wire such as Panduit
#HSDL9-50-31 or approved equal.

3.2 #6 green insulated ground wire, mechanical lugs and bolts, nuts and washers for
grounding terminations and cable sheath bonds.

Pre-Placement Cable Testing. In order to minimize the amount of rework in the right-of-
way, which may be required and to check for fiber optic cable defects, the Cable installer shall
be responsible for on reel verification of cable quality prior to placement.

4.1 One hundred percent (100%) of the cable's fiber count shall be tested at 1310 and 1550nm
with a Tektronix TFP2 or equivalent Optical Time Domain Reflectometer (OTDR), a
stabilized light source and optical power meter, or, equivalent test equipment. Test results
will be recorded on a form supplied by the IRHTP. Completed test forms on each reel shall
be handed over to the IRHTP field engineer.

4.2 Cable ends shall be sealed upon completion of testing.

5. Ultimate Responsibility. The Cable installer shall be ultimately responsible for providing
installed fiber cable in which each fiber meets the specifications set forth in this standard.

6. Splices.

6.1 All splices shall be placed in hand holes. There are to be no direct buried splices.
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7.

8.

6.1.1 Cable and closure preparation shall conform to the manufacturer's standards and
installation manuals.

6.1.2 Hand holes and pedestals shall be compatible with existing IRHTP components

6.2 All fibers are to be spliced according to the splice assignment sheets provided by the
IRHTP.

6.3 All fibers are to be fusion spliced and placed in a Raychem FOSC 450 Fiber Optic Gel
enclosure according to the manufactures technical installation instructions and a
workmanlike manner.

6.4 All spliced fibers shall be protected by using the appropriate organizer tray and associated
incidental items. If fiber optic heat shrink sleeves are used, a heat oven shall be used to
shrink all sleeves. Care must be exercised to prevent damage to exposed fibers by
overheating.

6.5 To insure acceptable splices prior to closing and encapsulating the splice case, the Cable
installer shall monitor the splicing while it is being performed using an OTDR or a splicer
with some type of optimizing capability, such as an LID unit or an optimizing alignment
screen, or equivalent.

6.6 Splice Grounds (Refer to Example 1.26 - 1.27)

6.6.1 A number six (#6) insulated ground wire shall be installed from the SIP (pedestal)
through the existing conduit to the splice enclosure and terminated at both ends.
SIP termination nuts shall have a 3/8 inch head.

6.6.2 The ground wire at the SIP shall be identified with major direction associated
with the running line of each of the links, e.g., WEST, on heat-shrink ID tags.

6.7 The IRHTP reserves the right to accept a splice at any time and waive the above
requirements on a case by case basis as relates to splice loss. A waiver at any time shall
not be construed to be a relinquishment of any requirements as spelled out in this
specification.

6.8 Vendor must verify that all fibers are compatible end-to-end. That is fiber number 24 at
location A is fiber number 24 at location Z.

Loss Specifications.

7.1 The maximum acceptable loss for the cable shall be:
7.1.1 0.35dB/km @ 1310 nm
7.1.2 0.25 dB/km @ 1550 nm
7.2 The maximum acceptable loss per splice shall be:
7.2.1 Maximum splice loss in one direction shall be 0.2 dB.
7.2.2 Maximum bi-directional average splice loss shall be 0.2 dB.

7.3 Maintenance splice loss allocation. Each link shall have sufficient reserve loss margin at
acceptance to accept the loss associated with six (6) future maintenance splices and still
meet the link unallocated gain margin.

Splicing At Active Locations.
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9.

8.1 The Cable installer shall be notified of fibers in the area that are active. It shall be the
Cable installer's responsibility to coordinate and supervise all work so that there is no
interruption of service on these active fibers during cable/closure prep, splicing, testing,
and so on at end points.

8.2 The Cable installer shall notify the IRHTP or its authorized representative at least five (5)
working days prior to the commencement of any work at splice points with active fibers.

8.3 The Cable installer shall have a responsible supervisor monitoring all work being done at
all splice locations having active fibers present.

8.4 Unless IRHTP or another governing agency (such as the ICN) grants an exception, all
splicing on fiber sheaths containing active fibers will be done between the hours of
midnight (00:00) and 6:00 AM local.

8.5 The Cable installer shall have all the materials required to make a temporary and or a
permanent repair in the event a fiber is damaged in the course of work. The materials shall
be at the site of the work prior to any work beginning. The Cable installer shall notify the
IRHTP immediately in the event an active fiber is damaged.

8.6 In the event that active fibers are damaged by the Cable installer, the Cable installer shall
supply all resources necessary and directed by the IRHTP to reestablish service on the
active fibers. All costs relating to the damage of the active fibers shall be the responsibility
of the Cable installer.

Testing

9.1 All test equipment shall be calibrated within ninety (90) days prior to testing. A sticker
with the date of calibration shall be fixed to the equipment. A calibration certificate shall
be presented to the IRHTP or its authorized representative upon request.

9.2 Each span shall be tested bi-directionally from end point to end point. Each span trace
shall be recorded so that each splice can be clearly expanded (long range, mid range or
high resolution). Some spans will need all three traces. A span map shall be filled out
recording each splice loss from each direction and the optical length between splices as
well as any other information required by the span map.

9.3 The Cable installer shall be required to perform the following tests:

9.3.1 Damaged Cable. In the event it is suspected that the cable has been damaged by the
Cable installer at any time, the Cable installer will be required to test the cable with
an OTDR. A hard copy of the OTDR test shall be submitted to the IRHTP
representative. The Cable installer shall be prepared to test the damaged cable within
24 hours of notification by the IRHTP's representative.

9.3.2  End to End Bi-directional OTDR Span & Splice Test. Each fiber of each span is to
be tested bi-directionally at 1310 nm and or 1550 nm as directed by IRHTP from end point
to end point and record of results submitted to IRHTP for acceptance.

933 Cable Sheath. The cable sheath of each installed reel of cable shall be tested for
continuity and the results recorded on the span map.
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10. Acceptance Criteria. The acceptance criteria shall satisfy, as applicable, the requirements of
this standard which includes:

10.1 Verifying, and documenting, that at least a 3 dB unallocated margin of gain exists, at
1310 nm, on each link.

10.2. All as-built drawings as specified in the lowa Communications Network As-Built
Drawing Conventions and Symbols Standard.

11. Markers. All splice hand holes shall be marked with an IRHTP Cable signs (furnished by

IRHTP) at the top of the post and an IRHTP Splice sign mounted on the post just below the
IRHTP Cable sign.

12. Documentation

12.1 Splice Identification

12.1.1 Link Splices. Splices interconnecting one or more links will be defined by

IRHTP by the characters LS (link splice) and two or more identification characters,
e.g., LS-13A.

12.1.2 Backbone Splices. Splices placed at the end of reels are referred to as backbone
splices and numbered by the Cable installer in sequence for a given link, e.g.,
B1210-1, B1210-2, and so on.

12.1.3 Maintenance Splices. Splices that are required because of a maintenance or
repair to the cable are referred to a maintenance splices and shall be identified as
Maintenance Splice, MS"LINK #"-"x", with "x" identifying the time sequence that
the splice was made, e.g., MS1210-1 is the first maintenance splice made on Link
1210. The Cable installer will assign MS identification codes to maintenance
splices all unaccepted links. On accepted links, the Cable installer will identify the
time sequence that the splice was made and request a splice identification code
from the IRHTP.

12.2 Documentation Package

12.2.1 The following hard copy documentation package shall be submitted to the IRHTP
on the applicable forms within five (5) working days after completion of the span
splicing and testing, or a minimum, of thirty days prior to the commencement of
acceptance testing. Each package shall be neatly organized, with dividers in a
separate loose leaf, 3 ring binder or other IRHTP approved binder. All forms
shall be completely filled out. All forms and OTDR shall be legible and
reproducible. All sheets/forms shall have a revision log and be titled and dated.

12.2.1.1 A splice identification sheet.

12.2.1.2 A span map for each span.

12.2.1.3 The splice assignment sheets.

12.2.1.4 Reproducible copies of each span trace.
12.2.1.5 Reproducible copies of splice traces.
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SECTION 8 - As-Built Drawing

1. Introduction

1.1 Delivery Method. Two sets of legible, reproducible as-built drawings on 11 X 17 inch,
white paper, in a hard cover binder shall be provided for each link. If available, it would
be desirable to also have a set on a 3.5 inch diskette in a format compatible with the
IRHTP's computer aided design (CAD) system. The IRHTP's current CAD system is an
AutoCAD, Release 2002 or newer.

1.2 Symbols and Conventions. The as-built drawings are to use symbols and conventions
specified in this document. If not specifically stated, the symbols and conventions to be
used are those considered required by good engineering drawing practices. The vendor is
to provide to the IRHTP, any symbol, icon, model, block, and so on that is used on, or as
part of, the as-built drawings provided for any part of the IRHTP. These symbols, icons,
models, blocks, and so on, are to be provided as defined in section 1.1.0.

1.3 Consistency. A key requirement is for the symbols, conventions, practices, scale, and so
on, to be consistent from one drawing to the next.

1.4 Governing/Authorization Agency Permits. Where there is a governing agency permit
associated with one or more as-built drawings, there shall be correlation between the
method of showing project from and to points on the permit and the as-built drawings. For
example, where an lowa Department of Transportation (IDOT) permit uses highway
stationing (HWY STA.), the as-built drawings, which includes these particular permit
points will, as a minimum, show HWY STA. numbers at the start and end of the particular
drawing.

1.5 Link As-Built Drawings. The IRHTP consists of a series of spans, segments, and links.
The specific start and end point of each span, segment, and link has been or will be defined
by the IRHTP or its' authorized representative. Each link is identified by a unique set of
characters. A set of as-built drawings is to be provided for each link.

1.5.1 Each as-built drawing shall use the unique link identifier as part of the tile, e.g., Link
1234, and will be included in the drawing number, e.g., DWG 1234-08 of 20.

1.5.2 Drawing Revisions. As part of the title and status blocks, each drawing shall list the
reason(s) that an individual drawing was changed.

1.5.3 The first sheet of a set of link drawings shall be numbered DWG 0. It is a title page
and shall contain:

1.5.3.1 Link name/title.

1.5.3.2 A revision table for each of the link drawings listing the current revision of
each drawing.

1.5.3.3 Cable specifications.

1.5.3.4 To-from information, including start and end point identification such as mile
post numbers, highway station numbers, and or other readily recognizable
identifiers.
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1.5.3.5 A table listing each splice associated with the link, and, the drawing number
containing that splice.

1.5.3.6 A revision record for DWG 0.

1.6.Scale. While drawings scale is specified as "none", to achieve consistency, the typical
landscape drawing has 14 to 15 inches of running line, covering about 0.5 miles. Where
appropriate, a single 17 X 11 sheet may contain 2 drawings. No specific scale is required
for the direction perpendicular to the running line except that it shall be consistent and,
reasonable distance differences shall be obvious. Individual drawings may deviate from
the above scale requirements for the sake of clarity.

1.7 Link Drawing Order/Sequence. Each set of link drawings shall read from left to right.
That is, when the major direction of the link is east/west, the left side or edge of a drawing
will show the match line for a more westerly/lower numbered drawing. When the major
direction of the link is north/south, the left side or edge of a drawing will show the match
line for a more southerly/lower numbered drawing.

1.8 Highway Plan Drawings. If available, highway plan drawings from IDOT may be used as
part of an as-built drawing for additional information.

Specific Requirements

2.1 Highway Location Signs/Markers. When available, drawings shall show highway mile
post numbers and highway stationing numbers.

2.2 Street, Road, Highway Identification

2.2.1 The highway marker number, e.g., county E-16, 1-80, and so on, will be shown on
all county, state, or federal highways that are on a drawing.

2.2.2 Most counties in lowa have or are in the process of acquiring Extended 911
capability. Individual addresses are a requirement for this capability. Therefore,
most, if not all, [owa counties have assigned names to all county roads which are to
be included on the drawings.

2.2.3 Multiple Identifiers: Where there is more than one identifying name and or number
for a street, road or highway, all identifiers shall be shown on the drawing, e.g.,
V-24, OLD HOME ROAD, and so on.

2.3 County, Township, Range, Section(s). As a minimum, the first and last drawing of a set of
link as-built drawings shall show the county, township name and identifier, range identifier
and section number(s) peculiar to that particular drawing. When the county, township, or
range changes in a link drawing sequence, the previous and the new county, township,
range, or section shall be shown. The city, county, state boundary symbol shown on the
LEGEND AND SYMBOL sheet is to be used. The preference is to have the county,
township, range, and section specified on each drawing.

2.4 Fiber Cable Specifications. The fiber cable specification shall be shown on each page.
See example drawings and the LEGEND and SYMBOL sheet.
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2.5 Link Continuity. The first and last page of each set of link drawings shall show the
connections/splices to the connecting link(s). The connecting links shall be shown with
their respective link identification.

2.6 Revision Log. Each drawing shall include a revision table that is used once a drawing has
been distributed and or released, whether it be a pre release, bid issue, as-built, and so on.
The reason for the change shall be included in the table.

2.7 Splice Identification

2.7.1  Link Splices. Splices interconnecting one or more links will be defined by the
IRHTP by the characters LS (link splice) and two or more identification
characters, e.g., LS-A.

2.7.2  Backbone Splices. Splices placed at the end of reels are referred to as backbone
splices and numbered in sequence for a given link, e.g., B1210-1, B1210-2,and so
on.

2.7.3 Maintenance Splices. Splices that are required because of a maintenance or repair
to the cable are referred to a maintenance splices and shall be identified as
Maintenance Splice, MS"LINK #"-"x", with "x" identifying the time sequence that
the splice was made, e.g., MS1210-1 is the first maintenance splice made on Link
1210. The cable installer will assign MS identification codes to all unaccepted links.
On all links that have been accepted by the IRHTP, the cable installer will identify
the time sequence that the splice was made and request a splice identification code
from the IRHTP.
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ANNEX H
CONTRACTUAL TERMS AND CONDITIONS
QUALITY ASSURANCE SAMPLE AGREEMENT
RFP 09-002

1. Term. This Agreement is effective [EFFECTIVE DATE WILL BE LISTED], and will
continue through project completion (date).

2. Documents incorporated by reference.

2.1 Incorporation of Bid Proposal Documents. The IRHTP RFP 08-001 and the Vendor’s
bid proposal in response to this RFP, together with any clarifications, attachments,
appendices, amendments or other writings of the IRHTP or the Vendor (collectively bid
proposal) are incorporated into this Agreement by this reference as if fully set forth in this
Agreement.

2.2 Contractual Obligations of Vendor. The terms and conditions of the bid proposal and of
the RFP are made contractual obligations of the Vendor.

2.3 Contents of Agreement. The parties acknowledge that this Agreement consists of this
document as well as the RFP and the bid proposal and that the parties are obligated to perform
as set forth in the RFP and the bid proposal to the same extent that they are obligated to
perform the specific duties set forth in this document.

2.3.1 Order of Preference. In the case of any inconsistency or conflict between the
specific provisions of this document, the RFP or the bid proposal, any inconsistency or
conflict shall be resolved as follows:

2.3.2 First, by giving preference to the specific provisions of this Agreement.
2.3.3 Second, by giving preference to the specific provisions of the RFP.
2.3.4 Third, by giving preference to the specific provisions of the bid proposal.

2.4 Intent of References to Bid Documents. The references to the parties' obligations, which
are contained in this document, are intended to change, supplement or clarify the obligations as
stated in the RFP and the bid proposal. The failure of the parties to make reference to the
terms of the RFP or bid proposal in this document shall not be construed as creating a conflict
and will not relieve the Vendor of the contractual obligations imposed by the terms of the RFP
and the bid proposal. Terms offered in the bid proposal, which exceed the requirements of the
RFP, shall not be construed as creating an inconsistency or conflict with the RFP or this
document. The contractual obligations of the IRHTP cannot be implied from the bid proposal.

3. Definitions. The following words shall have the meanings set forth below. Words in the
singular shall be held to include the plural and vice versa, and words of gender shall be held to
include the other gender as the context requires. For the purposes of this Contract, the following
terms and all other terms defined in this Contract shall have the meanings so defined unless the
context clearly indicates otherwise.

“IHA” shall mean the lowa Hospital Association
“IRHTP” shall mean the Iowa Rural Health Telecommunications Program

“Vendor” shall mean [Vendor will be listed].
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4. Scope of Work.

4.1 Scope of Work. The fiber optic cable facility to be constructed pursuant to and as a
result of this Agreement by the Vendor is described and attached hereto as Schedule A and
made a part hereof by this reference.

4.2 Specifications The Vendor shall prepare and deliver specifications to the IRHTP
which will detail the design, technical and functional capabilities, look and feel, and other
attributes related to the project, all as more fully described in Schedule A.

4.3 Amendments to Scope of Services and Specifications. The parties agree that
Schedule A, Scope of Services, and the specifications, may be revised, replaced, amended
or deleted at any time during the term of this Agreement to reflect changes in service or
performance standards upon the mutual written consent of the parties.

4.4 Industry Standards. Services rendered pursuant to this Agreement shall be performed
in a professional and workmanlike manner in accordance with the terms of this Contract
and with generally acceptable industry standards of performance for similar tasks and
projects. In the absence of a detailed specification for the performance of any portion of
this Agreement the parties agree that the applicable specification shall be the generally
accepted industry standard. As long as the IRHTP notifies Vendor promptly of any
services performed in violation of this standard, Vendor will re-perform the services, at no
cost to IRHTP, such that the services are rendered in the above-specified manner.

4.5 Non-Exclusive Rights. This Agreement is not exclusive. The IRHTP reserves the
right to select other Vendors to provide services similar or identical to the Scope of
Services described in this Agreement during the term of this Agreement.

5. Compensation.

5.1 Payment Terms — Progress Payments

5.1.1 USAC and IRHTP will disburse funds based on monthly submissions (i.e., invoices)
of actual incurred eligible expenses, and will respond to vendor invoices in accordance
with its current bi-monthly invoicing payment plan. This invoice process will permit
disbursement of funds to ensure that the selected Participants’ network projects proceed,
while allowing USAC and the FCC to monitor expenditures in order to ensure compliance
with the program and prevent waste, fraud, and abuse.

5.1.2 Upon award of contract for a link-segment, the Vendor will assist the IRHTP project
coordinator in the development of a USAC Network Cost Worksheet. (NCW) This work
sheet will list the primary tasks to be completed for each link-segment. When specific line
items are completed on each NCW, the Vendor may submit it for a progress payment. As
soon as the line item completion is approved by the IRHTP project coordinator the vendor
will be paid 15% of the line item amount by the specific HCP served by the link-segment.
The Vendor will acknowledge receipt of the 15% payment and forward appropriate forms
to USAC for payment of the remaining 85%. USAC will honor requests for payment
twice each month.

The invoices when submitted must certify by signature that all construction specifications
were met during the covered period on the specified segment and show the contract
number and project/site number on each invoice. If the IRHTP disputes the amount of any
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invoice, the IRHTP will notify the Vendor of the dispute within 10 days of receipt of the
invoice. IRHTP may withhold payment of the disputed amount until the dispute is
resolved

5.2 Delay of Payment Due To Vendor's Failure. If the IRHTP in good faith
determines that the Vendor has failed to perform or deliver any service or product as
required by this Contract, the Vendor shall not be entitled to any compensation under this
Contract until such service or product is completed or delivered. In the event of partial
performance, the IRHTP may withhold that portion of the Vendor’s compensation, which
represents payment for the unsatisfactory services.

53 Audit The IRHTP shall audit the invoices presented to the IRHTP to ensure that
they are proper, current and correct. The Vendor has 30 days from the date of invoice to
present and resolve any discrepancies with the IRHTP. The IRHTP shall notify the
Vendor of any and all discrepancies that the audit(s) reveals.

6. Insurance.

6.1 Coverage Requirements. The Vendor, and any subcontractors performing the
services required under this Agreement, shall maintain in full force and effect, with
insurance companies of recognized responsibility, at its own expense, insurance
covering its work during the entire term of this Agreement and any extensions or
renewals thereof. The insurance shall be of the type and in the amounts as reasonably
required by the IRHTP. The Vendor’s insurance shall, among other things, insure
against any loss or damage resulting from or related to the Vendor’s performance of
this Agreement. All such insurance policies should remain in full force and effect for
the entire life of this Agreement and shall not be canceled or changed except with the
advance written approval of the IRHTP.

6.2 Types of Coverage. Unless otherwise requested by the IRHTP, Vendor shall, at its
sole cost, cause to be issued and maintained during the entire term of this Agreement
(and any extensions or renewals thereof) the insurance coverage’s set forth below, each
naming the State of lowa and the IRHTP additional insured or loss payees, as

applicable:

Type Amount

Workers Compensation And Employer Liability As Required By lowa
Law

General Liability (including contractual liability) written on an TBD

occurrence basis

General Aggregate $3 million

Product Liability $1 million

Personal Injury $1 million

Comprehensive Aggregate $1 million
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Each Occurrence $1 million

Automobile Liability, including any auto, hired autos and non $1 million
owned autos COMBINED SINGLE LIMIT

6.3 Coverage for HCP Property on ICN Controlled Premises. The policies shall
provide coverage for damages to the HCP’s property, or on premises under the control of
the ICN and/or the State of [owa.

6.5 Claims Made Coverage. All insurance policies required by this Agreement must
provide coverage for all claims arising from activities occurring during the term of the
policy regardless of the date the claim is filed or expiration of the policy.

6.5 Notice Regarding Cancellation. Certificates of insurance, which provide that the
IRHTP will be notified at least thirty (30) days prior to cancellation of the coverage
required by this Agreement must be provided by the Vendor and any subcontractors to
the IRHTP at the time of execution of the Agreement or at a time mutually agreeable
to the parties.

6.7 No Limitation of Liability. The receipt of insured certificates by the IRHTP does not
constitute approval of the coverage contained in the certificates, and the Vendor remains
responsible for determining that its insurance coverage meets each and every requirement
of this Agreement. Acceptance of the insurance certificates by the IRHTP shall not act to
relieve the Vendor of any obligation under this Agreement. Only companies authorized
to transact business in the State of lowa shall issue the insurance policies and certificates
required by this Section. It shall be the responsibility of the Vendor to keep the respective
insurance policies and coverages current and in force during the life of this Agreement.

6.7 Warranty. The Vendor warrants that it has examined its insurance coverage to
determine that the State of Iowa and the IRHTP can be named as additional insured
without creating an adverse effect on the Vendor's coverage.

6.7.1 Waiver of Subrogation Rights. The Vendor shall obtain a waiver of any
subrogation rights that any of its insurance carriers might have against State
of lowa and the IRHTP. The waiver of subrogation rights shall be indicated
on the certificates of insurance coverage supplied to the IRHTP.

7. Confidential Information.

7.1. During the course of this Agreement each party may disclose, to the other either directly
or indirectly, certain data that is proprietary which shall be referred to as "Confidential
Information" of the disclosing party and which must remain confidential. Confidential
Information may include without limitation, among other things, such items as security
information, user information, data, knowledge, trade secrets and other proprietary
information, methodologies, developments, software, software documentation, inventions,
processes, and other nonpublic information in oral, graphic, written, electronic or machine
readable form.

7.2. During the course of this Agreement each party may disclose, to the other either directly
or indirectly, certain data that is proprietary which shall be referred to as "Confidential
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Information" of the disclosing party and which must remain confidential. Confidential
Information may include without limitation, among other things, such items as security
information, user information, data, knowledge, trade secrets and other proprietary
information, methodologies, developments, software, software documentation, inventions,
processes, and other nonpublic information in oral, graphic, written, electronic or machine
readable form.

7.2.1. All written or electronic Confidential Information shall be clearly marked as
Confidential Information by the party providing the Confidential Information at the
time of disclosure to the other party.

7.2.2. If the Confidential Information is disclosed orally, and reduced to writing, the
receiving party must treat the information as Confidential Information.

7.2.3. The Vendor shall limit such identification to information it reasonably believes
it is entitled to confidential treatment pursuant to FCC, USAC or other applicable law.

7.3. The obligations of this Agreement do not apply to Confidential Information which:

7.3.1. Was rightfully in the possession of the receiving party from a source other
than the disclosing party prior to the time of disclosure of the Confidential
Information to receiving party.

7.3.2. Was known to the receiving party prior to the disclosure of the Confidential
Information from the disclosing party;

7.3.3. Was disclosed to the receiving party without restriction by an independent
third party having a legal right to disclose the Confidential Information;

7.3.4. Becomes public knowledge, other than through an act or failure to act by
the disclosing Party;

7.3.5. Is publicly available or in the public domain when provided;
7.3.6. Is independently developed by the disclosing party; or

7.3.7. Is disclosed pursuant to law, subpoena or the order of a court or government
authority.

7.4. The parties shall have the following duties relating to the Confidential Information:

7.4.1. The Vendor shall designate one individual who shall remain the responsible
authority in charge of all data collected, used or disseminated by the Vendor
in connection with the performance of this Agreement. The Vendor shall
accept responsibility for providing adequate supervision and training to its
agents and employees to ensure compliance with the terms of this
Agreement. The private and confidential data shall remain the property of
the IRHTP at all times.

7.4.2. The Confidential Information of either party shall be held in strict
confidence by the receiving party and shall not be disclosed or used by the
receiving party without the prior written consent of the disclosing party,
except as provided in this Agreement or as may be required by law pursuant
to available confidentiality restrictions.

7.4.3. The parties shall use their best efforts to protect the Confidential
Information in its possession.
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7.4.4. The parties shall restrict disclosure of the Confidential Information solely to
those of its employees, agents, consultants and attorneys with a need to
know in order to accomplish the purpose of this Agreement.

7.4.5. The parties shall protect the Confidential Information from disclosure to or
access by unauthorized persons.

7.4.6. The parties shall use the Confidential Information solely for the purpose of
this Agreement and for no other purpose.

7.4.7. The parties shall not duplicate the Confidential Information in any form,
except as may be necessary to accomplish the purpose of this Agreement.

7.4.8. The parties shall advise each of its employees, agents, consultants and
attorneys who receive the Confidential Information of the obligations of
confidentiality and restrictions on the use set forth herein.

7.4.9. The parties shall immediately return the Confidential Information and all
copies thereof, to each other upon the earlier of the expiration of the need
therefore or the termination of this Agreement in order to accomplish the

purpose.
7.5. The provisions of this Agreement shall apply to all Confidential Information disclosed
by the parties to each other over the course of this Agreement. The parties'

obligations under this provision shall survive termination of this Agreement and
shall be perpetual.

The Vendor shall indemnify the IRHTP for a violation of this Section. The Vendor shall notify
the IRHTP prior to the destruction of these materials and shall provide the IRHTP with the
opportunity for proper destruction of these materials.

No Confidential Information will be exported to any country in violation of the United States
Export Administration Act and the regulations there under.

8. Vendor Warranties.

8.1 Construction of Warranties Expressed in this Agreement with Warranties Implied by Law.
All warranties made by the Vendor in all provisions of this Agreement and the bid proposal by
the Vendor, whether or not this Agreement specifically denominates the Vendor's promise as a
warranty or whether the warranty is created only by the Vendor's affirmation or promise, or is
created by a description of the materials and services to be provided, or by provision of
samples to the IRHTP, shall not be construed as limiting or negating any warranty provided by
law, including without limitation, warranties which arise through course of dealing or usage of
trade. The warranties expressed in this Agreement are intended to modify the warranties
implied by law only to the extent that they expand the warranties applicable to the goods and
services provided by the Vendor.

8.2 The Vendor warrants that all the concepts, materials produced, the work product and the
information, data, designs, processes, inventions, techniques, devices, and other such
intellectual property furnished, used, or relied upon by the Vendor or the IRHTP will not
infringe any copyright, patent, trademark, trade dress, or other intellectual property right of the
Vendor or others. Any intellectual property provided to the IRHTP pursuant to the terms of
this Agreement, shall be wholly original with the Vendor or the Vendor has secured all
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applicable interests, rights, licenses, permits, or other intellectual property rights in such
concepts, materials and work.

8.3 The Vendor represents and warrants that the concepts, materials and the IRHTP’s use of
same and the exercise by the IRHTP of the rights granted by this Agreement shall not infringe
upon any other work, other than material provided by the IRHTP to the Vendor to be used as a
basis for such materials, or violate the rights of publicity or privacy of, or constitute a libel or
slander against, any person, firm or corporation and that the concepts, materials and works will
not infringe upon the copyright, trademark, trade name, literary, dramatic, statutory, common
law or any other rights of any person, firm or corporation or other entity.

8.4 The Vendor warrants that all of the services to be performed hereunder will be rendered
using sound, professional practices and in a competent and professional manner by
knowledgeable, trained and qualified personnel.

8.5 The Vendor warrants that the deliverables under this Agreement will operate in
conformance with the terms and conditions of this Agreement.

8.6 The Vendor warrants that it has full authority to enter into this Agreement and that it has
not granted and will not grant any right or interest to any person or entity that might derogate,
encumber, or interfere with the rights granted to the IRHTP.

8.7 The Vendor warrants that all obligations owed to third parties with respect to the activities
contemplated to be undertaken by the Vendor pursuant to this Agreement are or will be fully
satisfied by the Vendor so that the IRHTP will not have any obligations with respect thereto.

8.8 The Vendor warrants that it is the owner of or otherwise has the right to use and distribute
the software, the materials owned by the Vendor and any other materials, and methodologies
used in connection with providing the services contemplated by this Agreement.

8.9 The Vendor expressly warrants to the standards in the industry all aspects of the goods and
services provided by it or used by the Vendor and the IRHTP in performance of this
Agreement.

8.10 The Vendor unconditionally warrants that all equipment supplied and installed for the
purpose of fulfilling its obligations under this Agreement are fit for the purpose intended, that
it complies with industry standards and that the equipment is compatible with the State’s
equipment.

9. Indemnification By Vendor. The Vendor agrees to defend, indemnify and hold the IRHTP,
and the State of lowa, its employees, agents, board members, appointed officials and elected
officials, harmless from any and all demands, debts liabilities, damages, loss, claims, suits or
actions, settlements, judgments, costs and expenses, including the reasonable value of time
expended by the Attorney General's Office, and the costs and expenses and attorney fees of other
counsel required to defend the IRHTP or the State of lowa related to or arising from:

9.1 Any violation or breach of this Agreement including, without limitation, any of the
Vendor’s representations or warranties; or

9.2 Any acts or omissions, including, without limitation, negligent acts or omissions or willful
misconduct of Vendor, its officers, employees, agents, board members, contractors,
subcontractors, or counsel employed by Vendor in the performance of this Agreement, or any
other reason in connection with the goods and services provided under this Agreement; or
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10.

9.3 Claims for any violation of any intellectual property right including but not limited to
infringement of patents, trademarks, trade dress, trade secrets, or copyrights arising from the
any of the goods or service performed in accordance with this Agreement; or

9.4 The Vendor's performance or attempted performance of this Agreement; or

9.5 Any failure by the Vendor to comply with all local, State and Federal laws and regulations;
or

9.6 Any failure by the Vendor to make all reports, payments and withholdings required by
Federal and State law with respect to social security, employee income and other taxes, fees or
costs required by the Vendor to conduct business in the State of lowa.

9.7 The Vendor’s duty to indemnify as set forth in this Section shall survive the expiration or
termination of this Agreement and shall apply to all acts taken in the performance of this
Agreement regardless of the date any potential claim is made or discovered by the IRHTP.

Termination.

10.1 Termination For Lack Of Authority or Funding. Notwithstanding anything in this
Agreement to the contrary and subject to the limitations, conditions and procedures set forth
below, the IRHTP shall have the right to terminate this Agreement without penalty and
without any advance notice as a result of any of the following:

10.1.1 The Legislature or Governor fails, in the sole opinion of the IRHTP, to appropriate
funds sufficient to allow the IRHTP, the HCP’s, or any state agency or department charged
with responsibility to perform any of the IRHTP’s obligations under this Agreement, to
either meet its obligations under this Agreement or to operate as required to fulfill its
obligations under this Agreement; or

10.1.2 If funds are de-appropriated, not allocated or if the funds needed by the IRHTP, in
the IRHTP’s sole discretion, are insufficient for any other reason; or

10.1.3 Ifthe IRHTP’s, or USAC’s authorization to conduct its business is withdrawn or
there is a material alteration in the programs or any other program the IRHTP administers;
or

10.1.4 If the IRHTP’s duties are substantially modified.

10.1.5 Written Notice of Cancellation. The IRHTP shall provide Vendor with written
notice of cancellation pursuant to this Section.

10.2 Termination for Cause. The IRHTP may terminate this Agreement upon written
notice for the substantial breach by Vendor of any material term if such breach is not cured by
Vendor within the time period specified in the IRHTP’s notice of breach or any subsequent
notice or correspondence delivered by the IRHTP to Vendor. If a cure is feasible and an
opportunity to cure is provided, the notice shall specify the exact date by which the condition
must be cured. Following expiration of the opportunity to cure or notice from the IRHTP, the
IRHTP may seek any legal or equitable remedy authorized by this Agreement or by law.
Substantial breach events include but are not limited to the following:

10.2.1 Vendor fails to perform as required by this Agreement.

10.2.2 Vendor fails to make substantial and timely progress toward performance or fails to
meet any of the material specifications and requirements stated in this Agreement,
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including without limitation the warranties provided in this Agreement, in the RFP or in
the Vendor’s bid proposal.

10.3 Termination for Convenience. Following 30 days written notice, the IRHTP may
terminate this Agreement in whole or in part for convenience without the payment of any
penalty or incurring any further obligation to the Vendor. Termination for Convenience can be
for any reason or no reason at all if it is in the best interests of the IRHTP.

10.4 Immediate Termination. The IRHTP may terminate this Agreement effective
immediately without advance notice and without penalty for any of the following reasons:

10.4.1 Vendor furnished any statement, representation, warranty or certification in
connection with this Agreement, which is materially false, deceptive, incorrect or
incomplete.

10.4.2 Vendor fails to perform, to the IRHTP's satisfaction, any material requirement of
this Agreement or is in violation of any material provision of this Agreement, including,
without limitation, the express warranties made by the Vendor.

10.4.3 The IRHTP determines that satisfactory performance of this Agreement is
substantially endangered or that a default is likely to occur.

10.4.4 Vendor becomes subject to any bankruptcy or insolvency proceeding under
Federal or State law to the extent allowed by applicable Federal or State law including
bankruptcy laws.

10.4.5 Vendor terminates or suspends its business.

10.4.6 The IRHTP reasonably believes that Vendor has become insolvent or unable to
pay its obligations as they accrue consistent with applicable Federal or State law.

10.4.7 It is alleged that Vendor’s processes or materials violate any valid patent,
trademark, copyright, other intellectual property right or contract, and the IRHTP
reasonably believes that the allegation may impair Vendor’s performance of this

Agreement.

10.4.8 Vendor has failed to comply with all applicable Federal, State, and local laws,
rules, ordinances, regulations and orders when performing within the scope of this
Agreement.

10.4.9 Vendor has engaged in conduct that has or may expose the IRHTP to liability, as
determined in the IRHTP’s sole discretion.

10.4.10 Vendor has a conflict of interest that interferes with fair competition or conflicts
with an interest of the IRHTP as determined in the IRHTP’s sole discretion.

10.5 Liability for payment at termination In the event of termination of this Agreement for
any reason by USAC or the IRHTP, USAC and the IRHTP shall pay only the amounts, if any,
due and owing to Vendor for services actually rendered up to and including the date of
termination of the Agreement and for which the USAC and the IRHTP is obligated to pay
pursuant to this Agreement. Payment will be made only upon submission of invoices and
proper proof of Vendor’s claim. This provision in no way limits the remedies available to
USAC or the IRHTP in the event of a termination under this provision. However, the USAC
or the IRHTP shall not be liable for any of the following costs:

10.5.1 The payment of Unemployment Compensation to Vendor’s employees;
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11.

10.5.2 The payment of Workers' Compensation claims which occur during the
Agreement or extend beyond the date on which the Agreement terminates.

10.5.3 Any costs incurred by Vendor in its performance of the Agreement including but
not limited to startup costs, overhead or other costs associated with the performance of
the Agreement.

10.5.4 Any taxes that may be owed by Vendor for the performance of this Agreement
including but not limited to sales taxes, excise taxes, use taxes, income taxes or property.

10.6 Vendor Obligations upon Termination. Upon expiration or termination of this
Agreement, or upon request of the IRHTP, the Vendor shall:

10.6.1 Immediately cease using and return to the IRHTP any personal property or
material, whether tangible or intangible, provided by the IRHTP to the Vendor and in its,
or any subcontractor’s, control or possession;

10.6.2 Upon request from the IRHTP, destroy any personal property or material,
whether tangible or intangible at no additional cost to the IRHTP, and verify in writing
that the designated property or material has been destroyed;

10.6.3 Comply with the IRHTP’s instructions for the timely transfer of active files and
work being performed by Vendor under this Agreement to the IRHTP or the IRHTP’s
designee;

10.6.4 Protect and preserve property in the possession of the Vendor in which the
IRHTP has an interest;

10.6.5 Stop work under this Agreement on the date specified in any notice of
termination provided by the IRHTP;

10.6.6 Cooperate in good faith with the IRHTP, its employees, agents and contractors
during the transition period between the notification of termination and the substitution
of any replacement Vendor.

10.7 Care of Property. The Vendor shall be responsible for the proper custody and care of
any of the HCP or State owned tangible personal property furnished for the Vendor's use in
connection with the performance of the Agreement, and the Vendor will reimburse the IRHTP
or the State for such property's loss or damage caused by the Vendor, normal wear and tear
excepted.

10.8 Reduction of Resources. If, during the Term, the IRHTP experiences a change in the
scope, nature or volume of its business, or if the IRHTP elects to change the manner or
method by which it does business (including, but not limited to, an election by lowa
Legislature to effect a sale or other disposition of material assets), which have or may have the
effect of causing a decrease in the quantity or quality of the Services that will be needed by
IRHTP, then IRHTP may request Vendor to reduce the level of Services and the annual
Service charges to IRHTP under this Agreement. However any such reduction must not
adversely impact upon Vendor’s ability to reasonably perform its obligations under the
Agreement.

Contract Administration.

11.1 Independent Contractor. The status of the Vendor shall be that of an independent
contractor. The Vendor, its employees, agents and any subcontractors performing under this
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Agreement are not employees or agents of IHA. Neither the Vendor nor its employees shall be
considered employees of IHA or IRHTP for Federal or State tax purposes. THA and IRHTP
will not withhold taxes on behalf of the Vendor (unless required by law).

11.2 Compliance with the Law and Regulations.

11.2.1 Compliance with the Law and Regulations. Vendor shall comply with all
applicable Federal, State, and local laws, rules, ordinances, regulations and orders when
performing within the scope of this Agreement, including, without limitation, all laws
applicable to the prevention of discrimination in employment, the administrative rules of
the lowa Department of Management or the lowa Civil Rights Commission which
pertain to equal employment opportunity and affirmative action, laws relating to
prevailing wages, occupational safety and health standards, prevention of discrimination
in employment, payment of taxes, gift laws, lobbying laws and laws relating the use of
targeted small businesses as subcontractors or suppliers.

11.2.2 The Vendor declares that it has complied with all Federal, State and local laws
regarding business permits and licenses that may be required to carry out the work to be
performed under this Agreement, including, without limitation, laws governing State of
Iowa procurement and contracting.

11.2.3 The Vendor shall give notice to any labor union with which it has a bargaining or
other agreement of its commitment under this section of the Agreement. The Vendor
shall make the provisions of this Section a part of its contracts with any subcontractors
providing goods or services related to the fulfillment of this Agreement.

11.2.4 The Vendor shall comply with all of the reporting and compliance standards
regarding equal employment.

11.2.5 The Vendor may be required to submit its affirmative action plan

11.2.6 The IRHTP may consider the failure of the Vendor to comply with any law or
regulation as a material breach of this Agreement. In addition, the Vendor may be
declared ineligible for future USAC contracts or be subjected to other sanctions for
failure to comply with this Section.

11.3 Amendments. This Agreement may be amended in writing from time to time by mutual
consent of the parties. All amendments to this Agreement must be fully executed by the
parties.

11.4 Third Party Beneficiaries. There are no third party beneficiaries to this Agreement.
This Agreement is intended only to benefit IRHTP and the Vendor.

11.5 Choice of Law and Forum.

11.5.1 The laws of the State of Iowa shall govern and determine all matters arising out of
or in connection with this Agreement without regard to the choice of law provisions of
Iowa law.

11.5.2 In the event any proceeding of a quasi-judicial or judicial nature is commenced in
connection with this Agreement, the exclusive jurisdiction for the proceeding shall be
brought in Polk County District Court for the State of lowa, Des Moines, lowa, or in the
United States District Court for the Southern District of Iowa, Central Division, Des
Moines, lowa wherever jurisdiction is appropriate.
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11.5.3  This provision shall not be construed as waiving any immunity to suit or liability
including, without limitation, sovereign immunity in State or Federal court, which may be
available to the IRHTP or the State of lowa.

11.6 Integration. This Agreement, including all the documents incorporated by reference,
represents the entire Agreement between the parties and neither party is relying on any
representation that may have been made which is not included in this Agreement. The parties
agree that if a Schedule, Addendum, Rider or Exhibit or other document is attached hereto by
the parties, and referred to herein, then the same shall be deemed incorporated herein by
reference.

11.7 Not a Joint Venture. Nothing in this Agreement shall be construed as creating or
constituting the relationship of a partnership, joint venture, (or other association of any kind or
agent/principal relationship) between the parties hereto. No party, unless otherwise
specifically provided for herein, has the authority to enter into any agreement or create an
obligation or liability on behalf of, in the name of, or binding upon another party to this
Agreement.

11.8 Consent to Service. The Vendor irrevocably consents to service of process by certified
or registered mail addressed to the Vendor’s designated agent. The Vendor appoints

at as its agent to receive service of
process. If for any reason the Vendor’s agent for service is unable to act as such or the address
of the agent changes, the Vendor shall immediately appoint a new agent and provide the
IRHTP with written notice of the change in agent or address. Any change in the appointment
of the agent or address will be effective only upon actual receipt by the IRHTP. Nothing in
this provision will alter the right of the IRHTP to serve process in another manner permitted
by law.

11.9 Supersedes Former Agreements. This Agreement supersedes all prior Agreements
between the IRHTP and the Vendor for the services provided in connection with this
Agreement.

11.10 Waiver. Any breach or default by either party shall not be waived or released other
than in writing or by a written notice signed by the other party. Failure by either party at any
time to require performance by the other party or to claim a breach of any provision of the
Agreement shall not be construed as affecting any subsequent breach or the right to require
performance with respect thereto or to claim a breach with respect thereto.

11.11 Notices.

11.11.1 Any and all notices, designations, consents, offers, acceptances or any other
communication provided for herein shall be given in writing by registered or certified mail,
return receipt requested, by receipted hand delivery, by Federal Express, courier or other
similar and reliable carrier which shall be addressed to each party as set forth as follows:

If to the IRHTP: Mr. Art Spies
Iowa Hospital Association
100 East Grand Ave — Suite 100

Des Moines, lowa 50309
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If to the Vendor: [Vendor may provide one (1) contact]

11.11.2 Each such notice shall be deemed to have been provided:
11.11.2.1 At the time it is actually received; or,

11.11.2.2  Within one day in the case of overnight hand delivery, courier or services
such as Federal Express with guaranteed next day of delivery; or,

11.11.2.3  Within five days after deposited the U.S. Mail in the case of registered
U.S. Mail.

11.11.3 Copies of such notice to each party shall be provided separately.

11.11.4 From time to time, the parties may change the name and address of a party
designated to receive notice. Such change of the designated person shall be in writing to
the other party and as provided herein.

11.12 Cumulative Rights. The various rights, powers, options, elections and remedies of
either party, provided in this Agreement, shall be construed as cumulative and no one of them is
exclusive of the others or exclusive of any rights, remedies or priorities allowed either party by
law. Nothing in this Agreement shall be construed as affecting, impairing or limiting the
equitable or legal remedies to which either party may be entitled as a result of any breach of this
Agreement.

11.13 Severability. If any provision of this Agreement is determined by a court of competent
jurisdiction to be invalid or unenforceable, the invalid portion shall be severed from this
Agreement. Such a determination shall not affect the validity or enforceability of any other part
or provision of this Agreement.

11.14 Express Warranties. The Vendor expressly warrants all aspects of the items and
services provided by it or used by the Vendor and the IRHTP in performance of this Agreement.

11.15 Warranty Regarding Solicitation. The Vendor warrants that no person or selling
agency has been employed or retained to solicit and secure this Agreement upon an agreement or
understanding for commission, percentage, brokerage or contingency except bona fide
employees or selling agents maintained for the purpose of securing business.

11.16 Obligations of Joint Entities. If the Vendor is a joint entity consisting of more than one
individual, partnership, corporation or other business organization, all such entities shall be
jointly and severally liable for carrying out the Agreement activities.

11.17 Obligations Beyond Agreement Term. This Agreement shall remain in full force and
effect to the end of the specified term or until terminated or canceled pursuant to this Agreement.
All obligations of the Vendor incurred or existing under this Agreement as of the date of
expiration, termination or cancellation will survive the expiration, termination or cancellation of
this Agreement.
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11.18 Time is of the Essence. Time is of the essence with respect to the successful
performance of the terms of this Agreement. The Vendor shall ensure that all personnel
providing services to the IRHTP are responsive to the IRHTP’s requirements in all respects.

11.19 Authorization. Each party to this Agreement represents and warrants to the other that it
has the right, power and authority to enter into and perform its obligations under this Agreement
and that it has taken all requisite action (corporate, statutory, or otherwise) to approve execution,
delivery and performance of this Agreement. This Agreement constitutes a legal, valid and
binding obligation upon the parties in accordance with its terms.

11.20 Successors in Interest. All the terms, provisions, and conditions of the Agreement shall
be binding upon and inure to the benefit of the parties hereto and their respective successors,
assigns, and legal representatives.

11.21 Counterparts and Facsimile Signatures. The parties agree that this Agreement has
been or may be executed in several counterparts, each of which shall be deemed an original and
all such counterparts shall together constitute one and the same instrument. The parties further
agree that the signatures on this Agreement or any amendment or schedule may be manual,
scanned, or a facsimile signature of the person authorized to sign the appropriate document. All
authorized scanned or facsimile signatures shall have the same force and effect as if manually
signed.

11.22 Additional Provisions. The parties agree that if a Schedule, Addendum, Rider or Exhibit
is attached hereto by the parties, and referred to herein, then the same shall be deemed
incorporated herein by reference.

11.23 Use of Third Parties/Prime Vendor Responsibilities. The IRHTP acknowledges that
the Vendor may contract with third parties for the performance of any of the Vendor’s
obligations under this Agreement. All subcontracts shall be subject to advance written approval
by the IRHTP. The Vendor may enter into these contracts to complete the project provided that
the Vendor remains responsible for all services performed under this Agreement. All
restrictions, obligations and responsibilities of the Vendor under this Agreement shall also apply
to subcontractors. The IRHTP shall consider the Vendor to be the sole point of contact with
regard to all matters related to this Agreement and is not required to initiate or maintain contact
with any subcontractor. IRHTP may choose to deny use of any specific third party contractor at
IRHTP’s sole discretion, in which case the Vendor must obtain a different third party contractor.

11.24 Data Processing Warranty.

11.24.1 The Vendor warrants that each item of hardware, software, firmware, or a custom
designed and developed software program or a system which is developed or delivered
under, or used by Vendor in connection with its performance of this Agreement, shall
accurately process data, including, but not limited to, calculating, comparing and
sequencing, from, into, between and among the nineteenth, twentieth and twenty-first
centuries, including leap year calculations, when used in accordance with the item(s)
documentation provided by the Vendor.

11.24.2 If the items to be developed and delivered under this Agreement are to perform as
a system with other hardware and/or software, then the warranty shall apply to the items
developed and delivered as the items process, transfer, sequence data, or otherwise interact
with other components or parts of the system. This warranty shall survive the term of this
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Agreement. The remedies available to the IRHTP for a breach of warranty includes, but is
not limited to, repair or replacement of non-compliant items or systems.

11.24.3 Nothing in this warranty shall be construed to limit any rights or remedies of the
IRHTP under this Agreement with respect to defects in the items other than the Data
Processing Warranty.

11.25 Force Majeure. Neither Vendor nor the IRHTP shall be liable to the other for any delay
or failure of performance of this Agreement; and no delay or failure of performance shall
constitute a default or give rise to any liability for damages if, and only to the extent that, such
delay or failure is caused by a "force majeure".

11.25.1 Asused in this Agreement, "force majeure" includes acts of God, war, civil
disturbance and any other causes which are beyond the control and anticipation of the party
effected and which, by the exercise of reasonable diligence, the party was unable to
anticipate or prevent. Failure to perform by a subcontractor or an agent of the Vendor shall
not be considered a "force majeure" unless the subcontractor or supplier is prevented from
timely performance by a "force majeure" as defined in this Agreement. "Force majeure"
does not include: financial difficulties of the Vendor or any parent, subsidiary, affiliated or
associated company of Vendor; claims or court orders which restrict Vendor’s ability to
deliver the goods or services contemplated by this Agreement.

11.25.2 1If a "force majeure" delays or prevents Vendor’s performance, the Vendor shall
immediately commence to use its best efforts to directly provide alternate, and to the extent
possible, comparable performance. Comparability of performance and the possibility of
comparable performance shall be reasonably determined solely by the IRHTP.

11.25.3 During any such period, the Vendor shall continue to be responsible for all costs
and expenses related to alternative performance.

11.25.4 This Section shall not be construed as relieving the Vendor of its responsibility
for any obligation which is being performed by a subcontractor or supplier of services
unless the subcontractor or supplier is prevented from timely performance by a “force
majeure” as described here.

11.26 Records Retention and Access. The Vendor shall permit the Auditor of the State of
Iowa or any authorized representative of the State or any authorized representative of the United
States government, or USAC, to access and examine, audit, excerpt and transcribe any directly
pertinent validation records, financial records, accounting records, books, documents, papers,
electronic or optically stored and created records or other records of the Vendor relating to or
created as a result of the performance of this Agreement. These records shall be made available
to the State, its designees, the Auditor, or an authorized representative of the United States
government, or USAC, at reasonable times and at no cost to the requesting organization during
the term of this Agreement and for a period of at least (5) years following the termination,
cancellation or expiration of this Agreement.

11.27 Taxes. IRHTP declares and Vendor acknowledges that the Vendor and its subcontractors
may be subject to certain taxes including but not limited to sales tax, motor vehicle fuel tax,
personal or corporate income tax or other taxes or assessments, and to licensing fees or other
miscellaneous fees or charges which may be imposed by Federal, State or local law or
ordinance. The Vendor and its subcontractors shall be solely responsible for the payment of
such taxes. The Vendor shall promptly pay all such taxes, fees or charges when due. IRHTP is
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a tax-exempt entity and the Vendor shall not attempt to pass on any costs, including surcharges
and fees, to the IRHTP that are attributable to federal, state, or local taxes, including sales tax,
motor fuel tax, property tax, or personal or corporate income tax.

11.28 Further Assurances and Corrective Instruments. The Vendor agrees that it will, from
time to time, execute, acknowledge and deliver, or cause to be executed, acknowledged and
delivered, such supplements hereto and such further instruments as may reasonably be required
for carrying out the expressed intention of this Agreement.

11.29 Assignment and Delegation. This Agreement may not be assigned, transferred or
conveyed in whole or in part without the prior written consent of the other party. For purposes
of construing this clause, a transfer of a controlling interest in Vendor shall be considered an
assignment. If the State, in its sole discretion, determines that the Vendor’s assignment of this
Agreement to another person or entity is not in the State’s best interests, the State may elect to
terminate this Agreement with the Vendor without penalty upon thirty (30) days written notice
to the Vendor.

11.30 Headings or Captions. The paragraph headings or captions are for identification
purposes only and do not limit or construe the contents of the paragraphs.

SECTION 12. BUSINESS DOWNTURN.

12.1  Alternative Agreement In the event of a business downturn or budget difficulties
beyond the control of the IRHTP, including budget difficulties of other HCP’s or the IRHTP or
significant restructuring or reorganization, any of which significantly reduces the volume of OSP
plant required by the IRHTP, with the result that IRHTP will be unable to meet its revenue or
volume commitments under this Agreement, Vendor and the IRHTP will cooperate in efforts to
develop a mutually agreeable alternative.

SECTION 13. REDUCTION OF RESOURCES.

13.1 If, during the Term, the IRHTP or the HCP’s experience a change in the scope, nature or
volume of its business, or if the IRHTP elects to change the manner or method by which it
does business, the Vendor will be asked to reduce the level of Services to IRHTP under this
Agreement. However any such reduction must not adversely impact upon Vendor’s ability to
reasonably perform its obligations under the Agreement.

13.2 In such event, Vendor shall estimate, in writing and in good faith, the aggregate
decreased charges to Vendor from IRHTP's ceasing to perform such Services and shall provide
such written estimate to IRHTP, no later than 30 days from Vendor’s receipt of IRHTP's
notice. IRHTP, upon receipt of such estimate, may then elect by written notice given to
Vendor within 15 days following receipt of Vendor's written estimate to:

13.3 Withdraw its request for a cessation of part of the Services;
13.4 Implement such partial cessation of Services based upon the estimate of Vendor; or

13.5 Request that Vendor negotiate with IRHTP regarding the aggregate reduction in the
Contract Services due to Vendor from IRHTP hereunder as a result of the partial cessation of
Services. If IRHTP shall elect to request Vendor to negotiate, the parties shall promptly
negotiate in good faith regarding the amount.

SECTION 14. EXECUTION.
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IN WITNESS WHEREOF, in consideration of the mutual covenants set forth above and for other
good and valuable consideration, the receipt, adequacy and legal sufficiency of which are hereby
acknowledged, the parties have entered into the above Agreement and have caused their duly
authorized representatives to execute this Agreement.

IOWA RURAL HEALTH TELECOMMUNICATIONS PROGRAM

By: Date:

Name: Mr. Art Spies

Title: Project Coordinator - IRHTP

(Vendor Name to be placed HERE)

By: Date:

Name:

Title:
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SID

IRHTP Representative: Date:

ANNEX I
LINK-SEGMENT COMPLETION CHECKLIST
RFP 09-002

A LOCATION — (HCP end)

ROUTE

Cable was installed in a workmanship like manner.

Any exposed cable or jumpers are in accordance with applicable codes
Fiber Optic Cable is properly tagged and identified

Conduit was installed in accordance with HCP instructions

FDP or Bulkheads mounted properly and securely

All FDP or Bulkhead connectors were covered with dust covers

Grounding was accomplished in a workmanship like manner

All building penetrations were properly sealed.

All firewall or building partition penetrations were properly sealed
Restoration Phase I (Initial) was performed to the best of the contractor’s ability.
All construction debris and dirt was removed to the satisfaction of the HCP
Locate wire pedestal location is readily identifiable and connected

Cable was installed in accordance with IRHTP specifications

All hand holes and tubs have been readjusted for settling

All open ends of duct installed along the route have been sealed with appropriate duct plug material

Any pavement cracked during the cable installation process has been repaired.

Were pictures that were taken of pre-existing pavement conditions compared to final route reconnaissance and
reviewed by HCP, Property owners, and the appropriate governmental entity?

Restoration Phase I (Initial) was performed to the best of the contractor’s ability.

CABLE TESTING

Test equipment was calibrated within ninety (90) days prior to testing. A sticker with the date of calibration was
affixed to the equipment. A calibration certificate was presented to the IRHTP or its authorized representative upon
request.

Each span was tested bi-directionally from end point to end point. Each span trace was recorded so that each splice
can be clearly expanded (long range, mid range or high resolution). (Some spans will need all three traces.) A span
map was filled out recording each splice loss from each direction and the optical length between splices as well as any
other information required by the span map.

Each fiber of each span was tested bi-directionally at 1310 nm and or 1550 nm as directed by IRHTP from end point to
end point and record of results submitted to IRHTP for acceptance.

Locate wires, cable sheathes, and/or locate wire terminals have been tested for continuity end-to-end
Boring Traces, As-built or red-line construction drawings have been handed off to IRHTP Representative

Z LOCATION - (Network endpoint or meet point)

Cable was installed in a workmanship like manner.

Any exposed cable or jumpers are in accordance with applicable codes
Fiber Optic Cable is properly tagged and identified

Conduit was installed in accordance with ICN instructions

Bulkheads mounted properly and securely

All unconnected bulkheads are covered with dust covers

Grounding was accomplished in a workmanship like manner

Tubs and hand holes have been properly closed

All duct and conduit seals have been replaced

Locate wire terminations are readily identifiable

HCP Name: By:
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Annex J
Service Provider Identification Number
RFP 09-002

In order to participate in the USAC Rural Health Care project you must secure a USAC
Service Provider Identification Number (SPIN) for your compnay

Information on how to obtain a Service Provider Identification Number (SPIN)

To obtain a new Service Provider Identification Number (SPIN), a service provider must complete the Service Provider
Identification and Contact Information (Form 498) and submit it to USAC for review and approval. USAC strongly
encourages online filing of this form in order to more quickly process requests.

After online filing, a new service provider will be required to subsequently submit a hard copy of the form to USAC
along with a certification letter signed by a company officer. To begin the online filing process, please visit USAC's e-file
page.

To download a blank form or view the form instructions, please visit USAC's forms page.

Where to File

Service providers must submit the Form 498 and a signed letter of certification on company letterhead (See
Attachments A, B, and C of FCC Form 498) before support payments will be authorized. Please send the form and
certification letter to:

Universal Service Administrative Company

Billing and Disbursement

Attn: FCC Form 498

2000 L Street, N.W., Suite 200

Washington, DC 20036

Where to Get More Information

For any questions about completing this form, contact USAC:

E-mail: Form498@bcd.universalservice.org

Telephone: 888-641-8722

FAX: 888-637-6226
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ANNEX K
USAC RURAL HEALTH CARE PILOT PROGRAM PROCESS
RFP 09-002

Competitive Bidding Requirement Overview

The RHCPP Selection Order requires the selected participants to conduct a competitive bidding process to select the
most cost-effective vendor for design, evaluation, and deployment of the broadband network. To satisfy the
competitive bidding requirement, among other things, selected participants must submit an FCC Form 465 that
includes a description of services for which the health care provider(s) is seeking support and wait at least 28 days
from the date on which this information is posted on USAC's website before making commitments with the selected
service provider.

Please also see the Wireline Competition Bureau's Letter to Program Participants on December 20, 2007.

Please feel free to address any concerns to RHCPilot@usac.org or call 800-229-5476.
Vendor Eligibility

All vendors that provide services or equipment eligible for funding under the Pilot Program may submit bids for Pilot
Program projects. To receive RHCPP support, vendors also need to obtain a Service Provider Identification Number
(SPIN) from USAC.

All telecommunications providers, Internet service providers, and other vendors may receive up to 85% of eligible
Pilot Program costs. Network design firms and various types of construction companies may also participate. Project
participants may choose to self-provision for these services and/or equipment in that they may do their own design
work and/or network deployment, subject to the FCC's competitive bidding requirements. This program will refer to
all of these entities collectively as Vendors.

Eligible Pilot Program costs include, but are not limited to:

e the non-recurring costs for design, engineering, materials, and construction of fiber
facilities and other broadband infrastructure;

e the non-recurring costs of engineering, furnishing (i.e., as delivered from the
manufacturer), and installing network equipment;

e the recurring and non-recurring costs of operating and maintaining the constructed
network once the network is operational; and

e carrier-provided transmission services and the costs for subscribing to such facilities
and services.

All vendors that supply these services or equipment may submit bids for Pilot Program projects. Vendors interested in
submitting bids should familiarize themselves with the 2007 Rural Health Care Pilot Program Selection Order, which
details the RHCPP network components eligible and ineligible for support. Additional information concerning the

Pilot Program is available on the FCC's Rural Health Care Pilot Program page.

All vendors (including self-provisioning project entities) must have a Service Provider Identification Number (SPIN),
issued by USAC, to receive support for providing discounted service and equipment to eligible RHCPP project
participants. If a vendor already has a SPIN, this number is good for all USF programs including the RHCPP. Vendors
must ensure they have completed Box 8 of FCC Form 498. Vendors may edit this form if they have already obtained a

110



SPIN. For questions concerning eligibility, please call the Rural Health Care Call Center at 1-800-229-5476. For
questions about obtaining a SPIN, please contact Client Services Bureau at 1-888-641-8722. Vendors that need to

apply for a SPIN can go to USAC's E-File page.

Prior to re eiving ny RHCPP upport Il vendor mu t omplete ertii tion t tingt ey will omply wit
RHCPP rule ndu e unding only ort e purpo e intended A mple templ teo t i ertii tioni
v il ble ordownlo d T i ertii tion ouldbe ubmittedtot e Pro e t Coordin tor

Se r ing ervi ereque t or Reque t or Propo 1 Online

To search for and view Pilot Program service requests (e.g., RFP) postings, vendors will go directly to the RHCPP
website search postings page.

Rur 1He It C re Pilot Progr mProe t et il

Vendors may view the posted service requests (e.g., RFP) and associated documents on the Search Postings page of
the RHCPP website. Posted information includes:

e Services requested in PDF Format (e.g., RFP)

e Participating entities/HCPs

e Project Coordinator's name, location, and contact information
e Date Posted to USAC website

e Allowable Contract Date

Provide bid or reque ted ervi e

After USAC posts a RHCPP Project's Description of Services Requested & Certification Form (Form 465) and
associated supporting information, all vendors may view the information and provide bids.

The open competitive bidding process is a minimum of 28 days from the date USAC posts a Form 465 on USAC's
website. During this minimum 28-day window, vendors may contact the Project Coordinator (or alternate point of
contact (POC), if specified) to submit a bid for their service needs. RHCPP Participants must evaluate all bids and
select the most cost-effective service or facility provider available. In selecting the most cost-effective bid, in addition
to price, the FCC's 2007 Rural Health Care Pilot Program Selection Order requires Participants to consider non-cost

evaluation factors that include prior experience, including past performance; personnel qualifications, including
technical excellence; management capability, including solicitation compliance; and environmental objectives (if
appropriate). Additional discussion of the cost effective standard can be found in paragraphs 78 to 79 of the 2007
Rural Health Care Pilot Program Selection Order. Project Coordinators may conduct bidding rounds that exceed 28

days and may have multiple rounds of selection.
Vendors can search for requests for services on the RHCPP Search Postings page.

NOTE Vendor or ervi e provider p rti ip tingint e ompetitive bid pro e re pro ibited rom i ting
wit or illingout ele tedp rti ip nt ervi erequet eg FCC Form nd rel ted m teri 1

Sign ontr t or ervie

Vendors may enter into a contract with Participants after the minimum 28-day posting requirement has been met.

It is the Participant's responsibility to determine the most cost-effective service and select an eligible vendor before

signing a contract. P rti ip nt t tenter into n greement be ore ompletiono t e2 -d y po ting

requirement re in viol tiono t e FCC ompetitive bidding rule ort e Rur 1He It C re Pilot Progr m
nd will not re eive upport
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In ddition

(1) Vendors participating in competitive bidding process are prohibited from assisting or filling out the RHCPP
Participant's Form 465 see footnote 281 of the 2007 RHCPP Selection Order.

(2) Vendors must complete an RHCPP certification. This requirement is found in paragraph 9 of the 2007
RHCPP Selection Order. The template for this certification is available for download.

() Vendors must retain records for 5 years. This requirement is stated in footnote 277 of the 2007 RHCPP
Selection Order.

Re eive Funding Commitment Letter

When USAC has approved a request for service support (the nternet Service Fundin Request and Certification Form
466-A, and associated attachments), USAC will send the Project Coordinator and the vendor a Funding Commitment
Letter (FCL).

The FCL indicates that the project is eligible for the support specified in the letter contingent upon submitting a

Connection Certification Form (Form 467).

Funding Commitment Letter Content

The FCL includes the following information:

tto

ealth Care rovider C Number, a unique five-digit code assigned to each ilot pro ect
C Contact Name person designated as the ro ect Coordinator
C Name and Address of the pro ect location supported
Service rovider dentification Number S N
endor Name
Funding ear
Copy of Approved Net or Cost Wor sheet
List of sites here service is being provided
Type of Service Agreement e.g., contract, tariff

Eligible Support Start Date: first date the pro ect can receive support based on the Description of Services
Requested & Certification Form Form 46

Support End Date, last day service is eligible for support during the funding year
Estimated onths of Support
Non- ecurring Support Amount
onthly ecurring Support Amount
Estimated Total Support Amount

Funding equest Number, a unique five-digit code assigned by USAC for each pro ect, vendor, and
service combination.

Approved Net or Cost Wor sheet tems

0 en ouRe eivet e FCL
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Vendors should validate the SPIN on the FCL. This ensures that future support provided by the vendor is credited to
the correct SPIN. If the SPIN is incorrect, please contact the Rural Health Care Pilot Program at 1-800-229-5476.

Health care provider support can only be provided after the vendor receives the Support Acknowledgement Letter
from USAC.

Re eive Support A nowledgement Letter

USAC sends a Support Acknowledgment Letter to the Project Coordinator (PC) and vendor.

After receiving the Connection Certification Form (Form 467), USAC creates a Support Acknowledgement Letter,
which is sent to the PC and vendor.

The Support Acknowledgement Letter provides a detailed report of the approved service(s) and support information.

He It C re Provider HCP Support A nowledgement Letter Content

The HCP Support Acknowledgement Letter includes the following information:

e Funding ear: 2007, 2008, etc.

° ilot roect Number Also no nasa C Number : unique five-digit number assigned to each ilot
ro ect

e Funding equest Number: a unique five-digit code assigned by USAC for each ilot ro ect, vendor and
service combination.

° illing Account Number: account code for a ilot ro ect credited ith USF support
° ilot roect Name: name of pro ect being supported

° ilot roect Address: address of the pro ect being supported

o ilot roect ailing rgani ation and Address if different than above

e Service rovider dentification Number S N  number issued by USAC to a vendor
° endor name: name of vendor providing service or equipment to pro ect
e Service: type of service or equipment provided

e Support Start Date: first date C can receive support based on the Description of Services Requested &
Certification Form Form 46

e Support End Date: last day service is eligible for support during the funding year
e  Support Date: month and year for support amount
e  Support Amount: support for the month

e Total: total support for the funding year

This letter verifies that a Form 467 has been received. The support is credited to the Billing Account Number shown
on the Support Acknowledgement Letter. A sample Support Acknowledgement Letter is available for download.

tto o en ou Re eivet e Support A nowledgement Letter

The Support Acknowledgement Letter will be sent to the PC and vendor when the Connection Certification Form
(FCC Form 467) is processed by USAC.
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Once the vendor receives the letter, it can bill the project for services completed. The entity that receives the bill and
pays for the service is defined as the billed entity.

USAC requests that vendors check the SPIN on the Support Acknowledgement Letter to make sure it is correct.

Participants should check that the service provided was actually working or installed and is being billed for the time
period on the Support Acknowledgement Letter. Be sure that the Billing Account Number listed on the letter is the
same Billing Account Number attached to the service and PC location or PC mailing organization and address. This
ensures support is credited to the entity paying for the service. If you are unsure whether the Billing Account Number
is correct or if you find an error on the Support Acknowledgement Letter, please contact the Rural Health Care Pilot
Program at 1-800-229-5476 and do not start applying program discounts.

Send invoi e to USAC

Once the vendor provides the service and invoices the project, the Project Coordinator (PC) for each Pilot Project is
responsible for approving invoices for the vendor's use. These invoices are based on the approved Funding
Commitment Letter. The vendor then signs and returns these pre-filled invoices to USAC.

The Project Coordinator shall also confirm and demonstrate to USAC that the selected participant's 15 percent
minimum funding contribution has been provided to the service provider for each invoice. USAC also will review
invoices to ensure network deployments are proceeding according to the Participants' network plans.

ere nd en to Send Invoi e
Project Coordinators can mail or fax USAC a copy of the RHCPP Invoice:

Universal Service Administrative Company
Rural Health Care Program

100 S. efferson Road

Whippany, N 07981

F  Number 97 -599-6514 (to the attention of the project coach)
Bi-Mont ly Invoi ing Cy le

Invoices received from the 1st through the 15th of the month will be processed by the 20th of the month. Invoices
received from the 16th through the 1st of the month will be processed by the 5th of the following month.

Example

If an invoice is received anuary 29 it will be processed during the first five days of February. If an invoice is received
February 1, it will be processed by February 20. The date the invoice is received by USAC will be used to determine
when the invoice will be processed, not the date mailed by the project coordinator. Once an invoice is processed by
USAC, it will take about 10 days to issue payment. If payment has not been received within 45 days of invoicing
USAC, please call 1-800-229-5476 to be sure the invoice was received and is being processed.

Invoi e Form tting

USAC has designed a sample invoice format that project coordinators and vendors may use in the RHCPP. The
RHCPP Invoice consists of a header and individual invoice line items for each Pilot Program service credited. Support
amounts are based on monthly submissions of actual incurred expenses.

Note

USAC has developed an administrative process to streamline the invoice submission and approval process. Please
contact the Project Coordinator for additional information on this process.
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